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Tabk 2 G-3. Salt Grout Equipment List. (sheet 2 of 2)

SALT GROUT
Equipment Name Equipment ID Capacity Physical Size Material A P T H VACPI POWF/SPGDPP V ¢ 8§ CAH20
Indian Red Pottery 75 tons 12'3.75"dia x Carbon Steel

1y Stora 1 11°h
(density =70 #/t3)
Attapullgite Clay Storage 75 tons 21'6.5"dia x Carbon Steel
Bin (density =40 #/ft3) 65'1.625"h

Emergency Power
Generator

Exheust Air Filtration

System

Supply Air Filtration
System

2 parallel systems
blower, prefilter,
heater, &2 metal HEPA

2 parasllel systems
blower, prefilter,
heater, &2 HEPA

Stainless Steel

Stainless Steel

V 33840 SOV0-dI-DhH,
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Table G-4. Salt Grout Capital Cost Summary.

KAISER ENGINEERS HANFORD “* KAISER ENGINEERS I[NTERACTIVE ESTI{MATING =~ PAGE 1 OFf 10
WESTINGHOUSE HANFORD COMPANY SALT GROUT FaCILITY OATE 04/10/91 13:29:37
Jo8 NO. ER1320 . sSTuoy sy FCO/TLW

KEHRO1 - PROJECT COST SUMMARY

casr ESCALATED CONTINGENCY TaTAL
CO0E DESCRIPTION TOTAL COST X TarAL OOLLARS
23I==3 ==2========::==:==3===:=====:====3 SSXI3333=z33 S=Ss3s3 S23333s3333s5z F3=23I3I=333==3
000 ENGINEERING 49,500,000 50 24,750,000 74,250,000
460 IMPROVEMENTS TQ LAKD 3,800,000 50 1,900,000 5,700,000
501 QUILDINGS 73,260,000 50 36,630,000 109,890,000
(ADJUSTED 1| MEET DOE 5100.4) 1,260,000 -1,7¢0,000 -3,000,000
700 SPECIAL EQU /PROCESS SYSTEHS 77,750,000 $0 38,870,000 116,620,000
(ADJUSTED | MEET DOE $100.4) -1,750,000 -1,710,000 3,460,000
S 2338323235333 332232 5322 CSS3SETsS=2=2=22=2Z2IEIa23TSTIT==SSTTS
PROJECT TOTAL 201,300,000 so 98,700,000 300,000,000

Y 13840 SOY0-d3+IHM

TYPe OF
EST 4ATE

ARCHITEC (\
| EMGINEER
|, Enaiuee Ao

OPERATING
CONTRACTOR

(ROUNDED/ADJUSTED TO € NEAREST * 10,000 ¢/ 100,000 * - PERCENTAGES NOT RECALCULATED O REFLECI ROUNDING)
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Table G-7. Salt Grout Disposal Vault Cost Estimate.

DISTRIBUTION: D. BOOMER
J.D. GALBRAITH

ESTIMATOR: T.L. WALDO

TITLE: GROUT LTS
PROJECT NO.:
ESTIMATE TYPE: ROM (STUDY)

REFERENCES: E  NEERING SKETCHES, NOTES, KEH COST ESTIMATE (DAYED 2/27/91)
A VERBAL INFORMATION.

WORK DESCRIPTION AND RESULTS:
AS REQUESTED, UE HAVE REVIEWED THE FIRNISHED DATA AND BASED ON THE
FOLLOWING OUR JUGH ORDER OF MAGNITU  ESTIMATE IS:

NOTE: THE SCOPE FOR ALL OPTIONS IS SELF EXPLANATORY. OPTION #3 HAS ADDED TO
ITS SCOPE 250/EA 50‘L X 2"DIA. HEAT PIPES.

CONSTRUCTION COSTS 1 EACH 1 EACH 1 EACH
------------------ CURRENT VAULT /0 VAULT W/0
VAULT ASPHALT ASPHALT,
ESTIMATE BARRIER  BASIN & LEACH
OPTION #1  OPTION #2  OPTION #3
[ ECT CONSTRUCTION ,312,500  $4,147,500 .,395,682
EnuINEERING $1,137.500 888,053 $941,193
E<rai ATION 30 $0 $0
€ INGENCY $875,000 3664 ,447 $723,125

TOTAL ESTIMATED COST (TEC) $7,325,000 $5,700,000 $6,060,000

i
-
4

Y 13e4Q S0t¥0-d3

PHI








































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































