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Department of Energy 
Richland Fie ld Office 

P.O. Box 550 

Richland, Washington 99352 

~'1-9 l 
0026650 

93-RPB- 112 9302115 

Mr . David B. Jansen, P. E. 
Hanford Project Manager 
State of Washington 
Depart ment of Ecology 
P.O. Box 47600 
Olymp i a, Washington 98504-7600 

Dear Mr. Jansen: 

TRANSMITTAL OF THE GROUT TREATMENT FACILITY PROJECT W- 125 EXCAVATION DETAILS 

Transmitted is the bid package containing the excavation details for project 
W- 125 . Project W-125 will construct four grout disposal vaults numbered 106 
t hrough 109 located in the 218-E-16 Disposal Area. The excavat i on details 
were requested by the State of Washington Department of Ecology .(Ecology) at 
t he December 8, 1992, Grout Treatment Facility Unit Managers' Meeting . 

Should you have any questions regarding this transmittal , please contact me or 
Mr . C. E. Clark of my staff on (509) 376- 9333 . 

Sincerel y, 

EAP :C EC 

~ Mau~~ · 
(/James D. ~auer, Program Manager 

Off ice of Environmental Assurance , 
Permits , and Policy 

Encl osure : 
Engineering Change Noti ces 

cc: 1f. c." Bowman, WHC, .. w ··o-en.cl _.~ ) 
J·. r Epstei n -;-wHC, wjo encl. 
M. N. Jaraysi, Ecology, w/encl. 
T. M. Miche l ena, Ecology, w/o encl. 
J . J . Witczak, Ecology, w/encl. 
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KAISER ENGINEERS HANFORD COMPANY 
P. 0. Box 888 

Richland, Washington 99352 

INVITATION NO . KEH-5321 (W-125) 
DATE OF ISSUE; March 11, 1992 

REVISED DATE OF OPENING: May 7, 1992 

April 20, 199'2 

ADDENDUM NO. 6 

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA, 
HANFORD SITE, RICHLAND, WASHINGTON 

Invitation No. KEH-5321 (W-125) dated March 11, 1992 , for subject work is 
hereby modified as follows: 

INVITATION FOR BIO 

Paragraph 4, second line , the date is hereby changed from April 23, 1992 (as 
established by Addendum No. 4) to May 7, 1992. 

Receipt of this addendum shall be acknowledged on the Bid Form in the space 
provided therefor. All other conditions and requirement s of the Invitation 
for Bids, Specifications and Drawings will remain unchanged. 

Failure to acknowledge receipt of all addenda may be cause for reject i on of 
your bid. 

Bids will be received until 2:00 p.m., May 7, 1992, and then opened as stated 
above . 

KAISER ENGINEERS HANFORD COMPANY 

~Wt~ 
0. L. Huddleson 
Contract Administrator 

DLH:mj 
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KAISER ENGINEERS HANFORD COMPANY 
P. 0. Box 888 

Richland, Washington 99352 

INVITATION NO. KEH-5321 (W-125) 
DATE OF ISSUE; March 11, 1992 

REVISED DATE OF OPENING: April 23, 1992 

April 15, 1992 

ADDENDUM NO. 5 

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA, 
HANFORD SITE, RICHLAND, WASHINGTON 

Invitation No. KEH-5321 (W-125) dated March 11 , 1992 , for subject work is 
hereby modified as follows: 

CONSTRUCTION SPECIFICATION W-125-Cl. REV. 1. PER ECN W-125-003 

1. Section 01400. Article 1.5. Schedule for Hand W Points. EARTHWORK 

Delete 02200 /8 Road Surfacing W X 

2. Section 02200. EARTHWORK 

(1) Add new paragraph 3.3.1.1 as follows: 

"3.3.1 . 1 Installation of shoring by sluicing or flooding with 
water shall not be permitted." 

(2) Paragraph 3.4.1: Delete", road surfacing ". 

Receipt of this addendum shall be acknowledged on the Bid Form in the space 
provided therefor . All other conditions and requirements of the Invitation 
for Bids, Specifications and Drawings will remain unchanged. 

Failure to acknowledge receipt of all addenda may be cause for rejection of 
your bid. 

Bids will be received until 2:00 p.m., April 23, 1992, and then opened as 
previously announced in Addendum No. 4. 

KAISER ENGINEERS HANFORD COMPANY 

/4/1!(~ 
W. G. Sealock 
Contract Administrator 

WGS:mj 
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KAISER ENGINEERS HANFORD COMPANY 
P. 0. Box 888 

Richland, Washington 99352 

INVITATION NO. KEH-5321 (W-125) 
DATE OF ISSUE; March 11, 1992 

REVISED DATE OF OPENING: April 23, 1992 

April 9, 1992 

ADDENDUM NO. 4 

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA, 
HANFORD SITE, RICHLAND, WASHINGTON 

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is 
hereby modified as follows: 

1. 

2. 

3. 

BID INVITATION, PAGE 1 

In the second line of Paragraph 4, the bid opening date of INDEFINITE is 
changed to April 23, 1992. 

CONSTRUCTION SPECIFICATION W-125-Cl, REV. 0 

Construction Specification W-125-Cl, Rev. 0 is deleted. Replace with 
Construction Specification W-125-Cl, Rev. 1. 

CONSTRUCTION DRAWINGS 

_g_ • 

Q. 

Drawing H-2-79695, Sheet 1, Civil; Construction Road Excavation 
Plan Rev O is deleted and is replaced with Drawing H-2-79695, 
Sheet 1, Civil; Construction Road Excavation Plan Rev. 1. 

Drawing H-2-79695, Sheet 2, Civil; Construction Road Profile & 
Misc. Details Rev O is deleted and is replaced with Drawing H-2-
79695, Sheet 2, Civil; Construction Road Profile & Misc. Details 
Rev. 1. 

£. Drawing H-2-79696, Sheet 1, Civil; Vault Excavation Plan Rev O is 
deleted and is replaced with Drawing H-2-79696 , Sheet 1, Civil; 
Vault Excavation Plan Rev. 1 

g. Drawing H-2-79697, Sheet 1, Civil; Diffusion Barrier Placement 
Plan Rev O is deleted and is replaced with Drawing H-2-79697, 
Sheet 1, Civil, Diffusion Barrier Placement Plan Rev. 1. 

Receipt of this addendum shall be acknowledged on the Bid Form in the space 
provided therefor. All other condi t ions and requirements of the Invitation 
for Bids , Specifications and Drawings will remain unchanged. 

Failure to acknowledge receipt of all addenda may be cause for rejection of 
your bid. 



THIS PAGE INTENTIONALLY 
LEFT BLANK 

- ·"""'-



0 

.. . 

ADDENDUM NO. 4 CONT. 
Bid Invitation No. KEH-5321 (W-125) 
Page 2 - April 9, 1992 

The revised bid opening date is April 23, 1992. 

KAISER ENGINEERS HANFORD COMPANY 

~ lM,¼--
~(-, W. G. Sealock 

Contract Administrator 

WGS:mj 

Enclosures as stated 
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APPROVED 

W-125-Cl 
Revision 1 

CONSTRUCTION SPECIFICATION FOR 

EXCAVATION 

GROUT VAULTS 106 THROUGH 109 

Incorporating ECN W-125-002 

Work Order ER0107 

Prepared By: 

Kaiser Engineers Hanford Company 
Richland, Washington 

For the U.S. Department of Energy 

Contract DE-AC06-87Rll0900 

Kaiser Engineers Hanford Company (KEH) 

3/23/92 
sign Engineering Date 

_j1~~ 2, 2J-'r.Z 
Safety 

g7;e4~ 
Date 

3/7.3h_1-
Quality Engineering Date 

tJ/\ 
ADC/UCNI Review Date 

W•zm:0u1~r 
Projects Department 

Wl25Cl. SP. 2889 

OFFICIAL RELEASE@· 
BYWHC 

DATE A.PR - 2 1992 
10 

3/z1/9z_ 
"Date 

3l 2-i I 11.. 
' Date 

~ /.~1.J_·02 
Date 

• t 
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PART 1 

1.1 

GENERAL 

INTRODUCTION 

SECTION 01010 

SUMMARY OF WORK 

1.1.1 Project W-0125 for construction of grout disposal vaults is 
located near the 200 East Area in the Controlled Access Area of the Hanford 
Site, approximately 28 road miles north of Richland, Washington. 

1.1.2 This Specification provides for earthwork activities and 
diffusion barrier placement for vaults 106 through 109 and as shown on the 
Drawings. 

1.2 STATEMENT OF WORK 

1.2.1 Scope: Work consists of furnishing labor, equipment, and 
materials for the earthwork and diffusion barrier placement portion of 
facility in accordance with the Contract Documents. 

1.2.2 Work Included: Following itemization is intended to be broad in 
scope to identify major work elements and is not all inclusive. 

1.2 .2.1 Construct access and haul roads. 

1.2.2.2 Excavate access ramp and construction base at elevation 604 for 
'· 4 vaults. 

~ 

1.2.2.3 Structural excavation for concrete basin and leachate collection 
sump below elevation 604. 

1.2.2.4 

1.2.2.5 
boreholes. 

1.2 .2.6 

1.2.2.7 

1.2.2.8 

1.2.2.9 

1.2.2.10 

1.3 

1.3 .1 
Documents 

Install shoring. 

Protection of ground water monitoring wells and sealing of 

Diffusion barrier placement. 

Backfill placement. 

Construct berms for run-on drainage control. 

Stabilize berms. 

Maintain berms, access road~, haul road, and access ramp. 

DRAWINGS 

Drawings which show work to be accomplished by the Contract 
are listed in Schedule of Drawings. 

Wl25Cl. SP. 2889 01010 - 1 W-125-Cl 
Rev 1 
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PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

Wl25Cl. SP. 2889 

END OF SECTION 

01010 - 2 W-125-Cl 
Rev 1 
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SECTION 01019 

ITEMS FURNISHED FOR CONSTRUCTION 

PART 1 GENERAL 

1.1 REFERENCES 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 Code of Federal Regulations (CFR) 

Title 30 Mineral Resources 

Part 56 

1.2 SUBMITTALS: Not Used 

1.3 GENERAL 

Safety and Health Standards -
Surface Metal and Nonmetal 
Mines 

1.3.1 Material and equipment furnished or made available for 
incorporation into the Work are set forth in this Section. Other services 
and utilities provided are covered in other sections of this Specification . 

1.3.2 Meet the provisions of Section 9 of the Contract General 
Conditions for items furnished for construction. 

1.3.3 Provide KEH access to premises where items furnished for 
construction are stored before incorporation into the Work. 

1.4 MATERIAL AND EQUIPMENT 

1.4.1 Gravel and Sand 

1.4.1.1 Unmined natural deposits are available at no cost from sites 
designated by KEH within 6 miles of Project site. Materials will not meet 
physical properties required in this Specification without adequate 
processing. 

1.4.1.2 If Contractor elects to utilize available gravel sites he shall 
furnish equipment and labor required to excavate, process, load, transport, 
and place material. 

1.4.1.3 Material shall be used only for the Work covered by this 
Specification and no gravel or sand, processed or unprocessed, shall be 
transported off the Hanford Site. 

Wl25Cl.SP. 2889 01019 - 1 W-125-Cl 
Rev 1 
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1.4.1.4 Access to gravel sites and travel between gravel and construction 
sites shall be on roads designated by KEH and use shall be in accordance 
with Section 01500. 

1.4 . 1.5 Operations of gravel sites shall meet the fo l lo~ing requirements. 

a. Confine removal of overburden and top soil to areas 
designated by KEH. Stabilize blow sand areas after surface has been 
disturbed, with gravel or other approved method to prevent wind erosion. 

b. Hake no excavation or bank cut within 100 feet of power 
lines, paved roads, railroads, security fences, or other permanent 
structures. 

c. Excavating and processing shall be in accordance with 
30 CFR 56. Correct operations identified by KEH to be hazardous to life or 
property. 

d. Explosives are prohibited articles described in Section 56 
of the Contract General Conditions and shall not be brought to the Hanford 
Site or proposed for use without written KEH approval. 

e. Temporary structures are permitted at gravel site for 
offices, storage or repair facilities necessary for gravel removal and 
processing. No facility for habitation will be permitted. 

f. Use of gravel sites are nonexclusive. Others may also enter 
to excavate material requ i red for other work . 

g. Upon completion of operations clear gravel site of debr i s, 
temporary structures, and equipment. Grade excavated area, properly slope 
banks, and stabilize to prevent wind erosion. Conditions identified by KEH 
as not meeting these requirements shall be corrected before final acceptance 
of the Work. 

h. Right to use gravel sites may be terminated by KEH for 
failure to meet the requirements set forth or for abandonment of operations 
under this Contract. Right to use gravel will terminate without notice upon 
acceptance of Work under this Contract. 

1.4 . 2 Backfill material will be furnished by KEH, for incorporation 
into the Work. Backfill material is presently stockpiled at the Site 
approximately 1/2 mi le from the Project. Backfill materials are not 
warranted to meet physical properties required in th i s Specification without 
adequate processing . 

Wl25Cl. SP . 2889 01019 - 2 W-125-Cl 
Rev 1 
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PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

Wl25Cl. SP. 2889 

END OF SECTION 

01019 - 3 W-125-Cl 
Rev I 
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PART 1 - GENERAL 

SECTION 01027 

APPLICATIONS FOR PAYMENT 

I.I REFERENCES: Not Used 

1.2 SUBMITTALS: Not Used 

1.3 FORMAT 

1.3.1 Complete Form KEH-1026.00, Progress Estimate Backup, sample 
appended. Contractor developed substitutes for form may be used with prior 
approval of KEH. 

1.3 .2 Complete Form KEH-0959.00, Monthly Estimate of Work Completed, 
sample appended, or include following in letter requesting payment. 

Subtotal Value of All Pay Items sx,xxx.xx 
Complete to date (Include modifications) 

Allowance for Material Stored on Site: 
Previous Net Allowance 
Minus Materials Placed 
Plus Materials Stored. 

Net Allowance 

Subtotal Value Completed to Date 
Less Previous Payments 
Less Other Charges from KEH 

Subtotal Deductions 

Total Payment Requested 

Less Retainage at_% 

Total Payment Allowed 

1.4 APPLICATION PROCEDURE 

sx,xxx .xx 
$X,XXX.XX 
sx.xxx.xx 

sx,xxx.xx 
sx.xxx.xx 

sx.xxx .xx 
sx,xxx.xx 

sx.xxx.xx 
sx,xxx.xx 
sx.xxx .xx 
sx,xxx.xx 

1.4 .1 Payments to Contractor specified in Section 15 of Contract 
General Conditions are initiated by Contractor making appl ication as 
follows. 

1.4.1.1 Begin application by completing Form KEH-1026.00. For lump sum 
contracts, each application shall include, as minimum, breakdown of Contract 
price for items listed in Section 01310 and percent complete for each item. 

1.4.1.2 Review backup sheets with KEH approximately 5 days before end of 
pay period and adjust data if required by KEH. 

1.4 . 1.3 Finalize application by meeting requirements of Paragraph 1.3.2 . 

Wl25Cl. SP. 2889 01027 - 1 W-125-Cl 
Rev 1 
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1.5 PAYMENT PROCEDURE 

1.5.1 Upon receipt of application, KEH will audi t data and check for 
compliance with requirements of Section 01720. When sat i sfied that Contract ( 
requirements are up-to-date, Form KEH-0959.00 will be signed by. KEH . 

1.5.2 Copy of signed Form KEH-0959.00 showing amount of payment to be 
made will be furnished to contractor . 

1.5.3 KEH will mail check to Contractor's designat ed address. 

1.6 ADDITIONAL DATA REQUIRED 

1.6.1 When processing applications for payment and preparing payment 
documents, KEH may require data to substantiate and j ustify amounts 
requested. Processing of payment documents may be delayed if data is not 
forwarded expeditiously to KEH. 

1.6.2 Requests for payment for equipment or mater i al which Contractor 
has received, but has not installed, shall be accompanied by invoice or 
other data to provide evidence that title to equipment or material is held 
by Contractor. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

Wl25Cl .SP . 2889 01027 - 2 W-125-Cl 
Rev 1 

,, 

i 



C 

". .. ' 

KAISER ENGINEERS 
HANF=ORO 

PROGRESS ESTIMATE BACKUP 

Contractor: Contract No.: 

Subject: 

Backup For Progress Estimate No.: Dated: 

Estimated Weighted Percent 
Item Description Complete 

Cost Percent to Date 
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Sheet of 

w·rD % Total 
Complete s 
to Date to Date 

KEH-1026.00 (0l-87) 

W-125-Cl 
Rev 1 
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KAISER ENGINEERS 
HANFORD 

Con11•aor l'.O. No. 

Addi~ 

N•tu,e ol Work 

MONTHLY ESTIMATE OF WORK COMPLETED 

lnill•I Amount ol Conu Kt Toul Amount ol Mod11iu1ion, 10 O•te T oul Adjumtd Conu;,ct Amount 

$ $ $ 

Dfluiption Amount 

Leu: $ 

Other C~1g1H 
(Expa.m lletow) S 

TOWDecluaiofts (S 

I cenily th•t I h.ve ve,if1ed thi, periodic.I estim•te d•ted ________________ lo, S ________ _ 

•nd th•t to the best ol my knowledgtt •nd belief 11 is• true •nd correct nuement of work performed •nd th•t the contr•ctor·, n•tement ol 

his •«aunt •nd •mount due him is correct •nd just, •nd the qu•nt11ies included in thi, an1m•te h• v• been p.rlormed in full •cco,d•nce with 
the 11um, •nd condition, of the corre,pondmg consUuction documenu. 

FOR THE CONTRACTOR 

By-----------------

KAISER ENGINE ERS HANFORD COMPANY 

By------------------
By------------------Field Conll•ct Engineer 

KEH-09S9.00 (02r.10) 

END· OF SECTION 

01027 - 4 W-125-Cl 
Rev 1 
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PART 1 

1.1 

1.2 

1.3 

GENERAL 

SECTION 01040 

COORDINATION 

REFERENCES: Not Used 

SUBMITTALS: Not Used 

CONSTRUCTION ACTIVITIES 

1.3.1 Coordinate construction activities to ensure efficient and 
orderly sequence of work, with provisions for accommodating items to be 
installed later. 

1.3.2 As noted in Section 29 of the Contract General Conditions, other 
contracts may be under construction concurrently with the Work included in 
this Specification. Coordinate activities with other contractors for mutual 
benefit. Coordination meetings may be required in addition to progress 
meetings to keep parties informed of scheduled activities at interface 
points. 

1.3.3 Certain onsite construction work related to Project will be 
performed by others. Cooperate and coordinate work to eliminate 
interferences and delays. RemQval of contaminated soil will be done by 
others. Assistance may be required during removal to expedite work and 
minimize downtime. 

1.3.4 Access to existing Vaults 101 through 105, and laydown area shall 
be maintained at all times during the work of this Contract. 

1.4 WORK IN EXISTING FACILITIES 

1.4.1 Ex i sting site for grout vaults 102 through 105 is a facility 
currently under construction. Plan and schedule work to prevent 
interference with current construction activities and access, and sustain 
safety of construction personnel. 

1. 4.2 Ma intain access to existing work areas as directed by KEH to 
minimize disruptions to work force. 

1. 4.3 Keep work area safe and orderly for construction and operating 
personnel. Cl ean work area after each work period and stack tools and 
materials away from traffic areas. 

1.4.4 Restrict excavation and access road construction to avoid 
interference or disruption of construction access along existing access road 
to Vaults 102 through 105. 

1.4.5 Traffic on new access road shall be shared and coordinated with 
Contractor for Vaults 102 through 105. 

Wl25Cl.SP.2889 01040 - 1 W-125-Cl 
Rev 1 



0 

1.4.6 Maintain new access road in satisfactory and safe conditions for 
duration of Contract . 

1.4.7 Construct haul road as necessary to safely transport required ( 
excavation to designated disposal area. Construct to provide safe merging 
with access road. 

1.4.7.1 Locate haul road to avoid area within 10 feet of site for ground 
water monitoring wel l shown on the Drawings. 

1.5 CONNECTIONS TO EXISTING SYSTEMS 

1.5.1 Advance notice of work that will affect exist ing systems shall be 
given to KEH. Careful planning and scheduling of work i s required to 
coordinate operations of existing systems to keep disruptions at minimum. 

1.5.2 As required in subsection 50.7 of the Contract General 
Conditions, connections to existing systems shall be scheduled well in 
advance for work to be done. KEH will coordinate schedule with Contractor 
and ut il ity . 

1.6 ACCESS TO WORK AFTER POSSESSION 

1.6.1 Access to warranty work as specified in Sect ion 24 of the 
Contract General Condi tions or access to work after possession as specified 
in Section 20 of the Contract General Conditions will be coordinated by KEH 
with other contractors, and users of facility. Notify KEH in advance of 
proposed work to min imize disruptions . 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

Wl25Cl. SP . 2889 

END OF SECTION 

01040 - 2 W-125-Cl 
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SECTION 01043 

JOB SITE ADMINISTRATION 

PART 1 - GENERAL 

1.1 REFERENCES: 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications including documents referenced therein, form part of this 
Section to extent designated herein. 

1.1.1.1 American National Standards Institute (ANSI) 

241-1983 Personal Protection-Protective 
Footwear 

ZS. 71-1989 Practice for Occupational and 
Educational Eye and Face 
Protection 

1.2 SUBMITTALS: Not Used 

1.3 WORKING HOURS 

1.3.l Regular day shift working hours are from 7:00 am to 3:30 pm, 
Monday through Friday, excluding holidays. 

1.3.2 For other than regular day shift work refer to Section 51 of 
Contract General Conditions. 

1.4 BADGE, DOSIMETER, AND ORIENTATION 

1.4.1 Work being within Controlled Access Area of Hanford Site, but 
outside Limited Areas, badge and orientation requirements will be in 
accordance with Section 56 of Contract General Conditions, but basic 
dosimeters will not be required. 

1.4.2 Badges will not be provided until notice to proceed letter has 
been signed and returned to KEH, supervisors have attended KEH safety 
training course, requirements of Section 55 of Contract General Conditions 
have been received and approved by KEH, and site labor conference and 
preconstruction meeting specified in Section 01200 have been completed. 

1.4.3 Radiological training, medical examination, and other 
requirements for work in radiation zones are specified in Section 01100. 

1.5 EMERGENCY RESPONSE DRILLS 

1.5.1 Personnel working on Hanford Site shall participate in emergency 
response drills held approximately once every 3 months and lasting 
approximately one hour. 

Wl25Cl. SP. 2889 01043 - 1 W-125-Cl 
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1.5.2 Maintain daily log or other suitable record of personnel names, 
including subcontractors, working on Hanford Site. 

1.6 SECURITY 

1.6.1 Policy and Procedures: Contractor employees shall meet with 
security policies and procedures specified in Sections 56 and 87 of Contract 
General Conditions. Copies of KEH Security Procedures will be provided upon 
request after award of Contract. 

1.7 SAFETY REQUIREMENTS 

1.7.1 Fire Safety 

1.7.1.1 Address f i re safety as part of construction safety plan required 
by Section 55 of Contract General Conditions. Incorporate following 
requirements into plan. 

a. Util izing portable shields wherever welding, cutting, or 
grinding. 

b. Maint aining fire watch minimum 1/2 hour after welding, 
cutting, or grinding . 

c. Having fully charged fire extinguisher available whenever 
welding, cutting, or grinding. 

d. Method to control ignition of brush f ires. 

1.7.1.2 See Section 01500 for off-road driving and grass fire prevention 
requirements . 

~~ 1.7.2 Safety Apparel: All personnel are required to wear the following 
in recognized construction areas or when on business at KEH's shop or yards. 
Exception to these requirements for specific work tasks require approval 
from KEH in advance. 

0°'- 1.7 .2.1 Steel-toed type shoes meeting the requirements of ANSI 241. 
Shoes shall be constructed of substantial material, preferably leather . 
Shoes shall be in good condition; damaged or exposed footwear is not 
acceptable. Tennis shoes, canvas type shoes, or other athletic type shoes , 
including those with steel toe protection, are not acceptable. 

1.7.2.2 Approved eye protection with eye shield devices meeting the 
requirements of ANSI 287.1. 

1.7.2.3 Hardhats. 

1.7.2 .4 Appropriate clothing. Tank-top type shirt s , sleeveless shirts, 
dresses or other than full length pants are not allowed in construction 
areas. 

Wl25Cl. SP. 2889 01043 - 2 W-125-Cl 
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1. 7 .3 Job Safety Analysis 

1.7.3.1 Job safety analysis required by subsection 55.2 of Contract 
General Conditions shall address following work items as minimum. Add items 
not included which require safety consideration. 

a. Excavations. 

b. Hazardous materials. 

c. Shoring. 

d. Welding or cutting. 

e. Heat stress during diffusion barrier installation. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 

Wl25Cl.SP.2889 

ENO OF SECTION 

01043 - 3 W-125-Cl 
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GENERAL 

SECTION 01050 

FIELD ENGINEERING 

PART 1 

1.1 REFERENCES: Not Used 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Initial Survey Report: Submit Initial Survey Report identified 
in Paragraph 1.5.5. 

1.2.2 Final Survey Report: Submit Final Survey Report indicating 
grade point elevations with coordinate description for excavated area, 
including construction berms and diffusion barrier placement identified in 
Paragraph 1.5.6. 

1.3 QUALITY CONTROL 

1.3.1 Establishing alignment, support location, grades, and survey 
before and after placement of diffusion barrier shall be the responsibility 
of a Land Surveyor registered in the State of Washington and acceptable to 
KEH. 

1.3.2 Deliver field notes, records, and documentation to KEH to review 
and verify procedures used and accuracy of work. 

1.4 SURVEY DATA 

o-- 1.4.1 Basic reference points with coordinate descriptions and bench 
mark with elevation identified will be located by others. 

1.4.2 Preserve bench marks and reference points, including stakes or 
other markers established until removal is authorized by KEH. 

1.4.3 From information and dimensions shown on the Drawings, perform 
survey/layout required by the Work. 

1.5 PROCEDURES 

1.5.1 Before initial layout, field verify horizontal and vertical data. 
Report discrepancies to KEH. 

1.5.2 Establish adequate permanent reference points to be used during 
construction, referenced to original control points. Record locations with 
horizontal and vertical data on project record documents. 

1.5.3 Protect and preserve control and reference points, until Work is 
complete. Report loss or destruction of control points to KEH. Report 
relocation or change in data affecting reference points. 

1.5.4 Periodically verify data for control and reference points, and 
construction stakes to maintain construction accuracy. 
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1.5.5 After completion of excavation and construct ion of berms but 
before diffusion barrier placement, survey area (grid size, 10'-0 x 10'-0 
maximum in vault excavation) and provide survey notes to KEH. 

1.5.6 After completion of diffusion barrier placement, perform final 
survey (grid size 10'-0 x 10'-0 maximum) for the area containing diffusion 
barrier. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

SECTION 01065 

PERMITS 

1.1 REFERENCES: Not Used 

1.2 SUBMITTAL$: Not Used 

1.3 FEDERAL, STATE, AND MUNICIPAL LAWS, CODES, AND REGULATIONS 

1.3.1 Required permits or licenses to do business are responsibility of 
Contractor as specified in Section 6 of the Contract General Conditions. 

1.4 HANFORD SITE PERMITS 

1.4.1 General: Before certain types of work can be done at Hanford, 
Contractor is required to have a permit. Permits are provided by KEH at no 
cost, however, furnish information required and notify KEH in advance of 
work requiring permit. Meet the requirements and restrictions set forth in 
each permit. Keep permits visibly posted at site of work being performed. 

1.4.2 Excavation: Do not excavate without permit specified in 
subsection 50.9 of the Contract General Conditions. Permit will be issued 
before start of construction and is for duration of the Work. 

1.4.3 Backfill: Permit required for each element of fill and backfill 
and good for 5 days or duration of work element provided Work does not stop 
for 5 consecutive days. Complete permit form, furnished by KEH, and return 
to KEH for approval before starting work. 

1.4.4 Tie-in: Separate permit required for each utility tie-in and is 
valid until tie-in is complete. Permits furnished by KEH with 5 days 
notice. 

1.4.5 Hazardous Work Permit: Start no work without permit. Permit 
will provide personnel protection requirements and restrictions for work 
involving welding and cutting, confined spaces, hazardous materials, or 
other hazardous working conditions. Permit is good for duration of 
Contract. 

1.4.6 Oversize Load: In addition to Washington State permit, obtain 
permits for each movement of each oversize vehicle or load within the 
Hanford Site. Permits will be furnished by KEH with 48 hour notice of 
width, height, and length of oversized load and proposed route of travel. 
Verify proposed route has been traveled and limitations have been 
identified. See Section 01500, subparagraph 1.6.3.2 for additional 
requirements. 
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PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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SECTION 01100 

SPECIAL PROJECT PROCEDURES 

PART 1 - GENERAL 

1.1 REFERENCES 

1. 1.1 Reference Standards and Specifications: The following standards 
and specifications including documents referenced therein, form part of this 
Section to extent designated herein. 

1.1.1.1 Federal Standards (FED STD) 

FED-STD-313C Material Safety Data, 
Transportation Data, And 
Dtsposal Data For Hazardous 
Materials Furnished To 
Government Activities 

1.1.1.2 Washington Administrative Code (WAC) 

Title 173, Department of Ecology 

Chapter 173-303 Dangerous Waste Regulations 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures 

1.2.1 Hazardous Materials: Submit list of hazardous materials to be 
used. Include current Material Safety Data Sheet for each material. 

1.2.2 Hazardous Material Storage: Submit proposed method for storage 
of materials. 

1.2.3 Hazardous Waste: Submit physical descriptions and quantity of 
waste and waste containers to be generated. 

1.3 HAZARDOUS MATERIAL REQUIREMENTS 

1.3.l Hazardous products, defined in Section 111 of the Contract 
General Conditions, whether specified, recommended, or voluntarily 
requisitioned by Contractor, shall be governed by requirements of 
FED-STD-313 and Section 111 of the Contract General Conditions. 

1.4 DANGEROUS WASTE HANDLING REQUIREMENTS 

1.4.1 Dangerous waste, defined in WAC Chapter 173-303, generated by 
Contractor at Project shall be turned over to KEH for disposal. 

1.4.2 Contractor personnel who handle, transfer, accumulate, or 
otherwise work with dangerous waste shall be trained by KEH to the 
requirements of WAC Chapter 173-303-330. 
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1.4.3 Report dangerous waste or hazardous material spills to KEH 
immediate 1 y. 

1.4.4 After identification of dangerous waste to be generated, a { 
satellite accumulation area will be designated for Contractor to deposit -
waste. 

1.4.5 KEH will provide 55 gallon disposal barrels for use by Contractor 
to dispose of hazardous waste. 

1.4.6 Identify and package dangerous wastes includ i ng accidental spills 
as approved or directed by KEH. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 

1.1 

1.2 

1.3 

GENERAL 

SECTION 01200 

PROJECT MEETINGS 

REFERENCES: Not Used 

SUBMITTAL$: Not Used 

PROCEDURES 

1.3.1 Representatives from KEH and Contractor, including major 
subcontractors, shall participate in project conference and meetings. 
Representatives from Operating Contractor and DOE may attend as required by 
items to be discussed. 

1.3.2 Meeting times and locations shall be mutually agreed to by 
Contractor and KEH and will be held at the Hanford Site in Richland, 

o- Washington, except informal design reviews. KEH will issue notices of 
meetings and prepare meeting minutes which will be distributed to project 
participants. 

1.4 SITE LABOR CONFERENCE 

1.4.1 Before starting construction onsite, conduct informational 
conference on Hanford Site labor requirements applicable to Project. KEH 
will provide meeting notice to representatives from labor organizations, 
identified by Contractor, whose members may be utilized in construction and 
are to attend conference. Contractor shall present proposed work plan and 
craft utilization, and review Contract General Conditions relating to labor. 

1.5 PRECONSTRUCTION 

1.5.1 Meeting will be scheduled by KEH before start of onsite work . 
Authorized representatives of Contractor and major subcontractors shall 

c,.. attend and KEH will advise others having interest in Work . Meeting will be 
chaired by KEH. 

1.5.2 Following items, as minimum, will be incorporated into agenda for 
meeting. 

1.5.2.1 Point of contact and key personnel representing Operating 
Contractor, Safety, QA/QC, Acceptance Inspectors, Construction Engineers, 
and Contracts personnel . 

1.5.2.2 Schedule requirements and restraints, submittals and work 
limitations. 

1.5.2.3 Safety, construction progress meetings and frequency, and 
certified payrolls. 

1.5.2 .4 Report requirements and frequency . 
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1.5.2.5 

1.5.2.6 

1.5.2.7 

Quality requirements. 

Major material and equipment lists. 

Other pertinent items. 

1.6 CONSTRUCTION PROGRESS 

1.6.1 Meetings held weekly at time and location determined at 
preconstruction meeting will be approximately one hour long. 

1.6.2 KEH will chair meeting and request attendance of key personnel 
required. Authorized representatives of Contractor and pertinent 
subcontractors shall attend. 

1.6.3 Purpose of meetings is to monitor status and provide forum for 
exchange of pertinent information related to the Work. Major topics may 
include, but not be limited to, following. 

1.6.3.1 

1.6.3.2 

1.6.3.3 

l.6.3.4 

1.6.3.5 

1.6.3.6 

1.6.3.7 

Schedule, cost, and construction status. 

Design and scope changes. 

Submittal status, key material, and equipment delivery status. 

Potential problem areas. 

Inspection and testing status. 

Action item status, goals for next meeting. 

Other appropriate items. 

1.6.4 Meeting minutes will be issued by KEH as promptly as possible 
following meeting. Action items will be identified with assigned follow-up . 

. 0 Issues resolved will be reported in minutes, as well as closed action items. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

1.1 DESCRIPTION 

SECTION 01300 

SUBMITTALS 

1.1.1 This Section sunvnarizes submittals required in Contract General 
Conditions and Part 1 of each section of this Specification. It explains 
type of submittals required, and describes procedures for submittals and 
review. 

1.1.2 Submittals required are sunvnarized in Article 1.3. Each 
submittal is identified by General Conditions and Specifications 
Section/Paragraph Number and Title. Submittals are required for either 
"Review and Approval" or "Review for Record". 

1.1.2.1 Submittals requiring review and approval are to receive approval 
before procurement, fabrication, or construction is started. 

1.1.2.2 Submittals requiring review for record are those on which 
procurement, fabrication, construction or acceptance testing may proceed, 
but acceptance is contingent upon compliance with Drawings and 
Specifications. 

1.2 SUBMITTAL PROCEDURES 

1.2.1 Transmit submittals to KEH by Data Transmittal/Review form 
KEH-1838, furnished by KEH. 

1.2.2 Identify each submittal by Section/Paragraph Number and Title 
noted in Article 1.3. Number of copies required for retention by KEH are 
shown in Summary and include 2 copies to be returned to Contractor. 
Additional copies required for Contractor uses shall be added . 

1.2.3 Review each submittal for completeness, compliance with Contract 
Documents, and proper identification before sending to KEH. Submittal data 
shall either be stamped showing review process has taken place or Data 
Transmittal form may be signed with statement of "Reviewed for Compliance." 
Submittals not stamped or signed to show review will be returned without 
consideration. 

1.2.4 Submittals requiring review and approval will be stamped by KEH 
and marked "Approved", "Approved with Exception" or "Not Approved, Revise 
and Resubmit." Approval of submittals does not relieve Contractor of 
responsibility for errors contained therein. 

1.2.4.1 Approved submittals are identified by submittal stamp with 
"Approved" or "Approved with Exception" box checked. "Approved" signifies 
general concurrence to achieve conformance with design concept of Project 
and compliance with requirements of Contract Documents. "Approved with 
Exception" signifies general concurrence with noteworthy comments or 
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clarifications. Approval of specific item shall not be construed as 
approval of system or assembly of which item is a component. 

1.2.4.2 A submittal which is not approved is identified as "Not Approved, ( 
Revise and Resubmit." Submittal is considered by KEH to be technically 
deficient or incomplete and therefore, unacceptable. Resubmittal is 
required, hence fabr ication, procurement, or performance of procedures shall 
not proceed . 

1.2.4.3 Upon rece ipt of deficient submittal data, make corrections noted 
on transmittal and resubmit data to KEH within 10 calendar days. 

1.2.5 Materials and equipment fabricated or instal l ed without required 
approved submittals, or which differ from approved Drawings or vendor data 
are subject to rejection and replacement at Contractor's expense. 

1.2.6 Delays arising from failure to submit, in timely manner, required 
Drawings, and other related data described in Contract Documents, shall not 
constitute excusable delays for extensions, unless excusable under other 
provisions of Contract. Allow 15 calendar days for KEH review and 
disposition of submittals, including shop drawings and vendor information, 
required to be furnished. Time period will be measured from date of receipt 
of submittal in KEH's office to date of return mailing. 

1.2.7 Contractor is responsible for dimensions to be confirmed and 
correlated at Project site. 

1.2.8 Submittals for review and record will be reviewed and filed. 
Incomplete or inaccurate data will be returned marked "Resubmit" with 
appropriate comments, and items procured or work performed shall be 
corrected. Payment for equipment will not be made unless required Vendor 
Information has been furnished. 

1. 2.9 Supplemental submittals shall contain sufficient data to show 
substantial compliance with Drawings and Specifications. Identify each 
submittal by Specification Section number and Paragraph number or referenced 
Drawing number and detail. Improperly identified or incomplete submittals 
will be returned without consideration. 

1. 2 .10 Procedures for performing certain i terns of work are required to 
be submitted for review and approval before work is commenced. Those work 
procedures which have been approved by KEH for work similar to that to be 
accomplished on Project may not need to be reapproved. Forward one copy of 
previously approved procedure to KEH by Data Transmittal/Review form and 
identify by Section/Paragraph Number, Title, and either procedure number or 
project number for which procedure was approved. Submittal will be reviewed 
by KEH and if acceptable retained for record. If previously approved 
procedure is not acceptable submittal will be returned with requirements for 
resubmittal. 

Wl25Cl.SP.2889 01300 - 2 W-125-Cl 
Rev 1 



1.3 SUMMARY OF SUBMITTALS 

General 
Conditions 

Section/Para. Submittal 
Number Title Quantity 

CONTRACT GENERAL CONDITIONS 
55.1 Certificates of First 5 

Aid Training (WISHA 
requirements) 

55.2 Safety Program and 5 
Job Safety Analysis 

I") 55.3 Industrial Injury/ 5 
Illness Experience 

55.5.1 OSHA Form 200 5 

55 .6 Equipment Certi- 5 
fication 

"'' .. 
Specifications 

. ':I 
Section/Para. Submittal 

Number Title Quantity 

FIELD ENGINEERING 
01050/1. 2 .1 Initial Survey Report 10 

01050/1.2.2 Final Survey Report 10 

SPECIAL PROJECT PROCEDURES 
01100/1. 2 .1 Hazardous Materials 10 

and Material Safety 
Data Sheet 

01100/1. 2. 2 Hazardous Materials 10 
Storage 

W125Cl. SP. 2889 01300 - 3 

Review and Review 
Approval For Record 

Before 
badging 

Before 
badging 

Before 
badging 

5th 
working 
day, each 
month 

Before 
badging 

Review and Review 
Approval For Record 

Before diffusion 
barrier placement 

Before final 
acceptance 

5 days 
before 
material 
delivery 

5 days 
before 
material 
delivery 
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Specifications 
Section/Para. Submittal 

Number Title Quantity 

SPECIAL PROJECT PROCEDURES (Continued) 
01100/1. 2 .3 Hazardous Waste 5 

PROGRESS SCHEDULES 
01310/1.2.1 Progress Schedule 10 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 
01500 / 1. 2 • 1 Anchoring and 5 

Encl osure Methods 

DIFFUSION BARRIER 
0 02147 /1. 2 .1 Laboratory Reports 15 

C 

02147/1.2.2 Handl ing, Placing 15 
M and Compaction 

Procedure 
O' 

C"': 02147/1.2.3 Log of Barrier 15 
Placement 

"' 
0-- EARTHWORK 

02200/1. 2 . 1 Method to Prevent 5 
Damage During 
Excavation 

02200/1.2.2 Shoring Design 10 

W125Cl. SP. 2889 01300 - 4 

Review and Review 
Approval For Record 

5 days 
before 
material 
delivery 

10 days 
after notice 
to proceed 

Before placing 
field office 

Before 
producing 
asphalt 

Before 
field 
demonstrat ion 

7 days 
after 
placement 
is 
completed 

Before 
excavation 
commences 

Before 
shoring 
i nsta 11 a-
tion 

W-125-Cl 
Rev 1 

( 

._ 



Ln 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

SECTION 01310 

PROGRESS SCHEDULES 

1.1 REFERENCES: Not Used 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Progress Schedules: Submit following schedules required in 
Article 1.3. 

1.3 PROGRESS SCHEDULES 

1.3.1 Schedules identified in Section 5 of the Contract General 
Conditions shall be in accordance with fol1~wing. 

1.3.1.1 Show order Contractor proposes to carry on the Work, starting 
dates of the several salient features of the Work including procurement of 
materials and equipment, and contemplated dates for completion. Each 
schedule shall be in form of bar chart of suitable scale to show percentage 
of Work scheduled for completion at any time with separate bar for each 
activity. At end of each week or at end of other periods of time specified 
in Contract, prepare and submit one copy of chart showing actual progress at 
end of period. 

1.3.2 Organize schedule to show activities relative to each major 
subcontractor and supplier. Provide subschedule to define critical portions 
of entire schedule. 

1.3.3 Schedule shall include design activities and milestones, delivery 
date of design documents, construction activities, progress milestones, and 
include, but not be limited to, following activities. 

1.3.3 . 1 

1.3.3.2 

1.3.3.3 

1.3.3.4 

1.3.3.5 

1.3.3.6 
roads. 

1.3.3.7 

1.3.3.8 

1.3.3.9 

Bond and insurance. 

Submittal schedule. 

Mobilization. 

Survey. 

Clearing. 

Excavate access (temporary ramp road and access roads) and haul 

Excavate construction base for vaults. 

Install shoring. 

Foundation excavation for Vaults 106, 107, 108, and 109. 
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1.3.3.10 Produce diffusion barrier material for installation under Catch 
Basin for Vaults 106, 107, 108, and 109. 

1.3.3.11 Placement of diffusion material. 

1.3.3.12 Backfill. 

1.3.3.13 Construct berms. 

1.3.3.14 Stabilization . 

1.3.3.15 General cleanup. 

1.3.3.16 Deliver record documents. 

1.3.3.17 Contract closeout. 

1.3.3.18 Punchlist and demobilize. 

1.3.4 Schedule shall show, as minimum, accumulated percentage of 
completion of each activity and total percentage of work completed as of 
last work day of each month. 

1.3.4.1 Develop an "S" curve from percentage of total work figures and 
superimpose on schedule. 

1.3.4.2 Show dollar value or percentage of total next to each activity 
shown on schedule. Figures will be basis for determin ing progress payments 
described in Section 01027 . 

1.4 REVISIONS TO SCHEDULES 

~• 1.4.1 ·whenever KEH determines there are significant variances between 
actual and scheduled progress, endangering completion within Contract 
completion time, Contractor may be required to prepare and submit revised 

...... schedules . ., 

o-- 1.4.2 Monthly, submit a copy of the schedule progress to date with 
projected completion date of each activity. Identify activities modified 
since previous submittal, major changes in scope, and other identifiable 
changes. Indicate percent complete for each activity t o determine monthly 
progress payment . 

1.4.3 Provide narrative report to define problem areas, anticipated 
delays, and impact on schedule. Report corrective act ion taken , or 
proposed, and its effect, including changes on schedul es of separate 
contractors. 

1.4.4 Distribute copies of revised schedules to KEH Project file, 
subcontractors, supplift rS, and other concerned entities. Instruct 
recipients to promptly report, in writing, problems anti cipated by 
projections shown in revised schedules ~ 
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1.4.5 If Contractor fails to submit progress schedule specified in 
Paragraphs 1.4.1 or 1.4.2 within requested time, KEH may withhold approval 
of progr.ess payments until Contractor submits required schedules. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 

1.1 

1.2 

1.3 

GENERAL 

SECTION 01400 

QUALITY ASSURANCE 

REFERENCES: Not Used 

SUBHITTALS: Not Used 

INSPECTING ANO TESTING 

1.3.1 In accordance with Section 19 of Contract General Conditions, KEH 
will perform following. 

1.3.1.1 

1.3.1.2 

1.3.1.3 

1.3.1.4 

Soil compaction testing. 

Diffusion barrier compaction testing. 

Witness specific inspection and witness points. 

Perform final acceptance inspection. 

1.3.2 Specific Inspection and Witness Points 

1.3.2.1 Adhere to inspection points required. Ensure personnel have 
completed inspections of and approved portions of work in accordance with 
Contract requirements before notifying KEH. 

a. Specific inspection points are defined as follows. 

1) Construction inspection (H}: Required for witnessing 
of specific construction features, before further construction is allowed to 
proceed. 

2) Witness (W}: Selected for inspection at the option of 
KEH. Work may proceed upon verbal release by KEH or upon expiration of one 
hour beyond scheduled time of witnessing. 

b. H points. Except where longer period is specified, notify 
KEH at least 4 working hours before each point. 

H & W points are listed in Article 1.5. 1.3.2.2 

1.4 OPEN ITEM DEFICIENCY AND NONCONFORMANCE REPORTING 

1.4.1 KEH utilizes Open Items Reports and Nonconformance Reports (NCR) 
to document deviations from Contract requirements. 

1.4.1.1 Open item reporting: Documented on the Open Items List available 
from KEH. Items shall be corrected by the Contractor without additional 
direction. Correction shall bring item into compliance with Contract 
requirements, using approved rework procedures or standards, without 
violating contract requirements. 
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1.4.1.2 Nonconformance report: Documented on nonconformance report {NCR) 
forms. NCRs document deviations from Contract requirements when 
characteristic, documentation, or procedure renders quality of an item or 
activity unacceptable, or indeterminate. Nonconformances are identified by ( 
a red construction hold tag, or blue NCR tag. A hold tag _ prohibits 
movement, installation, processing, or further fabrication of nonconforming 
items pending approval of the NCR disposition. An NCR tag identifies a 
nonconformance, but allows work to proceed based on an approved NCR 
disposition. No act i on shall be taken to correct or alter an actual 
condition before receipt of an approved disposition. Tags are not to be 
removed by anyone other than the agency who applied the tag. 

1.4.2 Contractor shall ensure its organization is represented by 
individuals with sufficient authority to commit Contractor to corrective 
action requirements identified by KEH. 

1.4.3 Open item deficiencies and nonconformances reported during 
performance of Contract require resolution before completion and final 
payment. 

1.5 SCHEDULE FOR H, AND W POINTS 

Section 
Number Subject Type 

DIFFUSION BARRIER 
02147/1 Initial mixing of H 

aggregate with 
hydrated lime 

All mixing of w 
aggregate with 
hydrated lime 

02147/2 Initial asphalt H 
coating of aggregate 
for diffusion barrier 
under concrete basin 

All asphalt coating w 
of aggregate for 
diffusion barrier 
under concrete basin 

02147/3 All compaction H 
demonstration 

* Off-site requires 3 working days notification 

W125Cl. SP. 2889 01400 - 2 
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Section 
Number Subject Type 

DIFFUSION BARRIER {Continued) 

02147/4 All placement of H 
diffusion barrier 

02147/5 A 11 backf il 1 H 
operations 

EARTHWORK 
02200/1 Initial excavation w 

02200/2 Cutting, sealing, and removing H 
bore hole casings 

02200/3 Protection of ground w 
monitoring wells 

02200/4 Compaction procedure H 
demonstration 

02200/5 Backfill operations H 

. - 02200/6 Initial berming activities w 
0-

02200/7 Initial installation of w 
('' stabilization material 

02200/8 Road surfacing w 

SITE APPURTENANCES 
~ 02850/1 Backfill operations w 

PART 2 - PRODUCTS 

Not used 

PART 3 - EXECUTION 

Not used 

END OF SECTION 
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SECTION 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 REFERENCES 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 National Fire Protection Association (NFPA) 

NFPA 701 Methods of Fire Tests for 
Flame-Resistant Textiles and 
Films, 1989 Edition 

1.1.1.2 Washington State Department of Transportation (WSDOT) 

M41-10-91 Road, Bridge, and Municipal 
Construction 

1.2 SUBMITTALS: Refer to Secti~n 01300 for submittal procedures. 

1.2.1 Anchoring and Enclosure Methods: Submit methods proposed for 
anchoring portable structures and enclosing underfloor area to meet the 
requirements of this Section. 

1.3 CONSTRUCTION FACILITIES 

1.3.l First Aid: Facilities are available at Building 2719EA in the 
200 East Area to provide first line medical attention. 

1.3.2 Operation and Storage Areas: Confine onsite operations, 
including storage of materials, to laydown area designated by KEH. 

1.3.3 Disposal Sites for Waste 

1.3.3.1 Radiation survey release: All waste, including clearing, 
grubbing debris, and excess excavation, generated during construction, shall 
be surveyed by onsite technicians for radiation contamination and formally 
released prior to transport from the jobsite. Contact KEH Field Contract 
Engineer to schedule a technician to survey waste. Allow 24 hours to 
schedule a technician and 4 hours for completion of survey. 

1.3.3.2 Central landfill: Dispose of construction material (wood, paper, 
glass, metal, plastics, etc.) at the central landfill, approximately 7 road 
miles from project. A Solid Waste Disposal Request form shall be completed 
by the contractor, and signed by the Radiation Technician prior to taking 
waste to the landfill. Forms are available from the KEH Field Contract 
Engineer. The central landfill is open between the hours of 8:30 a.m. and 
2:30 p.m. 
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1.3.3.3 Excess excavation: Dispose of excess excavation including 
clearing and grubbing debris and broken concrete at a KEH designated site, 
approximately 4 miles from the jobsit~. 

1.3.3.4 Dispose of broken asphalt at Pit No. 10, located approximately 
13 road miles from the jobsite. Pit No. 10 is secured by a locked gate and 
requires 1 day notification for access. 

1.3.3.5 Dangerous waste: See Section 01100 for requirements. 

1.4 TEMPORARY UTILITIES 

1.4.1 Water 

1.4.1.1 Construction: Available from standpipe located outside 200 East 
perimeter fence adjacent to Project. Furnish hauling, dispensing, and 
temporary piping. Contractor furnished fittings for connection to water 
source shall be approved by KEH before installation. Remove temporary 
piping, hoses, fittings, and valves before final acceptance of the Work. 
Stand pipe valve is not freeze protected for cold weather use. Contractor 
shall provide protection when used in cold weather . 

1.4.1.2 Drinking: Furnish adequate drinking water, that meets health and 
safety requirements, to employees. 

1.4.2 Electric Power: Provide temporary. Remove temporary 
installations upon completion of construction. 

1.4.3 Telephone: None available. 

1.4.4 Sanitary Facilities: Furnish and service chemical or other 
approved sanitary toilets for employee use. Facilities shall meet · 
requirements of KEH which are available upon request. 

1.5 ACCESS ROADS AND PARKING AREAS 

1.5.1 Access to Project shall be by existing grout perimeter access 
road, having no load restrictions, located outside 200 East Area. 

1.5 .2 Parking for Contractor's vehicles will be available at designated 
storage and laydown or office areas. 

1.5.3 Grass Fire Prevention: To reduce potential for grass fires, keep 
off-road driving to minimum. Vehicles driving off-road or to remote 
locations, shall carry a minimum 10 pound ABC dry chemical portable fire 
extinguisher, communications equipment consisting of 2 way radio or mobil 

·phone (CB type radios are not acceptable), and shovel. Report fires 
immediately to nearest Hanford Patrol, telephone 373-1780, and Hanford Fire 
Department, telephone 373-1311. 
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1.6 TEMPORARY CONTROLS 

1.6.1 Dust Control: Maintain work areas to prevent hazard or nuisance 
to others. Accomplish dust control by sprinkling or other methods approved 
by KEH. Repeat sprinkling at necessary intervals to keep disturbed area 
damp at all times. Keep sufficient equipment on Project to accomplish dust 
control as work proceeds and whenever dust nuisance or hazard occurs. No 
separate or direct payment will be made for dust control and cost shall be 
considered incidental to and included in Contract price. 

1.6.2 Temporary Enclosures: Plastic sheeting materials used to form 
enclosures shall be minimum 14 mils thick and have fire retardant properties 
meeting the requirements of NFPA 701. Acceptable manufacturers are Winman 
Corp (Plastic Division), St. Cloud, Minnesota; Lanes Industries, Kirkland, 
Washington; and Protective Plastics, Inc, Greer, South Carolina. 

1.6.3 Traffic Control: Temporary traffic control and barricades in 
accordance with WSDOT M41-10, Section 1-07.23(3). 

1.6.3.1 Vehicle and equipment movement 

a.. Slow moving vehicles and equipment shall not travel on 
Hanford Site roads during heavy traffic periods between 6:30 and 8:00 am, 
and 3:30 and 5:30 pm. 

b. Do not block existing roads. 

c. Do not park on roadway shoulders. 

1.6.3.2 Oversized vehicles and loads 

a. Permits specified in Section 01065 are required for vehicles 
or loads exceeding following dimensions. 

1) Width: 8'-6". 

2) Height: 14 feet. 

3) Length: Single unit, 40 feet. Single trailing unit, 
48 feet. 

b. Additional requirements for vehicles and loads exceeding 
8'-6" width. 

1) Display oversize load sign on front of towing vehicle 
and rear of trailing unit. 

2) Attach red flags to each corner. 

3) Notify KEH 5 days before moving loads. 

4) Travel between 9:00 am and 2:30 pm unless special 
arrangements are made. 
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c. Escort vehicle requirements. 

1) Equip with oversize load signs and amber lights. 

2) Vehicles or loads over 10 feet wide: Provide escort 
cars in front and rear on 2 lane highways. 

3) Vehicles or loads over 14 feet wide: Provide escort 
car in rear on multiple lane highways. 

4) Vehicles or loads over 20 feet wide: Provide escort 
cars in front and rear on multiple lane highways. 

d. Electrical escort requirements: KEH wi l l provide qualified 
electrical escorts, at no cost to Contractor when load or vehicle reaches 
height of 14 feet or more from road surface, or when clearance of at least 
6 feet cannot be maintained from overhead electrical or signal lines. 
Notify KEH at least 3 working days before day escort is required. 

1.7 FIELD OFF ICE 

1.7.1 Field office is required to keep copies of Drawings, 
Specifications, and other information pertinent to the Work at Project site . 
KEH shall have access to documents at all times. Should Contractor elect to 
utilize portable or relocatable structures, requirements of Paragraph 1.7.2 
shall apply. 

1.7.2 Anchor or tie down portable or relocatable structures, including 
trailers for field offices and storage, to prevent overturning or lateral 
movement in winds up to 70 mph. Enclose or skirt underfloor area with 
material that will not burn or support combustion to prevent accumulation of 
wind-blown debris and use of underfloor space for material storage. 
Complete anchoring and enclosing, in accordance with approved submittal, 
within 14 days of arrival onsite. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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SECTION 01720 

PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 REFERENCES: 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1 . 1.1 Washington Administrative Code (WAC) 

Title 296 Labor and Industries 

Chapter 296-155 Safety Standards for 
Construction Work 

1.2 SUBMITTALS: Not Used 

1.3 RECORD REQUIREMENTS 

1.3.l The nature of work at the Hanford Site requires certain 
documents, defined herein, be held to record construction process and 
administration of the Contract. KEH will assemble pertinent data for final 
disposition. Prepare: preserve, and deliver project record documents to KEH 
required by this Contract. Documents are in addition to submittals required 
in Section 01300. 

1.3 .2 Hark project record documents to identify copies for record and 
to prevent use for construction. Keep record copies of construction 
documents and make available to KEH during progress of Work . 

1.3.3 Some data required for project records shall be delivered to KEH 
during course of construction and contract administration, while others 

~ shall be assembled after completion of construction for delivery to KEH. 
Document delivery by retaining copy of reports delivered during course of 
work until construction completion, retaining copy of letter of transmittal 
itemizing delivered items, or other means acceptable to KEH. 

1.4 DOCUMENT IDENTIFICATION 

1.4.1 General: Documents required for project records are itemized 
herein. Identify complete documents by title or number. Notes or markings 
added by hand shall be legible utilizing permanent nonsmearing marking 
media, such as ink or felt tip markers, in contrasting color . 

1.4. 2 Contract Documents: Store one set in the field office, apart 
from documents used in construction, and maintain in clean, dry, and legible 
condition. Legibly mark items to record actual construction, including 
changes to dimensions and details, manufacturer's name, and catalog number. 
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1.4.3 Activity and Administrative Documents: Deliver or retain in 
accordance with following. 

1.4.3.l Weekly Certified Payrolls: Each week deliver certified payrolls, { 
as required by Section 108 of Contract General Conditions, to KEH, and keep 
copies in the field office until Contract completion. Progress payments 
will not be processed unless certified payrolls for work periods have been 
received by KEH. 

1.4.3.2 Daily Force and Equipment Reports: Before noon each day, deliver 
one copy of a detailed daily force report, covering labor and supervision of -
Contractor and subcontractors for previous day. Report shall include a 
general description of work performed, and list major items of equipment on 
site. 

1.4.3.3 Weekly Manpower Reports: Prepare weekly manpower reports and 
deliver, before 10 am on Monday, for previous week, during performance of 
Contract. Forms will be furnished by KEH. 

1.4.3.4 Weekly Safety Meetings: Conduct weekly walkaround safety 
inspections and safety meetings in accordance with WAC-296-155-110. Deliver 
one copy of meeting minutes to KEH, as completed. 

c 1.4.3.5 Periodic Equipment Inspections: Document initial and followup, 
periodic heavy equipment inspections by the Contractor. Deliver one copy to 

J(.EH, as completed. 

1.4.3.6 Subcontracting Plan Reports: Deliver reports documenting 
J conformance with Subcontracting Plan, as required by Section 89 of Contract 

General Conditions. 

1.4.3.7 Backfill Permit: Retain backfill permits approved for work 
required in Division 2. 

1.4.3.8 Soil Compaction Procedure: Retain Forms KEH 0382 completed for 
:""~ work required in Division 2. 

1.4.3.9 Survey Notes: Deliver survey notes specified in Section 01050. 

1.4.4 Product Samples and Manufacturer's Instruct ions: In addition to 
submittals required in Section 01300, and requirements of this Section, 
information received by Contractor (from suppliers) that documents products 
used, and how they were installed, shall be delivered to KEH for Project 
Records. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

1.1 REFERENCES 

SECTION 02147 

DIFFUSION BARRIER 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 

1. 1. 1.2 

American Society for Testing and Materials (ASTM) 

C 136-84a 

C 150-86 

C 207-79 (1988) 

C 294-86 {1991) 

C 295-90 

C 977-88 

D 242-85 {1990) 

D 1664-80 (1985) 

D 3381-83 

Method for Sieve Analysis of 
Fine and Coarse Aggregates 

Portland Cement 

Hydrated lime for Masonry 
Purposes 

Descriptive Nomenclature for 
Constituents of Natural Mineral 
Aggregates 

Practice for Petrographic 
Examination of Aggregates for 
Concrete 

Quicklime and Hydrated lime for 
Soil Stabilization 

Mineral Filler for Bituminous 
Paving Mixtures 

Test Method for Coating and 
Stripping of Bitumen-Aggregate 
Mixtures 

Viscosity-Graded Asphalt Cement 
for Use in Pavement 
Construction 

Washington State Department of Transportation (WSDOT) 

M41-0l-84 
w/revisions through June 90 

M41-10-91 

Construction Manual 

Road, Bridge, and Municipal 
Construction 
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1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Laboratory Reports: Submit reports from independent laboratory 
showing following. ( 

1.2.1.1 · Proposed aggregate source will produce gravel classified as 
igneous or metamorph ic rock in accordance with ASTM C 294. Examine 
aggregate in accordance with ASTM C 295. 

1.2.1.2 Aggregate meets the requirements of Paragraph 2.1.1. 

1.2.1.3 Liquid asphalt meeting the requirements of Paragraph '2.l.2 with 
submittal required for each delivered load. 

1.2.1.4 Anti-stripping additive meeting the requirements of 
Paragraph 2.1.3. 

1.2.2 Handling, Placing, and Compacting Procedures: Submit proposed 
procedures defining methods for each of the following functions: 

1.2.2.1 Handling: Methods used during handling, placing, and spreading 
to ensure requirements of Paragraphs 1.3.1 and 3.3.1 are met. 

1.2.2.2 Placement : Methods used during placing and spreading to ensure 
requirements of Paragraph 3.3.l are met. Include type and size of equipment 
used. 

1.2.2.3 Compaction: Methods used for compaction. Include type and size 
of equipment used. 

1.2.3 Log for Diffusion Barrier Placement: Submit log delineating 
approximate placed location and limits of each load including lift 
thickness. Traceability shall be tied to each batched or trucked unit of 
mix as delivered to Site and noted on log. 

1.3 DELIVERY , STORAGE, AND HANDLING 

1.3.1 Diffusion Barrier Aggregate 

1.3.1.1 Construct stockpiles in accordance with WSOOT M41-10, 
Section 3-02.2(6). 

1.3.1.2 Remove aggregate from stockpiles in accordance with WSDOT M41-10 , 
Section 3-02.2(7). 

1.3.1.3 Mix and age aggregate, 48 hours minimum, in stockpile after 
treatment with anti-stripping additive in accordance with Article 2.2 . 
Treated aggregate mixtures stored over 30 days after treatment will be 
examined by KEH for retreatment before use in diffusion barrier mix . 

1.3.1.4 Handling equipment shall meet the requirements of 
Paragraph 3.3.1. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

2.1.1 Aggregate: Composed of crushed stone or gravel aggregates 
classified in ASTM C 294 as either igneous or metamorphic rocks, and meeting 
following requirements. 

2.1.1.1 Aggregate production: In accordance with WSOOT M41-10, 
Section 3-01. 

2.1.1.2 Grading in accordance with ASTM C 136. 

a. Amounts finer than each laboratory sieve (square-openings), 
weight percent. 

Nominal Square Opening 
Sieve Size 
5/8 in. 
1/2 in. 
3/8 in. 
No. 4 
No. 16 
No. 30 
No. 50 
No. 200 

Aggregate 
Percent 

100 
92 to 100 
85 to 95 
65 to 75 
35 to 41 
25 to 31 
14 to 20 
3.5 to 7.5 

Blended 
Percent 

100 
92 to 100 
85 to 95 
65 to 75 
36 to 42 
27 to 33 
16 to 22 
6.0 to 10.5 

b. Deleterious materials: Particles of specific gravity less 
than 1.95, maximum 1 percent by weight. 

c. Limits for fractured faces by percent weight: Minimum of 
2 fractured faces on 85 percent and at least 1 fractured face on 90 percent 
of material retained on No. 10 and above sieves, as determined by 
WSDOT M41-0l Test Method No. 103. 

2.1.2 

2. 1.3 

Asphalt: Meeting the requirements of ASTM D 3381, Grade AR-6000. 

Anti-Stripping Additive 

2.1.3.1 Diffusion barrier aggregate shall be treated with anti-stripping 
additive in accordance with Article 2.2. Requirement for use shall be 
determined by KEH based on temperature and pH modified ASTM D 1664 for each 
aggregate source. 

2.1.3.2 Meet the requirements of ASTM D 242 for physical requirements, 
sampling, and testing. 

2.1.3.3 Hydrated lime meeting chemical composition of ASTM C 207, Type N 
or S, or ASTM C 977 with a minimum 90% passing the 200 sieve. 

2.1.4 Cement: ASTM C 150, Ash Grove Type I or II. 
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2.2 MIXES 

2.2.1 Proportions 

2.2.1.1 Size, grade, and quantity of materials, when proportioned and 
mixed shall produce mixture meeting following requirements. 

a. Asphalt: 7.5 percent, plus or minus 0.5 percent by weight 
of total asphalt mixture. Determination of asphalt content w,ill be in 
accordance with WSOOT M41-0l Test Method 711. 

b. Anti-stripping additive: 3 percent, pl us or minus 0.25 
percent by weight of total dry aggregate mixture. Aggregate coating after 
mixing and aging in stockpile and before mixing with asphalt shall be 
adequate to meet the requirements of subparagraph 2.2 .2.4. 

2.2.2 Mixing 

2.2 .2.1 Asphalt mixing plants: Meet the requirements of 
WSDOT M41-10, Section 5-04.3(1). Collect and reintroduce lime driven from 
aggregate during dry i ng and heating in batch plant into product at mixing 
unit. 

2.2.2.2 Remove aggregates from stockpiles to ensure minimum segregat i on 
when being moved to plant for processing into final mixture. Treat 
aggregates with anti-stripping additive in accordance wi th 
subparagraph 2.2 .2.4 and store in accordance with subparagraph 1.3.1 .3 
before introduction to mixing process. 

2.2.2.3 Heat aggregates to minimum of 250°F and maximum of 350°F . 

~: 2.2.2.4 Anti-stripping additive: Lime treatment to meet 95 percent 
minimum coverage determined by visual examination . Mix water and aggregate 
thoroughly in pugmil l or other approved mechanical mixer with lime speci fied 
in subparagraph 2.2 .1. lb and 5 percent water, plus or minus 0.5 percent . 
Use aggregate weight to determine water content . 

2.2.2 .5 Quantity of asphalt material shall not be reduced by quantity of 
anti-stripping additive. 

2.2.2.6 Heat AR6000 asphalt to minimum 275°F and max imum 375°F . · Avoid 
local overheating and provide continuous supply of materi al to mixer. 

2.2.2 .7 Asphalt wet mixing time: Sufficient to produce 95 percent coated 
particles determined by WSOOT M41-0l, Test Method 714 . 

2.2 .2.8 Mix temperature : Not exceed 340°F at batch pl ant . 

2.2.2.9 Mix temperature: Not less than 260°F immediately before 
placement. 

2.2.2.10 Asphalt from each specific source or supplier shall not be 
blended or mixed with other asphalt sources or suppliers. 
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PART 3 - EXECUTION 

3 .1 EXAMINATION 

3.1.1 Placement(s) of Diffusion Barrier: Check interface ·surfaces for 
cleanliness. 

3.2 PREPARATION 

3.2.1 Subgrade: Prepare subgrade in accordance with Section 02200, 
Paragraph 3.2.7, within 3 weeks before placing diffusion barrier. 

3.3 INSTALLATION 

3.3.1 Diffusion Barrier 

3.3.1.1 Before placement demonstrate to KEH, by trial placement at site, 
procedure proposed for placing and compacting diffusion barrier. Prepare 
"Soil Compaction Procedure" Form KEH-382, sample appended, in accordance 
with printed instructions, for following types. Forms will be furnished by 
KEH. 

a. Machine placed using self propelled automated asphalt paving 
machine. 

b. Hand placed using vibratory plate compactors, hand tampers , 
walk behind rollers, etc. 

3.3.1.2 Keep surrounding area free of dust by watering during placing 
operation . 

3.3.1 .3 Equipment used to mix, or place diffusion barrier shall be pre-
heated before use to minimum temperature required to achieve specified mix , 
delivery, or placement temperatures. 

3.3.1.4 Clean dirt or gravel from equipment used for hauling, placing, 
spreading, and compacting before handling diffusion barrier material. 

3.3.1.5 Conveyors or other equipment used for placement or spreading 
shall not segregate or damage material . 

3.3.1.7 Compaction shall be only by dual drive, double drum vibratory 
roller except where hand or small compaction equipment is required for 
placement or compaction. 

3.3.1.8 Compaction rolling shall be completed before cooling of in place 
mix to average lift mix temperature of 190°F. 

3.3. 1.9 Place diffusion barrier in layers not to exceed nominal 7 inches 
loose measurement unless approval of KEH is obtained. Compact areas 
inaccessible to large hauling equipment by small vibratory mechanical 
compactors. Roll or compact until acceptable consolidation is achieved. 
KEH will determine type and number of passes required for particular 
compacting equipment used based on trial placement in subparagraph 3.3.1.1 . 
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a. It is anticipated that desired compaction can be obtained 
for design mix with 4 to 6 passes of double drum, vibratory steel roller 
weighing at least a to 10 tons. 

b. Acceptable level of compaction shall be minimum 96 percent 
of maximum density determined by WSOOT M46-0l Test Method 705. 

c. Joints in diffusion barrier layers placed under the basin 
structure shall be offset a minimum of 6 inches from the layer immediately 
below. 

d. Raise backfill progressively around the diffusion break 
placement. Maximum depth of diffusion barrier shall be 12 inches without 
backfilling. 

3.3.1.10 Mixture load temperature at time of placement shall not vary more 
than 20°F from delivery temperature at vault site, except in those areas 
using hand placement methods the minimum temperature referenced in 
subparagraph 2.2.2.9 shall control. 

3.3.1.11 Weather limitations for placing shall be in accordance with 
WSOOT M41-10, Section 5-04.3(16) except surface course shall be same as 
subsurface course for thickness more than 0.35 foot. 

3.3.1.12 Hauling equipment shall meet the requirements of WSOOT M41-10, 
Section 5-04.3(2) with following additional requirements. 

a. Hauling equipment shall be designed or equipped so that heat 
loss during transport of mix is less than 50°F from mixing temperature to 
delivery temperature at the job site. 

b. Hauling equipment shall not be allowed to be driven on 
diffusion barrier unless thoroughly cleaned. 

c. Asphalt mix shall be covered during transportation. 

3.3.2 Construction Requirements 

3.3.2.1 Diffusion barrier placed in large areas shall be placed using 
asphalt paver. 

a. Asphalt pavers shall be self-contained, power propelled 
units, provided with activated screed or strike-off assembly, heated and 
capable of spreading and finishing courses of mix material in widths 
applicable to section and thickness shown on the Drawings. 

b. Screed and strike-off assembly shall effectively produce 
finished surface without tearing, shoving, or gouging mixture. 

c. Bolt-on extensions over 1 foot in length on either side of 
paver shall have same equipment as rest of paver. Hydraulic extenders 
without screeds, augers, and vibration shall not be used except in irregular 
shaped and minor areas. 
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3.3.2.2 Hand placement or other approved methods of placing diffusion 
barrier shall be in manner to minimize segregation of material and ravelling 
of surface. Segregated rocks on surface shall be collected and discarded 
from surface. 

3.3.2.3 Apply a thin layer of cement (minimum 1/32 inch thick) on the 
final horizontal surface of diffusion barrier placement, within 3 days after 
it has been compacted to elevations at bottom of the concrete basin, shown 
on Drawings. 

3.4 FIELD QUALITY CONTROL 

3.4.1 Verify placement and compaction of diffusion barrier as specified 
in Paragraph 3.3.2 and subparagraph 3.3.1.1. 

3.4.2 Sampling and testing of aggregate and diffusion barrier will be 
performed by KEH. Rolling and compaction requirements will be controlled 
based on subparagraph 3.3.1.9. Patching or repair materials shall be 
supplied by Contractor. 

3.4.2.1 Acceptance testing for gradation, prior to anti-stripping 
treatment, shall be performed as follows: 

a. For startup testing, basis of acceptance sampling shall be 
based on WSDOT M41-0l, Section 9-5.4 with no tolerance bands outside the 
specified limits. 

b. After startup testing is approved, and it has been 
demonstrated by the Contractor that material meets the specified gradation, 
further assurance testing shall be based on a running average of 5 
consecutive tests. 

c. The above acceptance testing shall remain valid for a 
continuous operation of gradation. If the continuous operation of gradation 
is interrupted for 60 consecutive days or more, the testing sequence shall 
be repeated for additional gradation as shown in Paragraphs a and b. 

3.4.2.2 Acceptance testing for diffusion barrier shall be performed as 
follows: 

a. Basis of acceptance sampling criteria shall be WSOOT M41-0l, 
Section 9-5.4 with no tolerance bands outside the specified limit for 
blended material. 

b. Assurance testing shall be based on a running average of 
5 consecutive tests. 

3.4.3 KEH will examine equipment referenced in subparagraph 3.3.1.4 for 
cleanliness. 
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3.4.4 Samples 

3.4.4.1 KEH will observe stockpiled material before each day or partial 
days dproduct~onh ofbdiffusionh b

2
ar
2
r
2
ie

4
r material to verify l ime coverage is in (. 

accor ance w,t su paragrap . . . . -

3.4.4.2 KEH will col l ect a minmum of one acceptance test per 1000 ton for 
gradation. 

3.4 .4.3 KEH will collect a minimum of one acceptance test per day or 
1000 ton or portion thereof in accordance with WSDOT M41-0l, Section 9-5.7 
for diffusion barrier. 
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INSTRUCTIONS 

This Soil Compaction Procedure form, when approved by the 
Engineer/Constructor Inspector, documents witnessing and verifying the 
compaction procedure. 

Section A is the responsibility of the Construction Contractor. It is to be 
completed at the time of backfill compaction demonstration and 
presented to the Engineer/Constructor Inspector. 

Section B is completed by the Engineer/Constructor Inspector. Data 
entered is obtained from the agency or individual that performed testing. 

Section C is completed by the Engineer/Constructor Inspector as the 
demonstration is performed. Using the applicable formula, the percent 
compaction achieved is determined and entered. Acceptance is based on 
the results as compared with the compaction percent required in 
Section A. 

Section D is signed and dated by the Construction Contractor 
Representative acknowledging responsibility for this procedure and 
compliance thereto for applicable backfill operations. Section D is signed 
and dated by the Engineer/Constructor Inspector to signify witnessing and , 
verification. 

KEH-0382 .00R (03/89) 
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SECTION 02200 

EARTHWORK 

PART 1 - GENERAL 

I.I REFERENCES 

I.I.I Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 

1.1.1.2 

1.1.1.3 

American Society for Testing and Materials (ASTM) 

D653-90a Terminology Relating to Soil, 
Rock, and Contained Fluids 

Washington Administrative Code (WAC) 

Title 296, Labor and Industries 

Chapter 296-155, Safety Standards for Construction Work 

Part N Excavation, Trenching, and 
Shoring 

Washington State Department of Transportation (WSOOT) 

M41-10-91 Road, Bridge, and Municipal 
Construction 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Method to Prevent Damage During Excavation: Submit procedure 
proposed to prevent undercutting existing access road or interrupting 
service to existing facilities. 

~ 1.2.2 Shoring Design: Submit shoring design including calculations to 
ensure requirements of Paragraph 3.3.1. 

1.3 FURNISHED MATERIAL: Backfill. See Section 01019. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

2.1.1 General: Obtain soils from excavation or other designated 
locations. Obtain onsite approval for soils. 

2.1.2 Terms: Standard terminology relating to soil and rock shall be 
defined in accordance with ASTM 0653. 

Wl25Cl. SP. 2889 02200 - 1 W-125-Cl 
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2.1.3 Fill or Backfill 

2.1.3.l Structural: Well graded soil mixtures which may contain gravels 
up to 3 inches in greatest dimension if uniformly distributed and not ( 
constituting more than 20 percent of volume of each l i ft. 

2. 1.3.2 Conman Structural: Well graded soil mixtures which may contain 
cobbles up to 8 inches in greatest dimension if uniformly distributed and 
not constituting more than 20 percent of volume of each lift . 

2. 1.3.3 Conunon: Well graded soil mixtures containing gravel and cobbles _ 
up to 8 inches in greatest dimension if uniformly distri buted and not 
constituting more than 40 percent of volume of each lift. 

2.1.4 Road Surfacing: Crushed gravel, meeting the requirements of 
WSOOT M41-10, Section 9-03.9(3), Base Course Classification. 

2.1.5 Gravel Stabilization: Crushed gravel. Same as Paragraph 2.1.4. 

c,.. 2.1.6 Soil Steri lant: Soil residual herbicide registered by the 
Washington State Department of Agriculture. 

LO 

? 

PART 3 - EXECUTION 

3. 1 PREPARATION 

3. 1. 1 Clearing and Grubbing: Clear debris and organic materials from 
areas to be excavated, filled, or to be used for stockpile, and dispose of 
at site designated in Section 01500, Paragraph 1.3.3. 

3.2 EXCAVATION 

3.2. 1 Before performing excavation, obtain excavation permit. 
Excavation permits will be furnished as set forth in Section 01065. 

3.2.2 Slope sides of excavations or trenches more than 4 feet deep in 
accordance with WAC Chapter 296-155, Part N, Table N-1 . 

3.2.3 Locate and expose underground utilities by hand tools. Use of 
heavy equipment and machinery is subject to approval of KEH. 

3.2.4 Cut and remove bore hole casings, if encountered, after obtaining 
concurrence from KEH. 

3.2.5 Store excavated material at stockpile areas shown on the 
Drawings. Water stockpile to ensure dust control during excavation, stock 
piling of excavated material, construction of access road, and until the 
project is completed. 

3.2.6 Wherever slopes of excavations will intersect existing 
underground lines or structures such as underground piping, electrica} ducts 
or direct buried electrical lines, install shoring or other means of support 
to prevent overstressing existing structure or underground lines or to 
prevent interrupting service to existing buildings. 
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3.2.7 Subgrade 

3.2.7.1 Make excavations to depth shown on the Drawings. Make bottom of 
excavation, level, true, and free of loose material. Moisten subgrade soil 
as required and compact to 95 percent of maximum density before. placing 
diffusion barrier. 

3.2.7.2 If over-excavation occurs, correct by placement of structural 
backfill, compacted in accordance with subparagraph 3.3.2.2a. 

3.3 INSTALLATION 

3.3.1 Shoring: Design and install shoring where shown on Drawings in 
accordance with WAC Chapter 296-155, Part N. Design calculations shall be 
prepared and stamped by a registered Professional Engineer. Soil properties 
for shoring design are as follows: 

3.3.2 

3.3.2.1 

Classification: 

Density: 

Active Earth Pressure 
Coefficient: 

Fill and Backfill 

General 

Loose to medium dense, silty 
fine sand 

116 pcf 

a. Backfill Permit: Do not start fill or backfill without 
approved permit as set forth in Section 01065. 

b. Use only select materials for fill or backfill. Materials 
from KEH stockpile or other source used for backfilling shall be free of the 
foll owing: 

1) Hard lumps or cobbles (larger than 3 inches for 
structural and larger than 8 inches for common or convnon structural fill or 
backfill). 

2) Frozen particles defined as solidly frozen lumps or 
pieces larger than three inches that cannot be broken down and dispersed 
randomly throughout unfrozen backfill. 

3) Organic matter and trash. 

Occasional inclusion of one or more of the above mentioned items will be 
acceptable, provided the compaction of backfill meets the requirements of 
control tests in accordance with WSOOT (subparagraphs 3.3.2 .2.b, and 
3.3.2.2.c of this section). 

c. Do not place fill or backfill on frozen ground. A light 
frost cover during backfill operations, nominally greater than 1/2 inch 
shall be broken up and dispersed throughout backfill. Deeper frost layers, 
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if encountered during backfilling, shall be removed and replaced with 
unfrosted/unfrozen material on as-required basis. 

. . 

d. Filling or backfilling by sluicing or flooding with water ( 
will not be permitted. 

3.3 .2.2 Structural 

a. Before compaction or placement of backfill, demonstrate to 
KEH by physical test at site, that procedure proposed for installation and 
compaction of soils will provide degree of compaction specified. Prepare 
"Soil Compaction Procedure" Form KEH-0382, sample appended, in accordance 
with printed instructions. Forms will be furnished by KEH. 

Structural fill/backfill shall be used for the following areas: 

1) Under diffusion barrier if over excavated. 

2) Within 1 foot around the perimeter of diffusion 
barrier. 

Conman structural fill/backfill shall be used on all other areas around 
diffusion barrier placement and for access roads. 

b. Place backfill in accordance with WSDOT M41-10, 
Section 2-03.3(14)C and approved procedure as follows. 

1) Use Method C under and around diffusion barrier 
, , placement areas as shown on Drawings. 

2) Use Method B under access roads. 

c. Compaction control tests will be in accordance with 
WSDOT M41-10, Section 2-03.3(14)0. 

3.3.2.3 Common 

a. Place fill or backfill in layers not more than 12 inches 
thick, loose measurement for berms. 

b. Compact each layer, full width, by at least one pass of 
vibratory or ranvner type compactor, pneumatic-tired roller, loaded scraper 
wheel, grader wheel or power roller. 

3.3.3 Place road surfacing on construction and office access roads as 
shown on the Drawings. Compact road surfacing in accordance with 
WSDOT M41-10, Section 4-04.3(5). 
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3.3.4 Finish Grading and Stabilization 

3.3.4.1 Rake area (along access road and berms, east of coordinate W44000 
and office access road shown on Drawings) disturbed by work, remove surface 
stones larger than 6 inches and dispose of excess material and debris at 
area designated by KEH. Broken asphalt shall be disposed per Section 01500, 
Paragragph 1.3.3. 

3.3.4.2 · Stabilize berms as shown on the Drawings. Use soil sterilant 
before placing crushed gravel. Apply soil sterilant in accordance with 
manufacturer's instructions and application rates . 

3.3.4.3 Compact and finish grade the temporary ramp road in accordance 
with subparagraph 3.3.2.3 (b). The top 8 inches of the ramp road shall be 
conanon fill obtained from previously excavated material and as designated by 
KEH . 

3.4 FIELD QUALITY CONTROL 

3.4.1 Soil Compaction Tests: Sampling and testing of compacted fill, 
road surfacing and backfill will be performed by KEH. 
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SOIL COMPACTION PROCEDURE .. 

l'IOJ•Cl Numbe, l'ros•Cl 111111 o.u, 

Conu •a Number P,ocedute Number Lo<•tion of 0.111on,u ••ion 

REQUIREMENTS EQUIPMENT OEMONSTRA TEO 

Appliuble 
Type Sptt<JOwg. 

Compaction Requited % Manufacture, , 

Muimum Lill Size Model 

LAIORATOAY SOIL TUT RESULTS 

• Non-granular MAlerills (WSOOT Test Method No. 609) • Gr1nula, MAllrills (WSOO T Ten Method No. 606-A) 0 In-Situ 

Mnimum Density Moinw•" • Density Chart Att.ched Density 

COMl'AOION DEMO~STRA TION TUT RESULTS 

f01mul1 101 Percent CompAct1011: dry density 

mu density 
X 100 • Percent Compaction 

No.oll'AUU Oeplh ol Lilt Percent Lb&11tJ Ory Muimi,m Pe,cent A(Cept ReJttCI 
Moluure Density s_omp•aion 

(' V_,) 

/."\. ~\..-\. ~, \. \. ( -.... 
.A< ('\ \\. \. '"" / .... { \ ~\ ..,,/ \ V' > V' 

< ~\ \. \ \ V 

(""" ~ \. '\._' ~\V 
Obse1vAtions 01 Commenu 

~~~ 

TEST METHOD • NuclurGage • Other 

USEOFOR (ASTM D2922 6 OlO 17) 

DEMONSTRATION 

o.u, 
ContrACtOI 
Rep,uotntAlive 

O;ate 
En9ineer1Connruci01 
IRlpttctQI 
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INSTRUCTIONS 

This Soil Compaction Procedure form, when approved by the 
Engineer/Constructor Inspector, documents witnessing and verifying the 
compaction procedure. 

Section A is the responsibility of the Construction Contractor. It is to be 
completed at the time of backfill compaction demonstration and 
presented to the Engineer/Constructor Inspector. 

Section B is completed by the Engineer/Constructor Inspector. Data 
entered is obtained from the agency or individual that performed testing. 

Section C is completed by the Engineer/Constructor Inspector as the 
demonstration is performed. Using the applicable formula, the percent 
compaction achieved is determined and entered . Acceptance is based on 
the results as compared with the compaction percent required in 
Section A. 

Section D is signed and dated by the Construction Contractor 
Representative acknowledging responsibility for this procedure and 
compliance thereto for applicable back fill operations. Section D is signed 
and dated by the Engineer/Constructor Inspector to signify witnessing and , 
verification. 

KEH-0382 .00R (03/89) 
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PART 1 

1.1 

GENERAL 

REFERENCES 

SECTION 02850 

SITE APPURTENANCES 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 American Wood-Preservers Association (AWPA) 

Cl-88 

C2-89 

PS-89 

P8-89 

All Timber Products-­
Preservative Treatment by 
Pressure Processes 

Lumber, Timbers, Bridge Ties 
and Mine Ties--Preservative 
Treatment by Pressure Processes 

Water-Borne Preservatives 

Oil-Borne Preservatives 

1.1.1.2 Painting and Decorating Contractors of America (POCA) 

1984 Architectural Specification Manual 

1. 1. 1.3 West Coast Lumber Inspection Bureau (WCLIB) 

16-1970 (R 1984) 

1.2 PAINT STORAGE AND PROTECTION 

Grading Rules for West 
Coast Lumber 

1.2.1 Store and mix materials at minimum ambient temperature of 45°F in 
well ventilated and heated area or areas in accordance with manufacturer's 
reconvnendations. 

1.2.2 Take precautions to prevent fire hazards and spontaneous 
combustion. Place cotton waste, cloths, and hazardous materials in 
containers and remove from site daily. 

1.3 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

2.1.1 Fill or Backfill: Meet the requirements of Section 02200, 
Paragraph 2.1.1. 
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2.1.2 Guardrail and Posts, and Marker Posts: Douglas fir, light 
framing construction grade in accordance with WCLIB 16. 

2.1.2.1 Guardrail: Minimum 2 inch by 4 inc~ nominal. 

2.1.2.2 Posts: Minimum 4 inch by 4 inch nominal, treated in accordance 
with AWPA Cl, C2, PS or PS to at least 4 inches above line of embedment. 

2.1.3 Painting Materials 

2.1.3.1 Furnish materials identified in POCA Architectural Specification 
Manual, Chapters 5, and 7 for systems scheduled in Article 3.4. 

2.1.3.2 Furnish ready-mixed materials. 

PART l - EXECUTION 

3.1 INSTALLATION 

3.1.1 Install guardrail posts by drilling or digging only. Install 
..c, vertically at locations, spaced, and to depths shown on the Drawings. 

3.1.1.1 Backfill voids around posts and thoroughly tamp. 

3.1.2 Attach guardrails to posts with nails or bolts and space rails as 
shown on the Drawings. 

3.2 PREPARATION OF PAINTED SURFACES 

~. 3.2.1 Prepare surfaces in accordance with recommendations for finish 
material manufacturer and POCA Architectural Specification Manual, 
Chapter 3, for finish system specified . 

• -. 3.3 APPLICATION OF PAINT 

3.3.1 Perform work in accordance with manufacturer's directions, POCA 
Architectural Specification Manual, and this Section. 

3.3.2 Environmental Requirements 

3.3.2.1 Temperature: Unless otherwise recommended by paint manufacturer, 
apply coatings when ambient and surface temperatures are between 45 and 95°F 
except water-thinned paints and other special coatings. Apply water-thinned 
paints when ambient and surface temperature is between SO and 90°F . 

3.3.2.2 Weather 

a. Do no exterior work on unprotected surfaces if it is ra1n1ng 
or moisture from other source is present or expected before applied finishes 
can dry or attain proper cure without damage. 

b. Allow surfaces to dry and attain required temperatures and 
conditions specified before proceeding with work or continuation of 
previously started work. 
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3.3.2.3 

c. Do not apply finish in areas where dust is being generated. 

Humidity: Follow manufacturer's directions for extremes. 

3.4 SCHEDULES 

3.4.1 Color: Unless otherwise noted, color shall be safety yellow. 

3.4.2 Paint and Finish, Exterior 

3.4.2.1 Woodwork: Guardrail and posts 

Ext 1-A, Custom Grade, gloss 

END OF SECTION 
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KAISER ENGINEERS HANFORD COMPANY 
P. 0. Box 888 

Richland, Washington 99352 

INVITATION NO. KEH-5321 
DATE OF ISSUE; March 11, 1992 

REVISED DATE OF OPENING: INDEFINTE 

April 3, 1992 

ADDENDUM NO. 3 

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA, 
HANFORD SITE, RICHLAND, WASHINGTON 

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is 
hereby modified as follows : 

BID INVITATION, PAGE 1 

In the second line of Paragraph 4, the bid opening date of April 9, 1992, is 
changed to Indefinte. 

Receipt of this addendum shall be acknowledged on the Bid Form in the space 
provided therefor . All other conditions and requirements of the Invitation 
for Bids, Specifications and Drawings will remain unchanged . 

Failure to acknowledge receipt of all addenda may be cause for rejection of 
your bid. 

The revised bid opening date is INDEFINITE. 

KAISER ENGINEERS HA FORD COMPANY 

LUK t?<.L..{,../~ 

W. G. Sealock 
Contract Administrator 

WGS:mj 
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KAISER ENGINEERS HANFORD COMPANY 
P. 0. Box 888 

Richland, Washington 99352 

INVITATION NO. KEH-5321 
DATE OF ISSUE; March 11, 1992 

REVISED DATE OF OPENING: INDEFINTE 

April 1, 199'2 

ADDENDUM NO. 2 

EXCAVATION-GROUT VAU~TS 106 THROUGH 109, 600-AREA, 
HANFORD SITE, RICHLAND, WASHINGTON 

Invitation No . KEH-5321 (W-125) dated March 11, 1992, for subject work is 
hereby modified as follows : 

BID INVITATION. PAGE 1 

In the second line of Paragraph 4, the bid opening date of April 9, 1992, is 
changed to Indefinte . 

Receipt of this addendum shall be acknowledged on the Bid Form in the space 
provided therefor. All other conditions and requirements of the Invitation 
for Bids, Specifications and Drawings will remain unchanged . 

Failure to acknowledge receipt of all addenda may be cause for rejection of 
your bid. 

Bids will be received until 2:00 p.m., April 9, 1992, and then opened as 
previously announced. 

KAISER ENGINEERS HANFORD COMPANY 

~~ 
~jl.;'W . G. Sealock 

Contract Administrator 

WGS:mj 
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KAISER ENGINEERS HANFORD COMPANY 
P. 0. Box 888 

Richland, Washington 99352 

INVITATION NO. KEH-5321 (W-125) 
DATE OF ISSUE; March 11, 1992 

REVISED DATE OF OPENING: April 9, 1992 

March 24, 1992 

ADDENDUM NO. 1 

EXCAVATION-GROUT VAULTS 106 THROUGH 109, 600-AREA, 
.HANFORD SITE, RICHLAND, WASHINGTON 

Invitation No. KEH-5321 (W-125) dated March 11, 1992, for subject work is 
hereby modified as follows: 

BID INVITATION. PAGE 1 

In the second line of Paragraph 4, the bid opening date of April 2, 1992, is 
changed to April 9, 1992 .. 

Receipt of this addendum shall be acknowledged on the Bid Form in the space 
provided therefor. All other conditions and requirements of the Invitation 
for Bids, Specifications and Drawings will remain unchanged. 

Failure to acknowledge receipt of all addenda may be cause for rejection of 
your bid. 

Bids will be received until 2:00 p.rn . , April 9, 1992, and then opened as 
previously announced . 

W. G. Sealock 
Contract Administrator 

WGS:mj 
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BIDDING REQUIREMENTS AND 
CONTRACT DOCUMENTS 

BID INVITATION KEH-5321 (W-125) 
EXCAVATION - GROUT VAULTS 106 THROUGH 109 

HANFORD SITE, RICHLAND, WASHINGTON 

KAISER ENGINEERS HANFORD COMPANY 
RICHLAND, WASHINGTON 

MARCH 9, 1992 
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KAISER ENGINEERS HANFORD COMPANY 

INVITATION FOR BID 

NOTICE: THIS INVITATION IS SET ASIDE FOR SMALL BUSINESS CONCERNS. ONLY SUCH 
CONCERNS WILL BE CONSIDERED. SEE PARAGRAPH 25. 

Invitation No.: KEH-5321 (W-125) ­
Date Issued: March 9, 1992 

NAME AND LOCATION OF PROJECT: EXCAVATION - GROUT VAULTS 106 THROUGH 109, 
HANFORD SITE, RICHLAND, WASHINGTON 

1. 

2. 

3. 

4. 

5. 

SIDI.SP 

INVITATION: Bids will be received by Kaiser Engineers Hanford 
Company, (hereinafter called "KEH") in accordance with the 
attachments hereto, for performing the Work as set out therein . 

BID FORM. CONTRACT DOCUMENTS: Bids shall be submitted only on the 
attached Bid form, and shall be presented or mailed by the party 
executing it (hereinafter referred to as the "Bidder"). Attached to 
the Bid form are the Agreement, all documents referenced therein, the 
form of Bid Bond, Indemnity Agreement, and Site Stabilization 
Agreement. The documents that are attached to the Bid and the 
drawings listed in the Schedule of Drawings, together with any 
addenda, other bonds, or modifications, supplements, or amendments 
constitute the "Contract Documents'' applicable to the proposed Work. 

PRESENTATION: Bids must be sealed and presented or mailed with the 
cover conspicuously marked as follows: 

"Sealed Bid - Invitation No. KEH-5321 (W-125) 

Kaiser Engineers Hanford Company 
P. 0. Box 888 
Richland, Washington 99352 
ATTN: Contract Placement Department" 

Failure to do so may result in a premature opening of, or a failure 
to open, such bid. 

DUE DATE: Bids will be received by KEH at above address until 2 p.m. 
local time on April 2, 1992 , and opened publicly. 

WITHDRAWAL: The Bid may be withdrawn by Bidder at any time prior to 
the time set for receipt of bids without prejudicing Bidder's right 
to file another bid ; provided such other bid complies with this 
Invitation for Bid. Bids may be withdrawn by written or telegraphic 
request received from bidders prior to the time set for receipt of 
bids. 
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REFERRALS: Bids may only be submitted by Addressee of this 
Invitation for Bid unless prior written permission to refer Bid and 
attachments to another firm is obtained from KEH. 

REJECTION: Bids must be in exact accord with this Invitation for 
Bid. Accordingly, bids must conform to the essential terms of the 
Invitation for Bid and the Bid form. Bids that have been altered, 
modified, amended from the prescribed form, or are incomplete or 
conditional, or otherwise contain exceptions will be rejected. Bids -
are to be submitted by Bidder and will only be considered by KEH upon 
the express understanding that KEH reserves the right to (1) reject 
any or all bids, (2) waive irregularities therein, and (3) accept in 
KEH's absolute discretion any particular bid submitted by any Bidder, 
even though the price or completion date, or both, specified therein 
may not be as favorable as some other bid. 

RESPONSIBILITY: 

A. KEH will require evidence that the apparent successful bidder is 
responsible to transact business as a condition precedent to an award 
of the Work hereunder. The apparent successful bidder must: 

(1) Have adequate financial resources to perform the Contract or the 
ability to obtain them; 

(2) Be able to comply with the required or proposed delivery or 
performance schedule, taking into consideration all existing 
commercial and governmental business commitments; 

(3) Have a satisfactory performance and safety record; 

(4) Have a satisfactory record of integrity and business ethics; 

(5) Have the necessary organization, experience, accounting, and 
operational controls, and technical skills, or the ability to 
obtain them (including, as appropriate, such elements as 
production control procedures, property control systems, and 
quality assurance measures applicable to materials to be 
produced or services to be performed by the prospective Bidder 
and Bidder's subcontractors); 

(6) Have the necessary production, construction, and technical 
equipment and facilities, or the ability to obtain them; and 

(7) Be otherwise qualified and eligible to receive an award under 
applicable laws and regulations. 

The apparent successful bidder will be required to submit a statement 
of facts under oath. Such statement must demonstrate to KEH's 
satisfaction that Bidder meets those standards KEH is otherwise 
unable to determine as acceptable. KEH will notify the apparent 
successful bidder which standards must be covered by the statement. 
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B. Bidder is advised now that the apparent successful bidder ~ust 
submit a statement of facts that contains data about Bidder's 
safety performance. (In order to save time should Bidder be the 
apparent successful bidder, it may want to start gathering 
information relative to its safety record now.) This statement 
must include: 

The Bidder's State Worker's Compensation Risk Classification, 
with the latest available corresponding merit ratings. These 
data will be evaluated and the Bidder will be found responsible 
for award of contract only if its average merit rating in the 
construction risk classifications is 105% or less. The 
foregoing data shall be submitted within seven (7) calendar days 
after oral notification from KEH that Bidder is the apparent 
successful bidder. If these data are not timely submitted or 
show the apparent successful bidder's average merit rating to be 
greater than 105%, the apparent successful bidder will be found 
nonresponsible and will not be awarded the contract . 

Bidder's past work methods will also be assessed by a KEH review 
board for adherence to sound safety practices. Based on that 
assessment , a determination will be made whether the apparent 
successful bidder is found to be responsible for award of contract. 

(Please note: All key contractor supervision of all contractors must 
have attended a safety qualification training sess i on provided by KEH 
(either basic or annual refresher) within twelve months prior to the 
start of on-site work. No on-site work will be allowed without this 
train i ng.) 

SITE VISITATION: Bidder must visit the site of the Work and take 
such other steps as may be reasonably necessary to ascertain fully 
all pertinent conditions which may in any manner bear upon the 
performance of the Work and the price to be proposed for the 
performance thereof. Such conditions would include, but not be 
limited to, the location, accessibility and general character of the 
site, character and extent of existing work within or adjacent 
thereto, and other work being performed therein. Failure to do so 
will not relieve bidders from responsibility for estimating properly 
the difficulty or cost of successfully performing the Work. KEH 
assumes no responsibility for any understanding or representations 
concerning conditions made by any of its officers or agents prior to 
the execution of a contract unless included in this Invitation for 
Bid, the Drawings, or the Specifications. 

(a) One site inspection will be scheduled and conducted for each 
Invitation for Bid. KEH may schedule a makeup sess ion if i t 
deems it necessary. 

(b) The prospective Bidder must provide KEH with the name (first 
name, middle initial, last name) and social security number 
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(SSN) of the individuals who will actually attend the site 
visit. (Do not provide two or three names unless all of the 
individuals named will attend the site visit.) 

(c) Site visit attendees' names may be provided by telephoning 
(509)376-6851 or by mailing the site visitation card provided 
with the Invitation for Bid. The site visitation card must be 
mailed in sufficient time to reach KEH a minimum of one (1) day 
prior to the site visit date. 

(d) Site visit attendees must have in their possession some form of 
identification that contains a current photograph (driver's 
license, etc . ). 

(e) Names and SSN of individuals must be provided a minimum of 
twenty-four (24) hours prior to the scheduled site visit . If 
scheduled individuals are unable to attend the site visit, 
please advise KEH of the cancellation as soon as possible . 

NOTE: Prospective Bidders interested in attending a site 
inspection of work within the 100, 200, 300 and 400 
Protected Areas shall provide name(s) and social 
security number(s) of personnel that will be attending , 
a minimum of seven (7) days prior to the scheduled site 
visit. 

(f) Each Bidder and Bidder's subcontractor employee who requires 
authorization to have access to the worksite must be a citizen 
of the United States. 

(g) A site inspection tour of Work is scheduled for March 17 , 1992, 
at 1:00 p.m. Participants in the Site inspection tour must 
r eport to: 

Building 1301 
801 First Street 
Richland , Washington 99352 

BID GUARANTEE: Bid guarantee in a penal sum of not less than twenty 
percent (20%) of the bid pr ice will be required with each bid i f the 
bid price is in excess of $2,000. 

(a) When a bid guarantee is required , failure to submit a bid 
guarantee in proper form and amount , by the t i me set for receipt 
of bids shall be cause for rejection . The Bidder , at its 
option , may furnish a bid bond, postal money order, irrevocable 
l etter of credit , certified check, cashier's check, or may 
deposit, in accordance with Treasury Department regulations, 
certain bonds or notes of the United States as security in the 
amount required. 
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(b) If a bid bond is used for bid guarantee, it must be submitted on 
the form of Bid Bond. 

(c) Bid guarantees other than bid bonds, will be returned to (1) 
unsuccessful Bidders as soon as practicable after the opening of 
bids and (2) the successful Bidder upon execution of such 
further contractual documents and bonds( including any necessary 
coinsurance or reinsurance agreements) as may be required by the 
accepted bid. 

(d) If the successful Bidder fails to execute such further 
contractual documents and give such bond(s) (including necessary 
coinsurance or reinsurance agreements) required by the terms of 
the bid as accepted within the time spec i fied after receipt of 
the forms by the Bidder, its contract may be terminated for 
default. In such event, the Bidder shall be liable for any cost 
of procuring the Work which exceeds the amount of its bid , and 
the bid guarantee shall be available toward offsetting such 
difference . 

11. INDEMNITY AGREEMENT: Bidder understands and agrees that an indemnity 
agreement materially and substantially similar to the Indemni ty 
Agreement attached to the Bid form must be executed as a part of the 
Contract. 

12 . 

13 . 

CERTIFICATION REGARDING LOBBYING: Bidder understands and agrees that 
a Certification Regarding Lobbying as attached to t he Agreement must 
be executed as a part of the Contract . 

SITE STABILIZATION AGREEMENT: Materials relating to a Site 
Stabi l ization Agreement for all construction work for the DOE at the 
Hanford Site is furnished with th i s Invitation for Bid. The Si te 
Stabi l ization Agreement cons i sts of a Basic Agreement dated September 
10, 1984 plus appendices thereto. Effective March 1, 1987, KEH was 
recognized as the successor in interest to those rights, duties, and 
obligations previously held by J. A. Jones Construction Services 
Company under the Site Stabilization Agreement. 

The successful Bidder and all its subcontractors must become 
signatory to the Site Stabilization Agreement (cons i sting of the 
Basic Agreement dated September 10 , 1984 plus all current appendices 
at the time it executes the Agreement). 

14. REVISION OF CONTRACT DOCUMENTS PR IOR TO RECEIPT OF BIDS: The ri ght 
is reserved, as t he interest of KEH may require , to revise or amend 
the Contract Documents prior t o the date set for opening bids. Such 
revisions and amendments, if any, wi ll be announced by an addendum, 
or addenda, to this Invitation for Bid. Copies of such addenda, as 
may be issued , wi l l be furnished to all prospective Bidders. If the 
revisions and amendments are of a nature which require material 
changes in quant i ties of prices bid , or both, the date set for bid 
opening will be postponed by such number of days as in the opinion of 
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16. 

KEH will enable bidders to revise their bids. In such case, the 
addendum will include an announcement of the new date for opening 
bids. 

EXPLANATIONS AND INTERPRETATIONS: Any explanation desired by a 
Bidder regarding the meaning or interpretation of the Invitation for 
Bid or any of the Contract Documents must be requested in writing to 
this office, Attention: Contract Placement Administrator, and with 
sufficient time allowed for a reply to reach bidders before the 
submission of their bids. Oral explanations or instructions given 
before the award of the contract will not be binding. Any 
interpretation made will be in the form of an addendum and will be 
furnished to all Bidders and its receipt by the Bidder must be 
acknowledged. 

PREPARATION OF BIDS: 

(a) Bids must be submitted on the forms furnished, or copies 
thereof, and must be manually signed. If erasures or other 
changes appear on the forms, each such erasure or change must be 
initialed by the person signing the Bid. Unless specifically 
authorized, telegraphic bids will not be considered. 

(b) The form of Bid will provide for quotation of a price, or 
prices, for one or more items which may be lump sum bids, 
alternative prices, scheduled items resulting in a bid on a unit 
of construction or a combination thereof, etc. Where required 
on a Bid form, Bidders must quote on all items, and they are 
warned that failure to do so may disqualify the bid. When 
submission of a price on all items are not required, Bidders 
should insert the words "no bid" in the space provided for any 
item on which no price is submitted. 

(c) Alternate bids will not be considered unless called for. 

(d) Modifications of bids already submitted will be considered if 
received at the place designated herein for the receipt of bids 
by the time set for the receipt of bids. Telegraphic 
modifications will be considered. Telegraphic modifications 
shall not reveal the amount of the original or revised bid. 

17. LATE BIDS. MODIFICATIONS OF BIDS. OR WITHDRAWAL OF BIDS: Bids 
·received at the place designated in the Invitation for Bid after the 
exact time fixed for the receipt of bids will not be considered 
unless it is received in the office designated in the Invitation for 
Bid before award is made and either: 

SIDI.SP 

(a) It was sent by registered or certified U. S. Postal Service mail 
not later than the fifth (5th) calendar day prior to the date 
specified for the receipt of bids (e.g., a bid submitted in 
response to an Invitation for Bid requiring receipt of bid by 
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the twentieth (20th) of the month must have been mailed by the 
fifteenth (15th) or earlier); or 

(b) It was sent by U. S. Postal Service mail (or telegram if 
authorized) and it is determined by KEH that the late receipt 
was due solely to mishandling by KEH after receipt at the KEH 
installation. 

Any modification or withdrawal of a bid is subject to the same 
conditions set out in the immediately preceding paragraph. A bid may 
also be withdrawn in person by a Bidder or his authorized 
representative, provided his identity is made known and he signs a 
receipt for the bid, but only if the withdrawal is made prior to the 
exact time set for receipt of bids. A bid may be modified by having 
the modification sent by facsimile machine on the bidder's letterhead 
and signed by the original bid signee. The bidder mails the original 
copy to be received by KEH within five (5) calendar days after 
facsimile transmission. The receiving facsimile machine records the 
date and time of receipt. 

The only acceptable evidence to establish the date of mailing of a 
late bid sent either by registered or certified mail is a U. S. 
Posta l Service postmark on both the wrapper or envelope and on the 
original receipt from the U. S. Postal Service. If neither postmark 
shows a legible date, the bid, modification, or withdrawal , shall be 
deemed to have been mailed late . (The term "postmark" means a 
printed, stamped or otherwise placed impression (exclusive of a 
postage meter machine impression) that is readily identifiable 
without further action as having been supplied and affixed on the 
date of mailing by employees of the U. S. Postal Service.) 

The only acceptable evidence to establish the time of receipt at the 
KEH installation is the time/date stamp of such installation on the 
bid wrapper or other documentary evidence of receipt maintained by 
the installation. 

Notwithstanding the above, a late modification of an otherwise 
successful bid which makes its terms more favorable to KEH will be 
considered at any time it is received and may be accepted. 

NOTE: The term "telegram" includes mailgrams . 

18. MULTIPLE BIDS: Except as provided in subparagraph (b)(3) of 
"Information Regarding Buy American Act" hereof, if more than one bid 
is offered by any one party, by or in the name of its clerk, partner, 
or other person, all such bids will be rejected . A party who has 
quoted prices to a bidder is not thereby disqualified from quot i ng 
prices to other bidders, or from submitt i ng a bid directly for the 
work. 

19. AWARD OF CONTRACT: The contract will be awarded as soon as 
practicable to that responsible bidder, whose bid, conforming to the 
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Invitation for Bid, is most advantageous to KEH, price and other 
factors considered. 

In any event, the Contract will be awarded if at all, within sixty 
(60) days after the date presently set for receipt of bids (or as 
such date may be extended). KEH reserves the right to reject any or 
all bids, waive an informality in bids received when such waiver is 
in the interest of KEH and the Government. In case of error in the 
extension prices, the unit price will govern. 

KEH. further reserves the right to accept or reject any or all items 
of any bid, unless precluded by the Invitation for Bids or the bidder 
includes in his bid a restrictive limitation; also to make an award 
to the bidder whose aggregate bid on any combination of bid items is 
low. 

CONTRACT AND BONDS: The bidder whose bid is accepted shall, within 
the time established in the bid, enter into a written contract with 
KEH and, if required, furnish performance and payment bonds, on KEH 
standard forms. The bonds shall be in the amount indicated in 
Section 7 entitled "Bonding Requirements" of the Contract General 
Cond i tions. 

NOTICE OF AFFIRMATIVE ACTION REQUIREMENTS: If the bid amount exceeds 
$10,000 the bidder to whom award is made must comply with the 
requirements, terms and conditions of the Notice of Requ i rements of 
Affirmative Action to Ensure Equal Employment Opportunity (Executive 
Order No. 11246) as follows: 

(a) Bidder's attention is called to the Sections of the Contract 
General Conditions entitled "Equal Opportunity". 

(b) The goals and timetables for minority and female participation, 
expressed in percentage terms for the Contractor's aggregate 
work force in each trade on all construction work in the covered 
area, are as follows: 

Timetables 

Unt i 1 further 
notice 

Goals for minority 
participation for 

each trade 

5. 4% 

Goals for female 
part i cipat i on 

each trade 

6.9% 

(c) These goals are applicable to all the Contractor's construction 
work (whether or not it is Federal or federall y as s i sted) 
performed in the covered area . If the Contractor performs 
construction work in a geographical area located outside of the 
covered area, it shall apply the goals establ is hed for such 
geographical area where the work is actually performed. With 
regard to this second area, the Contractor also is subject to 
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the goals for both its federally involved and nonfederally 
involved construction. 

(d) The Contractor's compliance with the Executive Order and the 
regulations in 41 CFR Part 60-4 shall be based on its 
implementation of the Equal Opportunity section, specific 
affirmative action obligations required by the specifications 
set forth in 41 CFR Part 60-4.3(a), and its efforts to meet the 
goals. The hours of minority and female employment and training -
must be substantially uniform throughout the length of the 
Contract, and in each trade, and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each 
of its projects. The transfer of minority or female employees 
or trainees from contractor to contractor or from project to 
project for the sole purpose of meeting the Contractor's goals 
shall be a violation of the Contract, the Executive Order and 
the regulations in 41 CFR Part 60-4. Compliance with the goals 
will be measured against the total work hours performed. 

(e) The Contractor shall provide written notification to the 
Director of the Office of Federal Contract Compliance Programs 
and to KEH within ten (10) working days of award of any 
construction subcontract in excess of $10,000 at any tier for 
construction work under the contract resulting from this 
solicitation. The notification shall list the name, address and 
telephone number of the subcontractor; employer identification 
number, estimated dollar amount of the subcontract; estimated 
starting and completion dates of the subcontract; and the 
geographical area in which the subcontract is to be performed. 

(f) As used in this Notice, and in the contract resulting from this 
solicitation, the "covered area" is Benton County , Washington . 

(g) Construction contractors which are participating in an approved 
Hometown Plan (see 41 CFR Part 60-4.5) (including the 
Southeastern Washington Hometown Plan) are required to comply 
with the goals of the Hometown Plan with regard to construction 
work they perform in the area covered by the Hometown Plan. 
With regard to all their other covered construction work, such 
contractors are required to comply with the applicable SMSA or 
EA goal established by the regulations of the Secretary of 
Labor . 

22. WAGE RATES: The wage rates set out in General Wage Decision No. 

BIDl.SP 

WA910009, by the Secretary of Labor attached to the Contract General 
Conditions are the minimum rates which may be paid to the 
classifications of laborers and mechanics designated therein pursuant 
to the Davis-Bacon Act (Act of March 3, 1931, as amended: 40 U.S.C. 
276a and following). KEH does not represent that said minimum wage 
rates do now, nor that they will at any time in the future, prevail 
in the locality of the work for such laborers and mechanics; nor that 
such mechanics or laborers are or will be obtainable at said rates 
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for work under this contract; nor that said rates represent the most 
recent wage determinations by the Secretary of Labor with respect to 
such classifications of laborers or mechanics in the locality of the 
work. 

INFORMATION REGARDING BUY AMERICAN ACT: 

(a) The Buy American Act (41 U.S.C. lOa-lOd) generally requires that 
only domestic construction material be used in the performance 
of this Contract. (See the article entitled "Buy American Act" 
in the Contract General Conditions.) 

(b) (1) Furthermore , bids or proposals offering use of additional 
non- domestic construction material may be acceptable for 
award if KEH determines that use of comparable domestic 
construction material is impracticable or would unreasonably 
increase the cost or that domestic construction material 
(in sufficient and reasonably available commercial 
quantities and of a satisfactory quality) is unavailable. 
Reliable evidence shall be furnished justifying such use of 
additional nondomestic construction material. 

(2) Where it is alleged that use of domestic construction 
material would unreasonably increase the cost: 

a. Data shall be included, based on a reasonable canvass of 
suppliers, demonstrating that the cost of each such 
domestic construction material would exceed by more than 
six percent (6%) the cost of comparable nondomestic 
construction material. (All cost of delivery to the 
construction site shall be included , as well as any 
appl i cable duty.) 

b. For evaluation purposes, six percent (6%) of the cost of 
all additional nondomestic construction material, which 
qualified under paragraph a. above , will be added to the 
bid or proposal. 

(3) When offering additional nondomestic construction material, 
bids or proposals may also offer, at stated prices, any 
available comparable domestic construction material, so as 
to avoid the possibility that failure of a nondomest i c 
construction material to be acceptab l e, under (1) abo ve, 
wi ll cause rejection of the entire bid. 

(4) The required data to justify use of additional nondomestic 
material must be submitted with the Bid. 
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24. ADDITIONAL INFORMATION: Bidders requesting additional information 

25 . 

26 . 

are advised to address their inquiries to : 

Kaiser Engineers Hanford Company 
P.O. Box 888 
Richland, Washington 99352 
Attention: Contract Placement, Bldg. 1256 

or by contacting Wayne G. Sealock , Telephone No . (509)376-5149 . 

NOTICE OF SMALL BUSINESS SET-ASIDE: 

Restriction . Bids under this invitation are solicited from small 
business concerns only and the resulting contract is to be awarded 
only to a small business concern. Bids received from firms which are 
not small business concerns shall be considered nonresponsive . 
Determination of small business definition should be made by 
contacting the Small Business Administration. 

NOTE : For small business definit ion purposes, this Invitation No. 
KEH-5321 (W-125) is classed as a "general construction 
contract " . 

ORDER OF PRECEDENCE : 

For bidding purposes only, where discrepancies exist between the 
prov i sions of the Invitation for Bid, on the one hand, and the 
Contract General Conditions , Supplementary Conditions, and the 
Spec i fications or Drawings on the other hand , the Invitat i on for Bid 
sha 11 govern . 

KAISER ENGINEERS HANFORD COMPANY 
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KAISER ENGINEERS HANFORD COMPANY 

BID 

Invitation No. KEH-5321 (W-125) 
Date of Bid: 

NAME AND LOCATION OF PROJECT: EXCAVATION - GROUT VAULTS 106 THROUGH 109, 
600-AREA, HANFORD SITE, RICHLAND, WASHINGTON 

This bid is hereby submitted by the undersigned Bidder to Kaiser Engineers 
Hanford Company (hereinafter called "KEH"), pursuant to KEH's Invitation 
for Bid dated March 9, 1992 . 

The Bidder represents and warrants that its representative has visi t ed and 
has thoroughly investigated the site for the proposed Work (as defined in 
the Contract General Conditions), and without limitation, has ascertained 
fully all pertinent conditions wh ich may in any manner bear upon the 
performance of the Work here i n proposed and the compensation Bidder 
proposes therefor. Bidder acknowledges that it has received and 
understands the Contract Documents herein defined . 

WORK TO BE PERFORMED 

Bidder offe r s to perform the Work described in, and in strict accordance 
with , the attached Agreement and all documents incorporated therein by 
reference, the Indemnity Agreement, and form of Bid Bond , along with any 
addenda , other bonds, or modifications , supplements or amendments (herein 
all referred to as Contract Documents). 

If t~e Bidder is successful and is awarded the Contract for the Work, it 
agrees to execute and return all applicable Contract Documents within 
seven (7) calendar days after receipt of them from KEH. The Contrac t 
Documents required to be executed and returned include: The Agreement, 
the Indemni t y Agreement , and a Performance Bond and a Payment Bond i n the 
penal sums i ndicated i n the General Conditions with good and suffic i ent 
surety or sureties. In addition, Bidder shall become a signatory to the 
Site Stabilization Agreement. 

COMMENCEMENT AND COMPLETION 

The Bidder agrees that i f awarded t he Contract , it wi ll commence work 
within ten (10) calenda r days after the date of receipt of the writt en 
notice to proceed and th at it will complete the work within one hundred 
fifty (150) calendar days after the date of receipt of wr i tten notice to 
proceed . The not i ce t o proceed will be deemed rece ived f i ve (5) cal endar 
days after the ma i ling date unless the notice is actually received by the 
Bidder on an earlier date. 
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It is anticipated that the notice to proceed with the performance required 
by the terms of the Contract will be issued within approximately fourteen 
(14) calendar days after award of the Contract. 

After contract award, the Contractor agrees to submit the following items 
pursuant to Section 55 of the General Conditions: Acceptable safety 
program, including job safety analysis; name of individual assigned to 
administer safety program; two years prior industrial injury/illness 
experience and construction equipment certifications. The Contractor's 
safety submittals must be acceptable to KEH prior to badging of personnel 
and/or commencement of any onsite work . 

Delays caused by the Contractor's failure to submit an acceptable safety 
program in a timely manner shall not be an excusable delay under Section 
21 of the General Conditions. 

COMPENSATION 

Bidder agrees to perform the Work for the following compensation including 
all applicable State, Federal, and local sales, use, excise, business and 
occupation and transportation taxes and all other taxes pertaining to the 
transaction, in accordance with the Schedule of Unit Price Items as set 
forth below: 

SCHEDULE OF UNIT PRICE ITEMS 

The quantities of unit price items listed below are estimates only. The 
Contractor will be required to complete the work specified in accordance 
with the contract unit prices whether it involves quantities greater or 
less than t he following estimates : 

Item 
No. Description 

Estimated 
Quantity 

Unit Estimated 
Price Amount 

1. Earth Excavation for Grout Job 
Vaults 106 through 109, 
Access Road Excavation below 
Elevation 670.00, Diffusion 
Barrier Placement, and Protection 
of Ground Water Monitoring Wells as 
specified in the specifications 
and on t he drawings . 

TOTAL DEFINITIVE AMOUNT FOR ITEM #1: 

1 $ ___ $ 

______ Dollars and 

(Express in words and figures) 

Cents ($ _______ _ 
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Item 
No. Description 

2. Access Road Excavation Above 
Elevation 670.00. 

Bank 
Cubic 
Yard 

TOTAL ESTIMATED AMOUNT FOR ITEM #2: 

Dollars and ------------
(Express in words and figures) 

Estimated 
Quantity 

125,000 $ 

Unit 
Price 

Estimated 
Amount 

$ __ _ 

Cents ($ _______ ). 

TOTAL AMOUNT - Definitive amount for Item #1 and Estimated amount for 
Item #2 

Dollars and ---------- Cents ($ _______ ) . 

(Express in words and figures). 

NOTES: 

1. Subject to other terms and conditions of this Invitation for Bid, award 
will be made to the bidder whose bid results in the lowest total 
definitive amount. 

2. Bidders must bid on all items. Failure to do so may disqualify the 
bid . 

MEASUREMENT AND PAYMENT 

It is mutually agreed that the contract price for the following items as 
described in the Schedule of Unit Price Items, shall be full compensation 
for furnishing all labor, materials, and equipment, and for other expenses 
incidental to this contract, to complete the Work in accordance with the 
requirements of the Specifications and Drawings. No further compensation 
of any kind or description will be made. 

Item No. 1 - Earth Excavation for Grout Vaults: Measurement will be made 
on a per job basis for all excavation as specified on the construction 
drawings, including related work as specified. Payment will be made at 
the contract unit price. 

Item No . 2 - Access Road Excavation Above Elevation 670.00: Measurement 
will be made on a per bank cubic yard basis by calculating the in-place 
volume of the material to be excavated. KEH will perform a topographical 
survey of the area to be excavated prior to the start of work . Payment 
will be made at the contract unit price. 
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VARIATIONS IN ESTIMATED QUANTITIES 

Where the quantity of a pay item in this contract is an estimated quantity 
and where the actual quantity of such pay item varies more than twenty­
five percent (25%) above or below the estimated quantity stated in this 
contract, an equitable adjustment in the contract price shall be made upon 
demand of either KEH or the Contractor . The equitable adjustment shall be 
based upon any increase or decrease in costs due solely to the variation 
above one hundred twenty-five percent (125%) or below seventy-five percent 
(75%) of the estimated quantity. 

If the quantity variation is such as to cause an increase in the time 
necessary for completion, KEH shall, upon receipt of a written request 
from the Contractor for an extension of time within ten (10) days from the 
beginning of such delay, or within such further period of time which may 
be granted by KEH prior to the date of final settlement of the contract, 
ascertain the facts and make such adjustment for extending the completion 
date as in KEH's judgment the findings justify . 

ADDENDA 

Bidder acknowledges receipt of the following addenda. This Bid is 
submitted in full compliance with such addenda. 

ADDENDA RECEIVED: 

No . Date 

If no addenda are received state "NONE". 

IRREVOCABLE OFFER 

No. Date 

The foregoing offer shall be binding upon Bidder for thirty (30) days 
after the date presently set for receipt of bids (or as such date may be 
extended), shall be irrevocable during that period and may be accepted at 
any time on or prior thereto. 

BID GUARANTEE 

Enclosed is a bid guarantee, consisting of in the amount of 
$ ------

REPRESENTATIONS AND CERTIFICATIONS 

The following Representations and Certifications are made by the Bidder: 
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1. CERTIFICATE OF INDEPENDENT PRICE DETERMINATION 

(a) By submission of this bid each bidder certifies and in the case of 
a joint bid each party thereto certifies as to its own organization, that 
in connection with this procurement: 

(1) The prices in this bid have been arrived at independently, 
without consultation, communication, or agreement, for the purpose of 
restricting competition, as to any matter relating to such prices with any 
other bidder or with any competitor. 

(2) Unless otherwise required by law, the prices which have been 
quoted in this bid have not been knowingly disclosed by the bidder and 
will not knowingly be disclosed by the bidder prior to opening, directly 
or indirectly to any other bidder or to any competitor. 

(3) No attempt has been made or will be made by the bidder to 
induce any other person or firm to submit or not to submit a bid for the 
purpose of restricting competition. 

(b) Each person signing this bid certifies that: 

(1) He is the person in the bidder's organization responsible 
within that organization for the decision as to the prices being bid 
herein and that he has not participated, and will not participate, in any 
action contrary to (a)(l) through (a)(3) above; or 

(2) (i) He is not the person in the bidder's organization 
responsible within that organization for the decision as to the prices 
being bid herein but that he has been authorized in writing to act as 
agent for the persons responsible for such decision in certifying that 
such persons have not participated, and will not participate, in any 
action contrary to (a)(l) through (a)(3) above, and as their agent does 
hereby so certify; and (ii) he has not participated, and will not 
participate, in any action contrary to (a)(l) through (a)(3) above. 

(c) A bid will not be considered for award where (a)(l), (a)(3), or 
(b) above has been deleted or modified. Where (a)(2) above has been 
deleted or modified, the bid will not be considered for award unless the 
bidder furnishes with the bid a signed statement which sets forth in 
detail the circumstances of the disclosure and the head of the agency, or 
his designee, determines that such disclosure was not made for the purpose 
of restricting competition. 

2. CERTIFICATION OF NONSEGREGATED FACILITIES 

(Applicable to (1) contracts , (2) subcontracts, and (3) agreements 
with applicants who are themselves performing federally assisted 
construction contracts, exceeding $10,000 which are not exempt from the 
provisions of the Equal Opportunity Article.) 
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By the submission of this bid, the bidder, applicant, or subcontractor 
certifies that he does not maintain or provide for his employees any 
segregated facilities at any of his establishments, and that he does not 
permit his employees to perform their services at any location, under his 
control, where segregated facilities are maintained. He certifies further 
that he will not maintain or provide for his employees any segregated 
facilities at any of his establishments, and that he will not permit his 
employees to perform their services at any location, under his control, 
where segregated facilities are maintained. The bidder, applicant or 
subcontractor agrees that a breach of this certification is a violation of 
the Equal Opportunity Article in this contract. As used in this 
certification, the term ''segregated facilities" means any waiting rooms, 
work areas, rest rooms and wash rooms, restaurants and other eating areas , 
time clocks, locker rooms and other storage or dressing areas, parking 
lots, drinking fountains, recreation or entertainment areas, 
transportation, and housing facilities provided for employees which are 
segregated by explicit directive or are in fact segregated on the basis of 
race, creed, color, religion or national origin, because of habit, local 
custom, or otherwise. He further agrees that (except where he has 
obtained identical certifications from proposed subcontractors for 
specific time periods) he will obtain identical certifications from 
proposed subcontractors prior to the award of subcontracts exceeding 
$10 , 000 which are not exempt from the provisions of the Equal Opportunity 
article; that he will retain such certifications in his files; and that he 
will forward the following notice to such proposed subcontractors (except 
where the proposed subcontractors have submitted identical certifications 
for specific time periods); 

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT FOR 
CERTIFICATIONS OF NONSEGREGATED FACILITIES 

A certification of Nonsegregated Facilities must be submitted pr ior to 
the award of a subcontract exceeding $10,000 which is not exempt from the 
provisions of the Equal Opportunity article. The certification may be 
submitted either for each subcontract or for all subcontracts during a 
period (i .e. quarterly, semiannually, or annually). 

3. CLEAN AIR AND WATER CERTIFICATION 

(Applicable if the bid exceeds $100,000, or KEH has determined that 
orders under an indefinite quantity contract in any year will exceed 
$100,000, or a facility to be used has been the subject of a conviction 
under the Clean Air Act (41 U.S.C. 1319(c)) and is listed by EPA, or is 
not otherwise exempt.). 

The bidder certifies as follows : 

(a) Any facility to be ut i lized in the performance of this propos ed 
contract [ ] has , [ ] has not, been listed on the Environmental 
Protection Agency list of violating facilities. 
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(b) He will promptly notify KEH, prior to award, of the receipt of any 
communication from the Director, Office of Federal Activities, U. S. 
Environmental Protection Agency, indicating that any facility which he 
proposed to use for the performance of the contract is under consideration 
to be listed on the EPA list of violating facilities. 

(c) He will include substantially this certification, including this 
paragraph (c), in every nonexempt subcontract. 

4. SMALL AND SMALL DISADVANTAGED BUSINESS CERTIFICATION 

(Applicable if the bid exceeds $10,000) 

(a) The bidder certifies that its organization is [ ] is not [ ] a 
small business concern as defined in Section 3 of the Small business Act 
(15 U.S.C. 632 and SSA's rules and regulations set forth at 13 CFR 121.3-
8). If an affirmative certification is made, the bidder shall complete 
the certifications at paragraph (b) of this section. 

(b) The bidder certifies that its organization is a small business as 
set forth in paragraph (a) of this section and that it is [ ] or is not 
[ ] owned and controlled by socially and economically disadvantaged 
individuals. 

Failure to execute all parts of the representation will be deemed a 
minor informality and the bidder shall be permitted to satisfy the 
requirement prior to award. 

5. WOMEN-OWNED BUSINESS 

The bidder represents that the firm submitting this bid [ ] is, [ 
is not, a women-owned business. 

6. EQUAL OPPORTUNITY REPRESENTATION 

The bidder represents: (a) that he [ ] has, [ ] has not , 
participated in a previous contract or subcontract subject to either t he 
Equal Opportunity Clause herein or the clause originally contained in 
Section 310 of Executive Order No. 10925; that he [ ] has, [ ] has not, 
filed all required compliance reports; and that representations indicating 
submission of required compliance reports , signed by proposed 
subcontractors, wi ll be obtained prior to subcontract awards. 

7. CONTINGENT FEE 

The bidder represents: (a) that he [ ] has , [ ] has not, emp l oyed 
or retained any company or person (other than a full - time bona fide 
employee working solely for the bidder) to solicit or secure this 
contract; and (b) that he [ ] has , [ ] has not, paid or agreed to pay to 
any company or person (other than a full-time bona fide employee working 
solely for the bidder) any fee, commission, percentage or brokerage fee, 
contingent upon or resulting from t he award of this contract, and agrees 
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to furnish information relating to (a) and (b) above as requested by KEH. 
(Note: For interpretation of the representation, including the term "bona 
fide employee", see Code of Federal Regulations, Title 41 , Chapter 1, 
Subpart 1-1.5.) 

8. PARENT COMPANY AND EMPLOYER IDENTIFICATION NUMBER 

Each bidder will furnish the following information by filling in the 
appropriate blocks: 

(a) Is the bidder owned or controlled by a parent company as 
described below? 

Yes [ ] No [ ] 

(For the purpose of this bid, a parent company is defined as one 
which either owns or controls the activities and basic business policies 
of the bidder. To own another company means the parent company must own 
at least a majority (more than fifty percent (50%) of the voting rights in 
that company. To control another company, such ownership is not required; 
if another company is able to formulate, determine or veto basic bus i ness 
policy decision of the bidder, such other company is considered the parent 
company of the bidder. This control may be exercised through the use of 
dominant minority voting rights, use of proxy voting, contractual 
arrangements or otherwise.) 

(b) If the answer to (a) above is "Yes" bidder will i nsert in the 
space below the name and principal office address of the parent company. 

Name Address 

(c) Bidder will insert in the space(s) below the Employer's 
Identification Number (E.I. No.) (Federal Social Security Number used on 
Employer's quarterly Federal Tax Return, U. S. Treasury Department Form 
941). 

E.I. No. of Bidder 
E.I. No. of Parent =co_m_p_a_n_y-,-(,~. f~a-ny---,-)--

-------
9. TYPE OF BUSINESS ORGANIZATION REPRESENTATION 

Business organization operates as an [ ] indiv idual, [ ] 
partnership, [ ] joint venture, [ ] corporat ion , incorporated in the 
State of 

If partnership, give names of Partners: 

Partner 

Partner -------------
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10. COUNTRY OF MANUFACTURER 

The product which the bidder proposes to furnish [ ] is, [ ] is 
not manufactured , mined, or grown in the United States. If the product is 
not manufactured , mined, or grown in the United States, the country of 
manufacturer is --------

NOTE: The penalty for making false statement in bids is prescribed in 
18 u.s.c. 1001. 

IN WITNESS WHEREOF, This offer is executed and submitted this 
, 19 

day of 

----

(Print/Type Name of Bidder) 

(Address) 

By: 
(Sign Name) 

(Print / Type Name) 

(Print/Type Title) 

The individual executing this bid on behalf of the Bidder represents and 
warrants that he i s authorized to do so and certifies under penalty of 
perjury that the Representations and Certifications are true , accurate, 
and complete to his best knowledge and belief. (Th i s is t he same 
individual whose signature appears above.) 

Signed : 

(Print/Type Name) 

BID2.SP -9- 4/ 90 



THIS PAGE INTEN', •v•1~LLY 
LEFT BLANK ,/ 



-
• 

KAISER ENGINEERS BID BOND Date Bond Executed 
(Must not be ldter than 

HANFORD (See instructions on reverse) bid opening date) 

Principal (Legal name and business address) Type of Organ1zat1on ("X" one) 

D Individual D Partnership 

0 Joint Venture 0 Corporation 

State of Incorporation 

Surety(1es) (Name and business address) 

PENAL SUM OF BOND BID IDENTIFICATION 

Percent Amount not to Exceed Bid Date lnv1tat1on No. 
of Bid 
Price M1ll1on(s) Thousand(s) Hundred(s) Cents 

For (Construction, Supplies or 
Serv1Ces) 

KNOW ALL MEN BY THESE PRESENTS, That we the Principal and Surety(ies) hereto. are firmly bound to the United States of America (hereinafter callee 
the Government) and the Kaiser Engineers Hanford Company (hereinafter called the KEH 1n the above penal sum for the payment of wh,ch we bon e 
ourselves, our heirs, executors. adm1n1strators, and successors, Jointly and severally : Provided, That where the Sureties are corporations acting as co­
suret1es . we, the Sureties. bind ourselves in such sum "jointly and severally " as well as • severally " only for the purpose of allowing a Joint action o r 
actions against any or ~II of us. and tor all other purposes each Surety binds itself , Jointly and severally with the Principal. for the payment of such surr 
only as 1s set forth opposite the name of such Surety. but 1f no limit of l1ab1hty 1s 1nd1cated. the limit of l1ab1ilty shall be the full amount of the pend I sum 

THE CONDITION OF THIS OBLIGATION IS SUCH. that whereas the Principal has submitted the bid 1dent1f1ed above . 

NOW, THEREFORE, 1f the Principal . upon acceptance by the KEH of his bid 1dent1fied above. w1th1n the period spec1f1ed thereon for acceptance (sixty (60 
days if no period ,s specified). shall execute such further contractual documents. ,t ,my. and give such bond(s) as may be requ,red by the terms of the o, ( 
as accepted w ,th,n the tome specified (ten (10) days ,f no period ,s spec,f,ed) after receipt of the forms by him . or ,n the event of failure so to executt 
such further contractual documents and g,ve such bonds, if the Principal shall· pay the KEH for any cost of procuring the work wh,cn exceeds the amoun 
if hos bod , then the above obl1gat1on sha ll be vo,d and of no effect. 

Each Surety executing th,s instrument hereby agrees that its obligation shall not be impaired by any extens1on(s) of the time for acceptance of the b,c_ 
that the PronC1pal may grant to the KEH. not,ce of which extens1on(s) to the Surety(,es) being hereby wa,ved ; provided that such waiver of notice sha1 
apply only with respect to extens,ons aggregating not more than sixty (60) calendar days 1n add1t1on to the period originally allowed for acceptdnce o 
the 01d . 

IN WITNESS WHEREOF. the Princ ipal and Surety(1es) have executed th is bid bond and have affixed their sea ls on the date set forth above 

PRINCIPAL 

1. 2 
S1gnature(s) 

(Seal) (Seal) 
Corporate 

Name(s) & 1. 2. Seal 
T1tle(s) 
(Typed) 

INDIVIDUAL SURETY(IES) 

1. 2. 
Signature(s) 

(Seal) (Seal) 

Name(s) 1. 2. 

(Typed) 

CORPORA TE SURETY(IES) 

Name & I State of Inc. I L1abil1ty L1m1t 
5 Address 
u 
R 1. 2. 
E S1gnature(s) Corporate 
T Sea l 
y 

2 Name(s) /Jo 1. 
A T,tle(s) 

(Typed) 
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CORPORA TE SURETY(IES) 

Name& I State of Inc. Liabil ity Limit 

Address 

1. 2. 
Signature(s) Corporate 

Seal 

Name(s) & , _ 2. 
T1tle(s) 
(Typed) 

Name& I State of Inc. Liability Limit 

Address 

1. 2. 
Signature(s) Corporate 

Seal 

Name(s) & , _ 2. 
Title(s) 
(Typed) 

INSTRUCTIONS 

This form is authorized for use whenever a bid guaranty is required in 
connection with construction work or the furn1sh1ng of supplies or 
services. There shall be no deviation from this form without approval 
of the Kaiser Engint!ers Hanford Company (KEH) . 

The full legal name and business address of the Principal shall be 
,nserted in the space designated " Principal" on the face of th,s form . 
The bond shall be signed by an authorized person . Where such 
person Is signing ,n a representative capacity (e .g., an attorney-,n­
fact), but ,snot a member of the form, partnership. or 10,nt venture, 
or an officer of the corporation involved. ev idence of his authority 
must be furnished . 

The penal sum of the bond may be expressed as a percentage of the 
bid price 1f dewed. In such cases, a maximum dollar lim1tat1on may 
be stipulated (e.g., 20% of the bid price but the amount not to 
exceed ----~---dollars). 

(a) Corporations executing the bond as sureties must be among 
those appearing on the Treasury Department's list of approved 
sureties and must be act ing w1th1n the limitations set forth therein . 

5. 

6. 

Where more than a s,ngle corporate surety is involved, their names 
and addresses (city and State) shall be ,nserted in the spaces (Surety A, 
Surety B, etc.) headed " CORPORA TE SURETY(IES)" . and on the space 
designed " SURETY(IE S)" o f the face of th,s form only the letter 
1dent1ficat1on of the Sureties shall be inserted. 

(b) Where 1ndiv1dual sureties execute the bond , they shall be two or 
more responsible persons. A completed Affidavit of lnd1v1dual Surety, 
for each ,nd,v,dua l su rety, shall accompany the bond . Such sureties 
may be required to furn,sh add1t1onal substant ,at,ng 1nformat1on 
concerning their assets and financ ial capability as the Government or 
the KEH may require . 

Corporations executing the bond shall aff ix their corporate seals '. 
Individuals shall execute the bond opposite the word " Seal"; and, ,f 
executed ,n Maine or New Hampshire. shall also aff ix an acthes1ve seal. 

The name of each pt! rson signing this bod bond shou ld be typed ,n the 
space provided . 

• 
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INDEMNITY AGREEMENT 

The undersigned authorized representatives of Kaiser Engineers Hanford 
Company and the Contractor hereby acknowledge that they have read and 
understood the terms and conditions of the Indemnity Agreement set forth 
below, and agree to be bound by these terms and conditions including any 
subsequent modifications thereto. 

INDEMNITY 

Contractor agrees to defend, indemnify and hold harmless KEH and 
Westinghouse Hanford Company, and their agents and employees, from and 
against any claim, costs, expense or liability (including attorneys' 
fees) , attributable to bodily injury, sickness, disease or death, or to 
damage to or destruction of property (including loss of use thereof) , 
caused by, arising out of , resulting from or occurring in connection 
with the performance of the Work by Contractor, its subcontractors, or 
their agents or employees, whether or not caused in part by the active 
or passive negligence or other fault of a party indemnified hereunder; 
provided, however, Contractor's duty to indemnify hereunder shall not 
arise if such injury, sickness, disease, death, damage or destruction 
is caused by the sole negligence of a party indemnified hereunder; and 
further provided, that the amount of such indemnification shall be 
limited to an amount equal to indemnitor's percentage of fault. Such 
percentage of fault shall not reduce the Contractor ' s obligation to pay 
attorney ' s fees as provided above. Contractor also agrees to re imburse 
any party indemnified hereunder for all costs (including attorneys' 
fees) incurred to enforce this Indemnity Agreement. 

Contractor specifically and expressly waives any immunity that may be 
granted i t under the Washington State Industrial Act, Title 51 of the 
Revised Code of Washington, et. seq. Contractor's obligation hereunder 
shall not be limited by the provisions of Title 51 of the Revised Code 
of Washington et. seq. or any other industrial insurance, worker's 
compensation or similar act . 

Should any person assert a claim or institute a suit , action , or 
proceeding aga i nst a party indemnified hereunder involving the manner 
or sufficiency of the performance of the Work, Contractor shall , upon 
request of such indemnified party, promptly assume the defense of such 
claim, suit, action or proceeding, at Contractor's expense, and 
Contractor shall indemnify and hold harmless such indemnitee and its 
agents and employees, from and against any liability , l oss , damage, or 
expense (including attorneys' fees) arising out of or related to such 
claim, suit, action or proceeding. 
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Page two 
Indemnity Agreement 

Contractor shall provide and maintain insurance cover i ng its obligation 
under this Indemnity Agreement. The insurance shall be in accordance with 
Section 8, Insurance, of the Contract General Conditions. The parties -
indemnified hereunder agree to look solely to the insurance in the event of 
a claim hereunder. However, if the Contractor fails to provide or ma i ntain 
the required insurance coverage or if the insurance company fails, for 
whatever reason, to honor the claim, the Contractor shall be fully and 
individually liable without monetary limit . 

THIS INDEMNITY AGREEMENT WAS SPECIFICALLY NEGOTIATED BY AND BETWEEN THE 

PARTIES HERETO . 

CONTRACT NO. KEH-5321 (W-125) 

BY: 

NAME , TITLE 

DATE : ----------

FOR : 

Telephone : 

BY: 

NAME, TITLE 

DATE: 

FOR: KAISER ENGINEERS HANFORD COMPANY 
P. 0. BOX 888 
RICHLAND, WASHINGTON 99352 

5/ 22/89 
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THIS AGREEMENT made and entered Into this 10th day of September, 1984, by 
and between J. A. Jones Construction Services Company and Morrison-Knudsen 
Company, Inc . , and other contractors and subcontractors who shall become 
signatory to this AGREEMENT hereinafter referred to as EMPLOYERS, performing 
construction work for the Department of Energy, or successor agency hereinafter 
called 01.'IIE R, on the Hanford Site and the Building and Construction Trades 
Department of the AFL-CIO and the International Unions affiliated therewith 
signatory hereto and the International Brotherhood of Teamsters, Chauffeurs, 
Warehousemen and Helpers of America, hereinafter collectively called UNIONS. 

ARTICLE I 

PURPOSE 

The parties to this AGREEMENT recognize that the work covered by this 
AGREEMENT is specialized and unique construction requiring long periods of time, 
large scale capital outlays, exacting construction and performance standards 
including protection of the health and safety of the public and employees and a 
need for high labor skills for many operations and complex managerial 
organizations. The careful planning and scheduling of work operations can make 
a major contribution in this circumstance to cost reduction and more rapid job 
completion. The parties further recognize the national importance of nuclear 
energy in assuring adequate supplies of energy for economic growth and national 
defense, the creation of job opportunities, and for a greater degree of energy 
i nde penderce in the national interest. The parties believe that this AGREEMENT 
constitutes a vital contribution to the achievement of the objectives of 
national defense and a national energy policy. 

It has been determined necessary, pursuant to the authority of Public Law 
85-804, to facilitate such national defense and national interest to include a 
clause in OWNER contracts and subcontracts thereunder and the amendments and 
modifications thereof, for the performa nce of work under contracts and 
subcontracts which are subject to the Davis-Bacon Act within the Territory 
requiring such contractors and subcontractors to abide by the monetary 
provisions of this AGREEMENT. 

The purposes of this AGREEMENT are to promote the settlement of labor 
disagreements by conference, to prevent strikes and lockouts, to provide the 
public with improved services and a better quality of product and workmanship, 
to provide uniformly standard working conditions for the eff 1c lent prosecution 
of t ~e construction work, to prevent avoidable delays and expense and generally 
to encourage a spirit of helpful cooper at ion between the EMPLOYER and the UNION 
to the mutual advantage of the parties and the public . 

ARTICLE II 
SCOPE 

Section l. This AGREEMENT shall apply to all of the miNER'S 
construct 10n work performed by the EMPLOYERS within that territory known and 
referred to as "The Hanford Site" in Benton and franklin Counties, Hashington, 
t he Boundaries of which are defined as follows : 

That area located within the perimeter fence (except for the right-of-way 
of State Highway 240) surrounding the land under the Jurisdiction of the 
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Department of Energy: and the 700 (DOE only), 1100, and 3000 areas and 
other lands outside the fenced area that are or come under the jurisdiction 

' of the Department of Energy, 

Section 2. This AGREEMENT shall not apply to work of ~he EMPLOYER being 
performed under the terms of the National Tank Manufacturer s Agreement, the 
Stack Agreement and the Cooling Tower Agreement. 

This AGREEMENT shall not apply to the following: 

(A) 

(Bl 

(C) 

Executives, engineers superintendents, assistant superintendents, 
Inspectors, QC, NOT, 'technical engineers, timekeepers, messengers, 
cl er lea 1 office workers, guards, confidential employees, or any 
employees above general foreman . 

Testing or Inspection of equipment apparatus or systems of the OWNERh 
after such OWNER'S acceptance of and physical possession of sue 
equipment apparatus, system, facility or component. 

The deliveries of equipment, apparatus, machinery a~d ~onstructlon 
material to the site of construction shall not come within the scope 
of this AGREEMENT until such equipment, apparatus, machinery and 
construction material Is placed in possession and control of the 
EMPLOYER. 

Section 3. Jn the event of a conflict between any provisions of this 
AGREEMENT and those existing In any other AGREEMENT, the terms of this AGREEMENT 
sha 11 apply. 

ARTICLE I II 
RECOGNITION 

The EMPLOYER recognizes and acknowledges the UNION as the exclusive 
bargaining representative of all construction craft employees performing work 
covered by th Is AGREEMENT wl th respect to wages, hours and a 11 other .. terms and 
conditions of employment. 

ARTICLE IV 
BARGAINING AGENT 

section 1. The EMPLOYERS are the principals a~d do not act as the agent 
of or b1nd the OWNER for any purpose relating to or arising ou~ of the terms an~ 
conditions hereof. Each UNION signatory hereto agrees ~hat it will confer an 
negotiate only with the EMPLOYERS or their duly author1zPd representatives on 
all matters in the administration, interpretation, and enforcement of the terms 
of this AGREEMENT . 

Section 2. In the event of any violation of the terms ~f this 
AGREEMENT, the responsible and authorized representative of the UNIONS s!gnat~ry 
hereto, or EMPLOYER, as the case may be, shall promptly take such a~f1rmative 
action as is within their power i11VOediately to correct and terminate the 
violation. 
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Sect I on J. I l h f urlhcr agreed that the 1 hbil I ty of EMPLOYERS Sha 11 
be scvcraTana not joint, and tho lhblllty of the UNIONS who accept, odopt or 
sign this AGREEMENT shall be several and not joint. 

ARTICLE V 
ADMINISTRAT!Otl Of AGREEMENT 

Section 1. The parties to th Is AGREEMENT sha 11 es tab 11 sh a Hanford 
Administrative Conrnittee consisting of EMPLOYER members and UNION members. 

Section 2. The Hanford Administrative Conrnittee shall meet as required 
to review the operation of this AGREEMENT. 

Section 3. The procedures of operation and areas of responsibility of 
the Conmittee shall be dete r mined by the Conrnittee . 

ARTICLE VI 
MANAGEMENT RIGHTS 

The EMPLOYER retains full and exclusive authority for the management of Its 

0 
erations. The EMPLOYER shall direct ~is working force at his sole 

p~erogative, Including, but not limited to, hiring, promotion, ~ransfer, lay-of: 
or discharge. No rules, customs, or pr act ices sha 11_ be perm1 tt~d or observe 
which limit or restrict production, or limit or rest~1ct the working effor~s of 
employees. The EMPLOYER shall utilize the most efficient method or techniques 
of construction tools or other labor-saving devices. There shall be no 
limitation or 'restriction upon the choice of materials or

1 
~e~\g~j norf 

r e ardless of source or location, upon the full use and ns a a on ° 
eq~ I pment ' machinery' package units' pre-cadst 't pref abrllca\~~ o;ab~~~:~~~~b 1~1 
materials tools or other labor-saving ev ces. n 
preengine~red eq~ ipment and preassemb led ite~s, the EMP_LOYER may w~ thou~ 
restri c tion install or otherwise use materials, supplies, or equ/pmen1 re ardless of their source. The on- site Installation or application o suci 
it~ms shall be performed by the craft customarily having jur1sdictio~ over s~c~ 
work . provided however it Is recogn I zed that other personne 1 hav mg spec a 
tale~ls or qu;llflcati~n may participate in the i~stallatlon, check-out or 
testing of specialized or unusual equipment or facilities. 

The foregoing enumeration of management rights shall not be deemed to 
exclude other functions not specifically set forth • . The EMPLOYER, therefore, 
retains all legal rights not spec ifi cally covered by this AGREEMENT. 

ARTICLE VII 
EMPLOYMENT 

Section 1. , : ·• t 
~-"'Th,..,e-EMPLOYER acknowledges the UNIOH S proficiency _In the employmen 
process char acterized by the maint enance of and ready access to a ~kll~~~ 
ma np owe; pool t hrough it s l oc al, reg ion al and nati onal recruitme nt networ_ • f 
UN IONS acknow l edge the £!•:P LOVE R'S right and unshared legal r espon s 1bil1ty or 
t he hiring of his empl oyee s. It is tlle int ent , therefore, of the par t1e_s t~ 
es t ablish the foll owing empl o~n~n t proc edure in vi ew of the aforemen t1one 
ac kno~ ledgeme nts. 
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Section 2. 
The UNIONS and EMPLOYERS shall not discriminate against any employee or 

applicant for employment because of race, color, religion, sex, national origin, 
age, physical or mental handicap or disabled or Vietnam-era veteran status or 
any other basis recognized by law. 

Section 3. 
(A) EMPLOYERS performing construction work on the Site described in this 
AGREEMENT shall, In filling craft job vacancies, utilize and be bound by the 
registration facilities and referral systems established or authorized by the 
UNIONS signatory hereto when such procedures are not in violation of Federal 
1 aw . The EMPLOYER sha 11 have the right to reject any app 11 cant ref erred by the 
UNION. 

(BJ The EMPLOYER shall have the unqualified right to select and hire key 
personne 1 such as we ldors and those possess Ing specl a 1 sk 111 s and the UN IONS 
agree to refer the requested individuals subject to legal hiring hall 
provisions. 

(C) In the event referral facilities maintained by the UNIONS are unable to 
fill the requisition of an EMPLOYER for employees within a forty-eight (48) 
hours period after such requisition Is made by the EMPLOYER {Saturday, Sunday 
and holidays excepted); the EMPLOYER shall be free to obtain workmen from any 
source. 

{D) The UNION represents that Its local UNIONS administer and control their 
ref err a 1 s, and it Is agreed that these ref err a 1 s wll l be made In a 
nondiscriminatory manner and In full compliance with federal, state and local 
laws and regulations which require equal employment opportunities and 
nondiscrimination . Referrals shall not be affected in any way by the rules, 
regulations, by-laws, constitutional provisions or any other aspect of 
obligation of UNION membership, policies or requirements. 

{E) The UNIONS shall not knowingly refer employees currently employed by the 
EMPLOYER to other employment. 

{F) The UNIONS shall exert their utmost efforts, Including requesting 
assistance from other local UNIONS, to recruit sufficient numbers of skilled 
craftsmen to fulfill the manpower requirements of the EMPLOYERS. 

{G) The UNIONS agree to hold the EMPLOYERS harmless for any liability arising 
out of the improper administration by the UNION of the referral procedure. 

ARTICLE VIII 
UNION SECURITY 

Section 1. All employees covered by this AGREEMENr and. coming under the 
jurisdiction of the UNIONS, as set forth in the Recognition Clause, Art icle Ill, 
s~all, a~ a condition of employment, become members of the appropriate UNION 
w1th1n e!ght (8) days following the date of their employment, and shall remain 
members 1n good standing during the term of this AGREEMENT. "Good Standing" for 
~h~ purpose of th i s AGREEMENT is interpreted to mean the payment or tender of 
101t)a~lon fees and periodic union dues uniformly required as a condition of 
acqu1r1ng or retaining membership. I/hen an employee fails to tender to an 
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authorized agent of the UNION, such ln1tlatlon fees or periodic union dues as 
arc required for good standing membership, the EMPLOYER will, upon written 
request frum the UNION, dismiss the cmployel! dl the closr. of shift during which 
said written request 1s furnished by the UNION to the EMPLOYER. Such written 
request from the UNION shall certify the delinquent employee's account with the 
UNI Oil and shall be furnished by the UNION, one copy to be malled or del lvered to 
the project superintendent of the EMPLOYER, and one copy to the delinquent 
employee. 

Section 2. Upon request by the UNION for the duration of any specific 
job, the EMPLOYER will notify the UNION as soon as possible, but within seven 
(7) days of the date of hire, of the names, addresses and date of hire of any 
newly employed employees covered by this AGREEMENT who were not referred by the 
UNION. 

ARTICLE IX 
UNION REPRESENTATION 

Section 1. Authorized representatives of the UNIONS shall have access 
to the proJect provided they do not unnecessarily -interfere with the work of the 
employees and further provided that such representatives fully comply with the 
visitor, safety and security rules established for the particular project. 

Section 2. Each of the UNIONS signatory hereto shall have the right to 
designate a working journeyman as steward for each EMPLOYER and the steward 
shall be recognized as the UNION'S representative. Such designated steward 
shall be a qualified workman assigned to a crew and shall perform the work of 
that craft. If qualified, the steward shall be the last journeyman on the 
project . The steward shall not perform supervisory duties of that craft. Under 
no circumstances shall there be a non-working steward. 

Section 3. The working steward will not be entitled to any preferential 
treatment by the EMPLOYER and will be subject to dlscipl lne to the same extent 
as other employees provided, however, that the UNION office shall be notified 
prior to the discharge. Should a steward be discharged, the UNION may appoint a 
replacement but work shall continue without disruption. 

Section 4. Each steward shall be concerned with the employees of the 
stewarcf'sEMPLOYER and not with the employees of any other EMPLOYER. 

On projects where the OWNER'S personnel may be working in close proximity of the 
construction activities the UNIONS agree that under any and all conditions UNION 
representatives, stewards and individual workmen will not interfere in any 
manner ,ti th the O~INER' S personne 1 or with the work which is being performed by 
t he OWNER' S personnel . 

ARTICLE X 
SUBCOIHRACT I NG 

Section 1. A subcontractor is any person, firm or corporation who takes 
over or performs any portion of the construction work to be done at the site of 
t he construction, alteration, painting or repair of a building, structure or 
other 01/rlER co ntract or subcontract work for a signatory contractor at the site 
of construction under contract with a signatory contractor. 
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Section 2 A signatory EMPLOYER shall not subcontract or otherwise 
transfer ln wh~le or In part any construction work covered by this AGREEMENT to 
bo done at the site of the construction, alteration, painttn9 or repair of a 
building, structure, or other work unless the person, firm, corporation or other 
business entity Is signatory to this AGREEMENT. 

section 3. The furnishing of materials, supplies, or equipment and the 
delivery thereof shall In no case be considered subcontracting. 

section 4. For procurements under the control of the EMPLOYER, 
fabrication provisions of the appropriate National craft agreements will be 
recognized. The OWNER may purchase equipment and materi ~ls from any source 
without any restriction and the UNION will install the equipment and materials 
in an efficient, workman-like manner. 

section 5. Specialized or leased equipment, such as computers and the 
1 ike, and/or secret processing equipment may be installed and/or _serviced by 
individuals not covered by this AGREEMENT. Warranty service on this equipment 
may be performed by the vendor's personnel. 

Section 6. The EMPLOYER shall require each subcontractor to hold a pre-
job conference with the UNIONS before the col1Jllenceme11t of any work on the site. 

ARTICLE XI 
SIGNATURE REQUIREMENTS 

Section l. The AGREEMENT represents the complete unde_rstanding of the 
parties and any EMPLOYERS and their Subcontractors at any tier shall not be 
required to sign any other agreement with the UNIONS or any other _UNION insof~r 
as construction work on this site is concerned. The provisions of this 
AGREEMENT, including Appendix A, shall in every Instance a_pp_ly to and control 
construction at the Site and take precedence over provisions of local or 
national agreements which may confl let with the terms of this AGREEMENT except 
as provided In Article II. 

Section 2. Any EMPLOYER or his Subcontractor at any tier who is a party 
to agreement(s) for construction work with a local UNION having jurisdiction 
over work being contracted under this AGREEMENT, or~ party to a national labor 
agreement for such construct ion work sha 11 become signatory to this AGREEMENT 
for all work covered in such contracts or subcontracts. Provisions will be m~de 
for any such EMPLOYER or Subcontractor at any tier to sign and fully comply ~11th 
this AGREEMENT for all work covered by its contract or subcontracts performed at 
the site of construction on the project, provided that this AGREEMENT shall 
apply to this site only. 

Section 3. If any EMPLOYER or his Subcontractor at any tier who Is 
signatory to this AGREEMENT subcontracts the performance of any work , written 
provision shall be made within the subcon~r~ct for c_ompl i ance by the 
Subcontractor with all of the terms and provisions of this AGREEMEN_T. . In 
conformity with such obligation, any E~PLOYER or subcontractor shall ~ndicate 
his acceptance of the terms and conditions of this AGREE~E~T as gove~n1ng work 
on this site by signin9 the Employers Signature _S~eet provided '.or this purpose 
and delive r ing a copy thereof to the Hanford Admin1strat1ve Committee and to the 
UNIONS prior to his commencement of any work on the project. 
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Section 4. The UNIONS agree that the provisions, conditions and 
benefits hereof shall be extended to al 1 EMPLOYERS and subcontractors at any 
tier insofar as work on this site is concerned, provided only that such 
contractors or subcontractors shall become signatory to this AGREEMENT. 

Sec tion 5. Any EMPLOYER, subcontractor, or UNION who becomes a party to 
this AGHEEMENT as provided above shall alone be liable and responsible for his 
own individual acts and conduct and for any breach or alleged breach of this 
AGREEMENT by him, and shall not have any imputed responsibility or liability for 
any breach of any other EMPLOYER or UNION. Any alleged breach of this AGREEMENT 
l)y any other EMPLOYER, subcontractor , or UNION or any dispute between a UNION 
and any EMPLOYER, any subcontractor, or other UNION respecting compliance with 
the terms herein shall not affect the rights, responsibilities, obligations, and 
duties between the UNION, EMPLOYERS or subcontractors at any tier who are party 
to th is AGREE ME NT. 

Section 6. Because of the nature of the Site, 1t is necessary that all 
Federal Labor Laws and Regulations, Executive Orders, Publi~ laws applicable to 
such construe tion contracts for the OWNER sha 11 apply to this Site and are 
paramount to the terms and conditions hereof. 

ARTICLE Xll 
_ NON-SIGNATORY CONTRACTORS REQUIREMENTS 

Nothing in this AGREEMENT shall be construed to limit the OWNER'S right to 
select the lowest qualified bidder for purposes of awarding construction 
contracts or material purchase orders on the Site and the right of refusal 
r emains solely with the OWNER . If such award is to a Contractor which ts not 
signatory to a union agreement covering such work, then such Contractor and his 
Subcont ractors shall not be obligated to become signatory to this AGREEMENT. 

Nothing herein shall be construed to limit the right of the UNION to engage 
in la~ful or ganizational efforts to organize the employees of non- signatory 
contractcrs or subcontractors . 

Subcontractors signatory to an existing union agreement covering work under 
a contract with a non-signatory cont r actor will be required to execute this 
AGR EEMENT in accordance with ARTI CLE XI, SIGNATURE REQUIREMENTS . It is 
3c knowledged, however, that the OWNER shall make provision in contracts with 
non-signatory contractors which are subject to the Davis-Bacon Act ·at the Site, 
to pay to or for the account of their employees in the classifications, herein 
set forth, not less than wages and other compensation including but not l lmited 
to fringe benefits, travel pay, ove rti me premiums, and shift premiums , as 
provi ded by this AGREEME NT. The obligation of such Contractor or his 
Subcont rac tor to pay fringe benefits shall be governed by making the payments in 
accordanc e wi th the provisions in the amendments t o the Davis-Bacon Act 
con tained in the Act of Jul y 2, 1964 (Public law 88-349, 78 Stat. 238-239) in 
t he Depa rtmen t of Labor Regulations and impl ementation thereof (29 CRF, Parts 
l, 5), but shall not limit his obl igation to provide other compensation as 
provided above. The OWNER shall, fr om time to time, direct all Contractors and 
Subcontractors on the work subjec t to the Davis-Bacon Act at the Site, to pay 
amounts for wages or other compensa tion as this AGREEMEIIT may be modified from 
ti me to ti me. 
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ARTICLE XII I 
HOURS OF WORK, SHIFTS AND OVERTIME 

Section l. The standard work day shall consist of eight (8) hQurs ~f 
work between 7:00 AM and 5:30 PM with one-half hour des ignated as an unpaid 
per lod for lunch, which may be taken between the hours of _l l : 00 AM, and l : 30 PM 
but not to exceed five ( 5) hours from the start of the shift. In the event an 
employee goes beyond five (5) hours without a lunch, he shall receive one half 
hours pay at the overtime rate in addition to regular shift pay . 

The standard work week shall be five (5) consecutive days con111encing w)th the 
day shift on Monday. Nothing herein shall be construed as guaranteeing any 
employee eight (8) hours of work per day, or forty (40) hours of work per week . 

Section 2. Shift Work 

Shifts may be established when considered necessary by the EMPLOYER. 

(A) Shift hours and rates will be as follows . 

(Bl 

(C) 

(D) 

First shift da shift - Eight (8) hours pay for eight (8) hours 
work pus one-ha /) hour unpaid lunch period . The first shift 
shall be worked between the hours of 7:00 AM and 5:30 PM. 

swtn shift - Eight (8) hours pay for seven and one­
~a==......=.;.:..,...,;..~o~ur~s~w~o-r,--, ~p,..us one-half (l/2) hour unpaid lunch period. 
The second shift shall be worked between the 'hours of 3:30 PM and 
1:30 AM. 

Third shift (graveyard shift) - Eight (8) hours pay for seven (7) 
hours work, p 1 us one-half ( I /2) hour unpa t d lunch period. The th t rd 
shift shall be worked between the hours of 11:30 PM and g;QO AM . 

Shifts shall be established and continue for a mi nimum of five (5) 
consecutive work days. If Saturday and/or Sunday are worked they 
shall be Included tn the f i ve '(5) day minimum per iod. It ts 
understood that the third sh ift on Friday must end on a calendar 
Saturday morning . 

The interval between shifts worked in the same day shall not exceed 
the reasonable time necessary to change shifts and tn no event shall 
such interval exceed one (l) hour . 

If only two shifts are to be worked, the EMPLOYER may . regulate 
starting times of the two shift operations to permit maximum 
utilization of daylight hou rs. 

(El When special conditions warr ant, swing and/or graveyard sh ifts may be 
worked even though no day and/or swing shift ts worked. Normal shift 
premiums apply . 
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Seel ion 3. Overtime 

Al 1 work performed in excess of the standard work day, Mon_day through 
Friday, and all work performed on Saturday shall be at the rate of time and one­
half the basic straight time hourly wage rat_e. Al) work _ performed on Sundays 
and holidays shall be paid at twice the basic straight time hourly wage rate. 
There shall be no duplication or pyramiding of overtime and/or premium pay. 

Section 4. Reporting Pay 

When an employee reports for work at the time and place specified by the 
EMPLOYER and he is not put to work or he works less than two hours, he shall be 
paid for two hours at the applicable stra _ight time ra_te of pay. If after 
working two hours he is prevented from working a. ful_l e1gh~ hours he shall be 
paid for actual hours worked. It is the intent of this section that an employee 
who shows up for work shall be paid at least two hours of a shl~t, except _when 
he has been notified at the EMPLOYER'S expense, not to report either by direct 
contact by the EMPLOYER or by the method determined by the Hanford 
Administrative Conmittee. When the proper notice is given and the employee 
reports, he shall not be entitled to reporting pay. 

If an employee leaves the job on his own accord he will be paid for actual 
hours worked. If an employee reports to work in a condition unable to work he 
will not be eligible for reporting pay. 

Section 5. Special Processing Time 

The EMPLOYER sha 11 not pay for time spent preparing necessary forms to 
obtain a security clearance. However, a reasonable time will be allowed each 
employee for initial security check-in at time of initial hire or rehire. 

Section 6. Option for Ten Hour Shift 

The EMPLOYER may, at his option, establish a first and/or a second shift 
consisting of ten ( 10) hours of work, exclusive of a one-ha 1 f ( 1 /2 l hour non­
pa id lunch period per day. The first eight (8) hours of work on these shifts 
shall be paid for at the basic straight time hourlr wage rate. The last two (2) 
hours of work shall be paid for at the rate of time and one-half (I 1/2) the 
basic straight time hourly wage rate. 

Section 7. Alternating 4 Ten-hour Shift Operation 

Under this operation the day shift manual work force is org_anized into ;w~ 
t~ams. The "A" team works 4 consecutive JO hour days. On the fifth day the . B 
t~am continue the work activities for 4 consecutive 10 hour _days. _O~ the ninth 
day the "A" team returns to work to continue the construction activities. 1:he 
4-day alt erna ting "A" and "B" t eam ope rat_ion can continue on a ye~r-round basis. 
The same pattern applies for a second shift . . Appendix B fu~ther illustrates the 
application of these provisions . If t wo shifts are established, they shall be 
consecutive. 

In this arrangement the normal work day for all employees will be ten (10) 
consecutive hours of work, exclusive of one-half (1/2) hour non-paid lunch 
period . 
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On A and B team operation, the first eight (8) hours shall be paid at the 
straight time rate. The ninth (9) and tenth (10) hours shall be paid at one and 
one half (1 1/2) time the straight time rate. 

The work day for each employee sha 11 be defined as the twenty-four ( 24) 
hour period which begins with the regular starting time of the employee"s shift 
and ends with the regular starting time of the employee's shift the following 
day. In this shift arrangement the day shift shall be worked between the hours 
of 8:00 AM and 6:30 PM, as described above. 

Those General Foremen and selected Foremen who are directed to report to 
work the day before the first day of the four day work cycle to complete 
preparations for their team's scheduled work activities shall work 8 hours on 
that day and be paid at the rate of time and one-half (1 1/2) the basic straight 
time hourly wage rate. 

If, for any reason, journeymen are directed to report to work the day 
before the first day of the four day work cycle, they shall be paid at the rate 
of time and one-half (I 1/2) the basic straight time hourly wage rate. 

Those directed to work the day after completion of their four-day shift 
shall be paid at the rate of two (2) times the baste straight time hourly wage 
rate. 

The first ten (10) hours of work performed on Sundays $hall be paid at time 
and one-half (1 1/2) the basic straight time hourly wage rate. After ten (10) 
hours of work, the rate shall be two (2) times the basic straight time hourly 
wage rate. 

Changing from one alternating shift to another will not be permitted 
without a minimum of two consecutive non-working days prior to transferring to 
the other alternating shift. 

ARTICLE XIV 
HOLIDAYS 

Holidays recognized under this AGREEMENT shall be as follows: 

New Years 
Merner la 1 Day 
July fourth 
Labor Day 

Thanksgiving 
Friday following Thanksgiving 
Christmas Day 

Should any of these holidays fall on a Saturday, the previous Friday shall be a 
holiday and should any of these holidays fall on a Sunday, the following ,Monday 
shall be considered a legal holiday and observed as such. A holiday shall be 
the twenty-four hour period conmencing with the starting time of the first shift 
on the day of the ha l lday. Ila work sha 11 be performed on Labor Day except to 
save life or property. 
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ARTICLE XV 
WAGE SCALES, FRl~GE BENEFITS, 

A~ D DUES CHECK OFF 

Sect i on I. 

(A) Appendix A shal I incorporate herein those wage rates, fringe benefits 
and apprentice contributions, of the local area collective bargaining 
agreements specifically agreed to and contained therein as of July 1, 
1964, except that wage premiums such as those based on height or depth 
of work, type of work or material, mask pay, special skills, etc., 
shall not be paid. The combined amount of the wage rates, fringe 
benef its and apprentice contributions will remain in effect through 
June 30, 1985. No other provisions in the local area collective 
bargain i n9 agreement sha 11 be considered part of this AGREEMENT or 
binding on the EMPLOYER or UNION on this site. 

(B) Future wage rates, fringe benefits and apprentice contributions shall 
be reviewed by the Hanford Administrative Corrvnittee sixty (60) days 
prior to June 30, 1985 and from year to year thereafter. There shall 
be no strike, walkout, slowdown, picketing, sympathy strike, or no 
lock-out or shut-down of any nature whatsoever during the life of this 
Agreement over wage and benefit disputes. 

(C) Maintenance of Benefits: Should the Trustees of the established trust 
funds find it necessary to adjust fringe benefit fund contributions in 
order to maintain current benefits, the Hanford Administrative 
Committee shall review such adjustments and determine their 
applicability to this Agreement. • 

Section 2. 

(A) When the EMPLOYER contributes fringe benefit payments into local, 
regional or national trust funds, the EMPLOYER agrees to be bound to 
all lawful terms and conditions of such trust agreements, and all 
amendments thereto . The EMPLOYER further agrees to accept as its 
representatives in the administration of such funds, the employer 
trustees serving such funds. Furthermore, the EMPLOYER and UNION may 
establish other trust funds by mutual agreement when necessary. 

(BJ Fringe benefit paymen ts shal I be paid only on the basis of hours 
worked, not hours paid for, except where this is in violation of the 
applicable trust agreement, in which case the provisions of the trust 
agreement will prevail. In the case of shift work, compensable hours 
shall apply. 

(C) Industrial promo tion C>r administrative funds which do not accrue to 
the direct benefit of employees are not considered fringe benefits for 
the purpose of t his AGREEMENT and need not be paid by the EMPLOYER. 

Section 3. DIJES CHECK-OFF. Upon presentation of a proper authoriation 
form executed by the individual emp loyee , the EMPLOYER aorees to deduct UNION 
dues and remit same to the urnori in accordance with a·ppl icablc laws. The 
a~thorization forms shall be supplied by the UNION. 
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ARTICLE XVI 
TRAVEL PAY 

Travel pay will be paid in accordance with Appendix A and will be reviewed 
yearly by the Hanford Administrative· Corrvnittee. 

ARTICLE XVII 
PAYMENT OF WAGES - CHECKING IN & OUT 

Section l. All employees covered by this AGREEMENT shall be paid 
weekly, by check on company time before the end of their regular shift, on 
Friday, unless failure to pay on such day is mutually considered to be beyond 
the reasonable control of the EMPLOYER. When an employee cannot be paid 
accordingly because of a holiday, he shall be paid on his last shift before the 
Holiday. 

Section 2. Employees on the swing and graveyard shifts or on a special 
shift extending beyond the quitting time for the day shift shall be paid by not 
later than quitting time Thursday's shift. If an employee is discharged or laid 
off, he shall be paid in full provided he is present at the job or place where 
he is employed. Employees who voluntarily terminate their employment shall be 
paid in full provided they give adequate, timely notice for good and sufficient 
reasons (norma,lly considered at least eight (8) hours). At the written request 
of such employee, the EMPLOYER may mail ~is check to him on or before the next 
regular pay day. Payroll checks and stubs shall indicate company name, straight 
time and overtime hours and all itemized legal deductions. 

Section 3. If an employee is not paid as herein provided, said employee 
must be paid an additional four (4) hours straight time pay for each twenty-four 
(24) hour period or portion thereof prior to actual payment. When mailing 
checks the postmark on the env~lope wi 11 determine if the check was malled 
timely and will serve as the cutoff for any penalty. 

Sect ion 4. The EMPLOYER may withho 1 d a reasonable amount of wages, not 
to exceed five (5) working days, to enable the EMPLOYER to prepare a payroll. 

Section 5. All payments shall be assumed to be correct and any protest 
must be made within thirty (30) days. 

Section 6. All employees will comply with a check-In check-out 
procedure to be established by the EMPLOYER . 

Section 7. Each employee shall be individually responsible for 
personally checking-in and checking-out on a daily basis. Failure to comply 
with these conditions will be considered justifiable ground for termination. 

ARTICLE XVIII 
AP PRENT I CE SITRA I tlE ES/HELPERS/SUBJClURNEYMEN 

Section l . Recognizing the need to maintain continuing support of 
programs designed to develop adequate numbers of competent workers in the 
cons true ti on ind us try, the EMPLOYER wi I l emp 1 oy apprentices in the respective 
crafts to perform such work as is within their capabilities and which is 
customarily performed by the craft in which they are indentured. · 
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Section 2. The UNIONS and EMPLOYERS agree to the maximum possible use 
of ~pprentices, pre-apprentices, helpers, or other subjourneymen classlf1cat1on 
as applicable to each craft to do work within their craft jurisdiction. The 
combined empl oyment of non-journeymen classifications shall not exceed thirty­
three and one third percent (33 l/31) of the craft work force. 

ARTICLE XIX 
WELDER CERTIFICATION 

When the EMPLOYER requests welders possessing specific certifications, the 
U~ IONS shall, when available, ref er welders possessing such current 
certifications regardless of their position on the out of work list. When 
reporting for work, the applicant shall have in his possession a current 
recognized certificate . If the job to be performed requires additional 
certification of any kind, the EMPLOYER shall pay for all expenses involved in 
such test including wages and cost of test, and shall (after 30 days of 
employment, or completion of the job) provide the employee and the UNION with a 
copy of the certification. 

ARTICLE XX 
GENERAL WORKING CONDITIONS 

Sect ion l. Employment begins and ends at the job site. 

Section 2. The selection of craft foremen and general foremen including 
the number of foremen required shall be entirely the res pons i bi l ity of the 
EMPLOYER, it being understood that in the selection of such foremen the EMPLOYER 
will give primary consideration to the qualified individuals available in the 
local area. After giving such consideration, the EMPLOYER may select such craft 
ind iv i dua 1 s from other areas. Foremen and general foremen shall take orders 
from the designated EMPLOYER representatives. 

Section 3. There shall be no limit on production by workmen nor 
restrictions on the full use of tools or equipment. Craftsmen using tools shall 
perform any of the work of the trade and shall work under the direction of the 
craft foremen. There shall be no restrictions on effic.ient use of manpower 
other than as may be required by safety regulations. 

Section 4. The parties reaffirm their policy of a fair day's work for a 
fair day's pay. Any violation of work starting and stopping times will be 
grounds for termination. Employees shall be at the pl ace of work designated by 
the EMPLOYER at the starting time and shall remain at their place of work until 
quitting tim~ except where the OWNER'S security and/or job requirements require 
employees to report to work or quit thei r work at different locations. The 
EMPLOYER agrees to provide adequate time at the end of e•ch shift.for picking up 
t oo ls . 

Section 5. There shall be no limit to the number of work 
classifications or pieces of equipment employees can work within their craft 
when qualified to perform the work. 

Section 6. 
recognized. 

Local practices not a part of this AGREEMENT shall not be 
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Section 7. The UNION shall not coerce nor In a11y way tnterf1:re with tho 
OWNER'S personnel, operation or facilities at the site. The OWNER'S right to 
contract directly with other companies for work at the site shall not be 
limited, and the UNION shall cooperate and not Interfere with the EMPLOYER'S 
operations. 

Sect ion 8. The EMPLOYER sha 11 determine the need for overtime and will 
have the specific right to assign employees to work overtime, including the use 
of partial crews. The EMPLOYER will designate when employees will work any and 
all overtime. If overtime is worked, the EMPLOYER will make a reasonable effort 
to distribute overtime on an equitable basis wherever practicable. 

Section 9. There will be no rest period, organized coffee breaks or 
other non-working time established during working hours. 

Section 10. Slowdowns/Featherbedding - Slowdowns, stand-by crews, and 
make-work practices shall not be tolerated. There will be no stand-by crews or 
personnel. Start-up, checkout, and operation of process equipment and systems 
is the responsibility of the EMPLOYER and the OWNER. Manpower requirements, 
startup and acceptance procedures for these operations will be determined by the 
EMPLOYER and OWNER. 

_Section 11. Seniority . shall not be recognized or applied to employees 
working on projects under this AGREEMENT. Continuing employment is contingent 
upon the skill, productivity and qualification of the employee. 

Section 12. The EMPLOYER shall establish such reasonable project · rules 
as the EMPLOYER deems appropriate. These rules will be reviewed at the pre-job 
conference and posted at the project site by the EMPLOYER, and may be amended 
thereafter as necessary. EMPLOYERS and the UNIONS agree to conform to a 11 
security regulations and requirements of ihe OWNER. 

Section 13. Adequate facilities will be provided for employees in which 
to dry their clothes and eat their lunches. These facilities shall be 
adequately heated and shall not be used for storing supplies, tools, or 
equipment to the extent that the facilities are rendered unsuitable for the 
Intended use. 

ARTICLE XXI 
SAFETY ANO HEALTH 

. Section l. The EMPLOYER acknowledges their responsibility to comply 
~11th all applicable laws, ordinances and regulations relating to safety and 
health . No employee will be required to perform any work in an unsafe manner or 
unsafe condition . 

Sec~ion 2. The employees covered by the terms of this AGREEMENT shall 
at all tim1;s be bound by the safety rules and r egulations as established by the 
EMPLOYER in accordance with the Department of Energy safety rules and 
regulations. Any employee's failure to comply with the safety requirements 
heretofore referred to, or failure to participate and cooperate in such program 
shall be cause for discharge. 
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Sl!cllon J. The UNIONS agreo that all employees w111 be required to uae 

all required safety equipment and all required protective clothing supplied by 
the EMPLOYER. Failure or refusal to use such protective equipment 1s cause for 
discharge . 

Section 4. It w111 not be a violation of this AGREEMENT, when the 
E.'IPLOYER considers it is necessary to shut down to avoid the possible loss of 
humJn life, because of an emergency situation that could endanger the life and 
safety of an employee. In such cases, employees will be compensated only for 
the actual time ~,orked. In the case of a situation described above whereby the 
EMPL OYER requests employees to standby, the employees will be compensated for 
the "standby" time. Employees shall not be discharged for refusing to work in 
the above described situations. 

ARTICLE XXII 
SECURITY OF MATERIAL, EQUIPMENT AND TOOLS 

Security procedures for the control of tools, equipmen~ and materials shall 
be sol ely the responsibility of the EMPLOYER. The EMPLOYER will be responsible 
to cover the costs of the full prior agreed inventory of employee tools lost 
because of fire, flood or theft. Tools broken or damaged in the course of 
employment will be replaced or reimbursement will be made by the EMPLOYER upon 
the presentation of satisfactory evidence . The inspection of incoming shipments 
of equipment, apparatus, machinery and construction mater ials of every -kind 
shall be performed at the discretion of the EMPLOYER by individuals of his 
choice. It is further agreed that the EMPLOYER may designate and operate 
centrally controlled tool rooms, warehouses, and storage areas, and that 
emp loy~e s requir ed for such operations will be at the EMPLOYER'S sole 
discretion. This article is not intended to alter traditional craft 
jurisdictional claims. 

All employees will comply with the security procedures established by the 
EMP bOYER. 

ARTICLE XXIII 
JURISDICTIONAL DISPUTES 

Section 1. The par.ties hereto agree that all jurisdictional disputes 
over d1vis1on of work with crafts affiliated with the Building and Construction 
Tr ades Oepartr.ient, AFL-CIO, will be assigned and settled in accordance with the 
procedural rules and regulati ons of the Impartial Jurisdictional Disputes Board 
under the Plan for Settlement of Jurisdictional Disputes in the Construction 
Indus try , effective June I, 1977 or any successor plan. All signatory 
~on t ractors agree to be stipulated to the procedures of the Impartial 
Jurisdic tional Disputes Board for work performed under thi s AGREEMENT . 

Sec ti on 2. In the event of any dispute as to jurisdiction of work 
covered by the terms of this AGREEMENT being claimed by UNIONS other than those 
affiliated with the Building and Construction Trade s Departmen t, AFL-CID, then 
such disputes shall be ref erred to the International Un ions involved, for 
cet erminat ion by whatever procedure t hey may adopt and work shal I proceed as 
as signed by the individual £1'.PLOYER until such determination by the 
Int erna ti ona l Unions. Any given j urisdic tionJI determination shall be 
i~1p lemented irrmediately by the individual EMPLOYER involved. 

-15-
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Section J, There 1hal1 be no strikes, work stoppages, or other 
interferences with the work by reason of jurisdictional disputes. 

ARTICLE XXIV 
GRIEVANCE PROCEDURE 

Section 1. It is spec1f1cally agreed that In the event any disputes 
arise out of the interpretation or application of this AGREEMENT, excluding 
questions of jurisdiction of work, which shall be adjusted pursuant to 
Ar ticle XXIII, Jurisdictional Disputes, said disputes shall be settled in 
accordance with the procedures set out herein. No such grievance shall be 
recognized unless called to the attention of the EMPLOYER by the UNION or to the 
attention of the UNION by the EMPLOYER in writing or postmarked within ten (10) 
working days after the alleged violation was comnitted. 

Employees must notify their UNION within three (3) working days of the alleged 
violation. 

Section 2. 
procedure. 

Grievances shall be settled according to the following 

. ~ The written disputes shall be referred to the Representative 
of the UNION involved or his desi~nated representative and the EMPLOYER'S 
des1gnated -~epresentative. · · 

~ In the event that the Representative of the UNION and the 
EMPLOYER'S~nated representative cannot reach agreement within five (5) 
working days after a meeting is arranged and held, the matter shall be referred 
to the representative of the International Union and the designated 
representative of the EMPLOYER. 

~ In the event that the Representative of International Union 
and the EMPLOV£l<'S Representative are unable to resolve the dispute within ten 
(10) calendar days after completion of Step 2, it shall be adjusted by 
arbitration in the manner hereinafter set forth. · 

The EMPLOYER or his designated representative and the UNION shall then select an 
arbitrator for final and binding arbitration. The impartial arbitrator shall be 
se 1 ec ted from a pane 1 of arbitrators submitted by the federa 1 Medi at ion and 
Cone i 11at ion Service in accordance with their procedures. The writ ten dee is ion 
of the Arbitrator shall be binding upon all parties. The Arbitrator shall have 
no _authorlty to change, amend, add to, or detract from any of the provisions of 
this AGREEMENT. The expense of the impartial arbitrator shall be borne equally 
by the EMPLOYER and the UNION. 

Step 4: The time limits specified in any step of the Grievance 
Pr~cedure may be extended by mutual agreement of the parties initiated by the 
~ir~tten request of one party to the other , at the appropriate step of the 
Grievanc~ Pro~e~ure . However, failure to process a grievance, or failure to 
respond 1~ wr1t1ng, within the time limits provided above, without a request for 
an extens10~ of time, shall be de emed a waiver of such grievance to the other 
w1th~ut preJ~d!ce, or without preceden t to the processing of and/or resolution 
of like or s1m1lar grievances or disputes. 

-16-
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ARTICLE XXV 
NO STRIKE/NO LOCKOUT 

Section 1. 

(II) The UNIONS agree that there will be no strike or other collective 
action which will Interfere with, or stop, the efficient operation of 
construction work of the EMPLOYER . Participation by an employee or 
group of employees, in an act violating the above provision will be 
cause for discharge by the EMPLOYER . If there Is a strike, work 
stoppage, or picket line in violation of the AGREEMENT by any craft, 
it is agreed that the other crafts will be bound to ignore such action 
and continue to man the project without interruption. 

The EMPLOYER agrees that he wi 11 not lock out the UNION during the 
term of this AGREEMENT. 

(Bl The EMPLOYER may suspend a portion of the work or shutdown a project 
in the event of a slowdown by one or more UNIONS or partial or 
complete work stoppage by one or more UNIONS. 

Sect ion 2. 

This "No Strike-No Lockout" corrmitment is based upon the agreement of the 
parties to be bound by the grievance and arbitration procedures of this 
AGREE MENT. 

ARTICLE XXVI 
SAVINGS CLAUSE 

This AGREEMENT is intended to be in conformity with all applicable rules 
and regulations including, but not limited to, Federal, State and local statutes 
or a decision by a court of competent jurisdiction. Should any conflict occur 
between any provision of this AGREEMENT and the terms of any of the above, 
subject provision shall become null and void and the EMPLOYER and the UNIONS 
will enter Into negotiations to bring such a provision into conformance with the 
law, rule, or regulation. However, all other provisions of this AGREEMENT not 
in conflict with any of the above shall not be annulled or superseded and shall 
remain in full force and effect. 

-17 -
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ARTICLE XXVII 
DURATION 

THIS AGREEMENT shall be effective as of the 10th day of September, 1984, 
and shall continue from year to year thereafter unless the EMPLOYERS or the 
UNIONS g Ive wr It ten notice to the other of a des I re to amend th Is AGREEMENT. 
Such written notice must be given not less than sixty (60) days nor more than 
ninety (90) days prior to the anniversary date of this Agreement. 

IN WITNESS WHEREOF, the Parties hereto have executed this AGREEMENT this 
10th day of September, 1984. 

EMPLOYER: 

J. A. JONES CONSTRUCTION SERVICES 
COMPANY 

s/A . L. PURTILL 
A. L. PURTILL 
PRESIDENT 

MORRISON-KNUDSEN COMPANY, INC. 

s/J. MARTIN BRENNAN 
J. MARTIN BRENNAN 
DIRECTOR OF INDUSTRIAL RELATIONS -
FIELD CONSTRUCTION 

-18-

UNION: 

BUILDING AND CONSTRUCTION TRADES, 
AFL-CIO 

s/ROBERT A. GEORGINE 
ROBERT A. GEORGINE 
PRESIDENT 

s/JOSEPH F. MALONEY 
JOSEPH F. MALONEY 
SECRETARY - TREASURER 

AND ITS INTERNATIONAL UNIONS 

I I I I rt( 1th k ....................... ft "4 IU ,., , , ••1 I 
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INHRNAT ION/IL ASSOCIATION OF tlEAT 
AND FROST INSULATORS ANO 
ASBESTOS WORKERS 

s /ANDREW T. HASS 

IIITERNATIOIIAL BROTHERHOOD OF BOILER­
MAKERS, IRON SHIP BUILDERS, 
BLACKSMITHS, FORGERS AND HELPERS 

s/HENRY GERTZ 

INTERNATIONAL UNION OF BRICKLAYERS 
ANO ALLIED CRAFTSMEN 

s/ JOHN T. JOYCE 

uru TED BR'JTHERHOOD OF !;ARPENTERS AND 
JOINERS OF AMERICA 

s/PATRICK J. CAMPBELL 

INTERNATIONAL BROTHERHOOD OF 
ELECTRICAL WORKERS 

s/CHARLES H. PILLARD 

INTERNATIONAL UNION OF OPERATING 
ENGINEERS 

s/J. C. TURNER 

INTERNATIONAL ASSOCIATION OF BRIDGE, 
STRUCTURAL AND ORNAMENTAL 
I RON WORKERS 

s/JOHfl H. LYOfl S 

LABORERS' INTERNATIONAL UNION OF 
NOR TH AMERICA 

s/ANGE LO FOSCO 

- 19-
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TILE, MARBLE, TERRAZZO, FINISHERS 
AND SHOPMEN INTERNATIONAL UNION 

s/PASCAL DI JAMES 

INTERNATIONAL BROTHERHOOD OF 
PAINTERS AND ALLIED TRADES 

s/WILLIAM A. DUVAL 

OPERATIVE PLASTERERS' ANO CEMENT 
MASONS' INTERNATION ASSOCIATION 
OF THE UNITED STATES AND CANADA 

s/MELVIN H. ROOTS 

UNITED UNION OF ROOFERS, WATER­
PROOFERS ANO ALLIED WORKERS 

s/CARLTON PENICK 

SHEET METAL WORKERS' INTERNATIONAL 
ASSOCIATION 

s/EDWARO J. CARLOUGH 

UNITED ASSOCIATION OF JOURNEYMEN 
AND APPRENTICES OF THE PLUMBING 
AND PIPE FITTING INDUSTRY OF 
THE UNITED STATES ANO CANADA 

s/MARVIN J. BOEOE 

INTERNATIONAL OROTHERHOOO OF 
TEAMSTERS, CtlAUFFEURS, WARE­
HOUSEMEN ANO HELPERS OF AMERICA 

s/WELDON L. MATHIS 

? 
,. 
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BOILERMAKERS 
PAGE I OF I 

6 

EFFECTIVE DATE: 9/2/91 

General Foreman 
Foreman 
Assistant Foreman 
Boilermaker/Blacksmith 

Health and Welfare 
Pensions (per hour) 
Apprenticeship (per hour) 
Vacation (per hour) 

BOILERMAKERS 

APPENDIX A 

WAGE RATES 

Rate to be negotiated 
22 .07 
21.32 
20 .82 

FRINGE PAYMENTS 

UZL2Q 

2.15 
l. ZS 
0.10 
1.50 

APPRENTICE RATES 

PERCENTAGE OF 
JOURNEYMAN WAGE RATES 

Indentured before Indentured after 
l2L.lill l2L.lill 

Indentured After 

1st 6 months 
2nd 6 months 
3rd 6 months 
4th 6 months 
5th 6 months 
6th 6 months 
7th 6 months 
8th 6 months 

10% 
72 -1/2% 
75% 
77 -1/2% 
eor. 
85% 
90% 
95% 

60% 
65¾ 
70¾ 
75% 
80% 
85% 
90% 
95¾ 

lQLJ.m 

sor. 
55¾ 
60% 
65% 
10% 
75% 
85% 
95% 

• $.50 wage Increase effective 9/2/90 was allocated to vacation per the 
Boilermaker's request. 



BRICKLAYERS 
PAGE I OF l 
EFFECTIVE DATE: 9/2/91 

BRICK AHO ALLIED CRAFTS 

APPENDIX A 

WAGE RATES 

Bricklayer, Blocklayer, Marble Mason, Brickmason ~elder 
Stone Masons and Cleaners, Pointers and Caulkers 
Marble Mason , Inside 
Tile Setters & Terazzo Workers 

2LW.l 

$18 .06 
18 .06 
17 . 57 
17 . 39 

Foreman shall receive a minimum of 1.00 over the hourly rate of his particular 
classification. 

FRINGE PAYMENTS 

Masonary Industry Trust (Health & Welfare) 
International Pension Trust 

2LJ.QLM 

$1.60 
$ . 20 

Northwest Pension Plan 

Period 

!st 6 months 
2nd 6 months 
3rd 6 months 
4th 6 months 
5th 6 months 
6th 6 months 

$ . 20 

APPRENTICE RATES 

Percentage of 
Journeyma n Wage Rates 

5or. 
60¼ 
1or. 
80¼ 
85¼ 
90% 

9 4 

CARPENTERS 
PAGE l OF 2 

0 7 

EFFECTIVE DATE: 9/2/91 

JOURNEYMEN CLASSIFJCAJJON 
Carpenter 

Sawfiler, Stationary Power 
Woodworking Tool Operator 

APPENDIX A 

WAGE RATE 

CARPENTERS 

Ulli.l 

$17. 97 

18.12 

HILLWRIGHTS AND HACHINE ERECTORS 

JOURNEYMEN CLASSIFICATIONS 
Millwrights & Machine Erector 

JOURNEYMAN CLASSIFICATIONS 
Piledriver 
Boom Man 

Will 

$18.47 

PILEDRIVERS 

Ulli.l 

$17. 97 
18.07 

DIVERS 

Base pay for Divers in water not to exceed fifty (50) fee shall be: 

£FF . DATE 

9/2/91 

6/1/81: Divers only: 

J:!Q!IB 

44 .03 

!....!iQY.R.S 

176.12 

~ 

352.24 

l . The rate to be computed using the formula of 2.45 times the 
Piledriver hourly base wage scale. 

2. All other classifications to receive the same hourly rate as 
negotiated as applied to the Piledriver hourly wage scale . 

· • ' ' 
1 
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CARPENTERS 
PAGE 2 OF 2 
EFFECTIVE DATE: 10/1/91 

lhe Wige rile for TENDERS &hill bil 

CLASS(fJCAJlll~ 
Tenders 

Diving Master 

S2 l. 32 

28 .34 

FOREMAN : Foreman shall receive Sl .00 per hour above the highest paid 
Jqurneyman wage classification working under him. 

REVISED: 
11/18/91 

GENERAL FOREMAN: General Foreman shall receive S2 .00 per hour above the 
highest paid Journeyman wage classification working under him . 

Health and Security 
Pension 
Apprenticeship and Training 
Vacation {deduct from net wages) 

FRINGE PAYMENTS 

lQLlm 

SI. 91 
I.BO 
.20 

{ . 50) 

APPRENTICE RATES 

First Period 
Second Period 
Third Period 
Fourth Period 

- 3 months 60% 
- 3 months - 65% 
- 6 months - 70% 
- 6 months - 75% 

CARPENTERS 

Fifth Period 
Sixth Period 
Seventh Period 
Eighth Period 

- 6 months - 80% 
- 6 months - 85% 

6 months 90% 
- 12 months 95% 

MJLLWRJGHT & MACHINE ERECTOR 

First year 
Second year 
Third year 
fourth year 

70% of Journeyman Rate 
75% of Journeyman Rate 
85% of Journeyman Rate 
95% of Journeyman Rate 

(. 

., I J 1 • • • • l • o
1
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CEHENT MASONS 
PAGE 1 OF 2 

8 

EFFECTIVE DATE: 9/2/91 

CEHENT MASONS 

APPENDIX A 

CLASSIFICATIONS 

Rodding, Tamping, Floating, Troweling, Patching, Stoning, Rubbing, Sack 
Rubbing 

All exposed aggregate finishing 

Setting of screeds, screed forms, curb & gutter & sidewalk forms 

Preparation of all concrete for caulking of the joints and the caulking 
of expansion joints 

Preparation of concrete for the application of hardners, sealers and 
curing compounds and their application 

Grouting and dry packing of machine base 

Removal of snap ties and she bolts prior to patching of concrete 

GROUP 11 

Power Troweling Machine Operator 

Troweling of magnesite, torganal or material with epoxy bases of 
oxlcholoride base 

All Power Grinders, Bushing Hammer, Chipping Gun 

All sandblasting for architectural finishes and exposing of aggregate for finish 

Concrete Sawing and Cutting for expansion joints and scoring for 
decorative patterns 

Operating of Clary-type floats, longitudinal floats, Rodding Machines and 
Belting Machines 

Scarlflers 

Working on scaffolds 

GROUP Ill 

Grinding, bushing or chipping of toxic materials or high density concrete 

Operating of power tools on a scaffold 

. r '.,, · I•· M · , • . J 
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CEHENT HASONS 
PAGE 2 OF 2 REVISED: 
EFFECTIVE DATE: 9/1/91 9/27/91 

WAGE RAHS 

Will 

GROUP I Sl7 .07 
GROUP II 17 . 57 
GROUP 111 18.07 

f.QRlllfill: 1.00 per hour above highest paid man on his crew. 

GENERAL FOREMAN: To be paid .50 per hour above the highest paid Foreman 
working under him. 

Health and Security 
Pension 
Training 
Credit Union 

(Deduct from net wages) 

EIIROLLED BEFORE 
OCJQO(B IL..._liiQ 

Hours & ll 

CROUP Ii Base rate $17,07 

1000 - 80% 
1000 - es,: 
1000 - 90¾ 
1000 - 95,: 

CROUP II: Base rate $17.SZ 
1000 - 80¾ 
1000 - es,: 
1000 - 90% 
1000 • 95:~ 

GROUP Ill: Base rate $18 .07 

1000 - 80% 
1000 - ssr. 
1000 - 907. 
1000 - 95,: 

FRINGE PAYMENTS 

SI .85 
2.00 

. 15 
(1.15) 

APPRENTICE RATES 

ENROLLED ON OR AFTER 
OCTOBER 1§, 1980 

1000 60% 
1000 - 70¾ 
1000 80¾ 
1000 - 90¾ 

1000 - 601' 
1000 - 70¾ 
1000 80¾ 
1000 90¾ 

1000 - 607. 
1000 - 707. 
1000 eor. 
1000 - 901' 

n, 9 
., 

,,. 
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ELECTRICIANS 
PAGE 1 OF I REVISED: 

10/17/91 EFFECTIVE DATE: 9/1/91 

ELECTRICIANS 
APPtNOiX A 

WAG[ RATES 

General Foreman (20% above Journeyman) 
Foreman (10% above Journeyman) 
Journeyman Wireman 

wm. 
S25.45 

23 . 33 
21. 21 
21.21 Journeyman Technician 

Journeyman Wireman Welder 
(10% above Journeyman)* 

Journeyman Wireman Cable Splicer 
(5¾ above Journeyman)•• 

Vacation allowance deduct 10" 

23.33 

22 . 27 

* 

•• 

Journeyman Wireman when Welding - Certified welding will be paid for at 
ten (10¾) percent above Journeyman Wireman rate for a certified 
Journeyman Wireman when welding for a minimum of two (2) hours. 

Journeyman Wireman Cable Splicer - Cable splicing and stress cones by 
whatever method on voltage over 2300 volts will be paid for at the rate 
of five (5%) percent above Journeyman Wireman rate for a minimum of two 
(2) hours . 

Health and Welfire 

FRIIIGE PAYMENTS 

Will 
SI. 51 

Pension - National (N£8Fl 
Pension Money Purchase Pan 
Apprentice Training 
Vacation (Deduct from Wages) 

3.3o••• 
.Jo••• 
1oz••• 

••• There will be no contributions ~ade for first year apprentices. 
The contributions commence In the first half of the second 
year, for those apprentices Indentured after July 1, 1987. 

APPRENTICE RATES 

APPREttTICtS IND[NTURED 
f.!l.lillLI.ll...lJ.!Ll..l.J Ul 
1st 1000 houri 45~ 
2nd 1000 hours - 50¾ 
3rd 1000 hours - 551 
4th 1000 hours 651 
5th 1000 hours• 701 
6th 1000 hours• 757. 
7th 1000 hours - 801 
8th 1000 hours - 85% 

APPRENTICES INO£NTURED 
M..II!.JYL t,.l I .Wit 
. o .- 10011 houi-1 , lit pertotJ , H" 

1000 - 2000 hours 2nd porlod . 501 
2000 - 3500 hours 3rd period• 55¾ 
3500 - 5000 hours - 4th period - 651 
5000 - 6500 hours - 5th period - 75,; 
6500 - 8000 hours - 6th period - 851 

•'•• • •·••· ·•·• .. h"' .. l.-""'1 M.,411,_,~.,._,W .. t£nM•c:k-fiwW .. ~ .. fd(a •t••llii111 ·• ..... :hM ; I •t1•tt rd d t ht • ~d ... , . i ........... ~ ..... .. ,, .... .. .. 

: f 



INSULATORS 
PAGE I OF 1 
EFFECTIVE DATE: 9/2/91 

Journeyman 

INSULATORS 

APPENDIX A 

WAGE RATES 

Will 

S21.30 

~ - 10% above the Mechanic's base rate of pay 

Genera) Foreman - S25 . 56 

Pension 

FRINGE PAYMENTS 

l!L..lfl_Q 

2.66 
.07 

2.04 
.06 

9 
. ; 

Occupational Health 
Health and Welfare 
Apprenticeship 
Credit Union (deduct) 2.25 or 3. 50 (option of employee) 

ls t year 
2nd year 
3rd year 
4th year 

APPRENTICE RATES 

60% of Meehan cs Base Rate 
70% of Meehan cs Base Rate 
80% of Meehan cs Base Rate 
90% of Meehan cs Base Rate 

9 4 
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IRONWORKERS 
PAGE 1 OF I 

0 

EFFECTIVE DATE: 10/21/91 

CLASS I FI CATIONS 

IRONWORKERS 

APPENDIX A 

Structural lronworkers, 
Ornamental lronworkers, 
Machinery Mover, Machine Erector, 
Riggers,Signal Hen, 

WAGE RATES 

l0/2J/91 

$17. 92 

Welders & Burners, fence Erectors 
Sheeters, Reinforcing lronworkers 

E.QBli!f!i: $1.50 per hour over journeyman rate 

GENERAL FOREMAN: $2 . 50 per hour over journeyman rate 

Health and Welfare 
Pension 
Apprenticeship 
Annuity 

FRINGE PAYMENTS 

10/2)/91 

2.61 
2.65 

.25 

.99 

VACATION: Deduct from Net Wages - $1 . 50 per hour 

1st 6 months 
2nd 6 months 
2nd year 
3rd year 

APPRENTICE RATES 

60% of Journeyman Ironworker Rates 
80% of Journeyman Ironworker Rates 
90% of Journeyman Ironworker Rates 
95% of Journeyman Ironworker Rates 

.,, 
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LABORERS 
PAGE I OF 4 
EFFECTIVE DATE : 9/2/91 

GRO UP I 

LABOR[RS 

APPEIIDIX A 

CLASSIFICATIONS 

Brush Hog Feeder 5Miner, Class "A" 
Ca rpent er Tender Nipper 
Cement Handl er Riprap Man 1conc ret e Crewman Sandbl as t Tailhoseman 

9 

Conc re t e Signalman Scaffold Erec t or, wood or steel 
2crusher Feeder Sca l eman 
Demo lition Stake Jumper 

3oumpman 4structur al Mover 
Fence Erector Tailhos eman (water nozzle) 
flagma n Ti mber Bucker & Faller (by hand) 
Fo rm Cl ean ing Machine Feeder , Tr ack Laborer (RR) 

Stacke r Truck Loader 
General Laborer Well -Point Man 
Group Machine Header Tender Window Cleaner 

1 TO IIICLUOE: Stripping of fo rms, hand operating jacks on slip fo rm 
construction , application of conc re te curing compounds, pumpcrete machine, 
signali ng, handling the nozzle of squeezec rete or similar machine - 6 inches 
and sma ll er . 

2 TO IIICI.UOE: Clean-up, burning, loading , wrecking & salvage of all 
material. 

3 TO JtlC LUDE : Guard rails , guide and reference posts, sign posts, and 
right -of -way markers. 

4 TO IIICLUDE: Separating foundation, preparation, cribbing, shoring, 
jacking and unloading of structu res. 

5 
TO JIICL UDE: Bull Gang, Concrete Crewman, Dumpman and Pumpcrete 

Crewman , including distribu t ing pipe, ass embly & dismantle, and Nipper . 

GROUP 11 

Asphalt Rake r 
Asphalt Roll er, wa l king 
Cemen t Fi nisher Tender 
Conc re t e Saw, walking 
Demoliti on To rch 
Dope Pot fir eman, non -mechanical 
Dr ill er Hel per (when required 

mo ve & position machi ne ) 
form Sett er, paving 
Grade Checker Us ing Level, 

Opti onal 
Jackhammer Operator 

,,, . 

Pipel aye r, multi-section 
Pot Tender 
Powderman Helper 
Powe r Buggy Ope rator 
Power Tool Ope rator, gas , electrical, 

pneumatic 
Railroad Equipment, power driven, 

excep t dual mobile power spiker 
or pulle r 

Railroad Power Spiker or Puller, 
dual mobile 

Rodder & Spreader 

9 
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LABORERS 
PAGE 2 OF 4 
EFFECTIVE DATE: 9/2/91 

GROUP II . (cont.I 

3Mlner, Class "B" 1Nozzleman 
Nozzleman, water, air or steam 
Pavement Breaker, under 90 lbs . 
Plpelayer, Corrugated Metal 

Culvert 

2Tamper 
Trencher, Shawnee 
lugger Operator 
Wagon Ori 11 s 
Wheelbarrow, power driven 
Water Pipe Liner 

~ JO INCLUDE: Squeeze and Flow-crete nozzle . 
3 TO INCLUDE : Operation of Barco, Essex & similar tampers. 

TO JNCLUDE: Brakeman, Finisher, Vibrator, and Fo rm Setter . 

GROUP Ill 

A Ir Track Orll 1 
Bi t Gr inder 1Brush Machine 
Cais son Worker, free air 

2chain Saw Operator & faller 
3concrete Stack 
Gunlte 
lligh Scaler 
liod Carr ier 4Las er Be am Operator 

7Mlner, Class •c• 
Monitor Operator, ai r track or 

similar mounting 
5 Mortar Mi xer 
Nozzleman 

6Pavement Breaker, 90 lbs . & over 
Pipe layer 
Pipewrapper 
Vibrators, All 

1 JO INCLUDE : liorlzontal construction joint clean-up brush machine, 
power propelled . 

2 JO INCLUDE: Laborers when working on free standing concrete stacks for 
smoke or fume control above 40 feet high . 

3 JO INCLUDE : Operation of machine and nozzle. 
4 TO INCLUDE: Grade Checkers and elevation control. 
5 JO INCLUDE : Jet blasting nozzleman, over 1200 lbs. , jet blast machine 

power -propelled, sandblast nozzle . 
6 JO INCLUDE : Work ing topman, caulke r , colla rman , jo in ter, mortarman, 

rigger, jacker, shorer , valve or meter installe r , tamper . 
7 TO INCLUDE : Hiner , Nozz l eman for concrete , and l aser Beam Operator on 

tunnel s. 

GROUP IV 

1orills with dual masts 
Miner, Class •o• 
Welder, elect r ic, manual or automatic 

1 
TO INCLUDE : Raise and Shaft Miner, Laser Beam Operator on raises and 

shafts . 

h ... 11111 l 111 -. ............. •- ·•M·• .. • .. ••"' '" 



LABORERS 
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EFFECTIVE DATE: 1/1/92 

~ 

Powderman 

GROUP YI 
Sand Hogs 

GROUP I 
GROUP 11 
GROUP Ill 
GROUP IV 
GROUP V 

WAGE RATES 

illLll 
$15 . 29 
15.54 
15 . 79 
16.04 
16.29 

GROUP VI SAND HOGS (Under Compressed Air Conditions) 

1-14 
14 -28 
18-25 
18-22 
22 -26 
26-32 
32 -38 
38 -44 

Outside Lock & 

HRS . 
HQEK 

6 
6 
4 
6 
4 
4 
3 
2 

and Gauge Tender 

OT 
Dll.... 

7-1/2 
7-1/2 
7-1/2 
10 
7-1/2 
7-1/2 
7-1/2 
7-1/2 

f.OB.El:iAli: 1.00 above highest group sup1rvls1d 

illLll 

$133.12 
137 .82 
137.82 
158 .07 
142 .02 
144 . 42 
147 . 12 
148.42 

$125 .52 

GENERAL FOREMAN: 1.50 (.50 above the highest Foreman) 

FRINGE PAYMENTS 

Health and Security 
Pension 
Training 
Cred tt Un i on 

(deduct from net wage s) 
Dues Check Of f 

(deduct from net wages) 

wm, 
$1 .85 
1.42 

. 20 
(1.00) 

( .35) 

9 

REVISED: 
12/10/91 

LABORERS 
PAGE 4 OF 4 

2 

EFFECTIVE DATE: 9/2/91 

Trainee 
Trainee 
Trainee 
Trainee 

I 
II 

111 
IV 

NEW ENTRANT TRAINING PROGRAM 
(PERCENT COMPUTED ON GROUP I RATES) 

0 to 750 hours - 60¾ 
751 to 1500 hours - 70¾ 

1501 to 2250 hour s - 80¾ 
2251 to 3000 hour s - 90¾ 

illL.2.1 

$ 9 . 17 
10 . 70 
12 . 23 
13 . 76 

•••,·1,ai,,,,!-: "" . i.;, . ._.~, . .. ..... ,h,t• ••--~• •• .. .. • ..... •••• •""-"'•...,.•~ .- ,. ..... ... ~- ,. , .. .. . . "', _ .. .... .,. ... ...,.1·1o1oti.+••••••• .~ . 
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OPERATIIIG ENGIIIEERS 
PAGE I OF 5 
EFFECTIVE DATE: 9/2/91 

Bit Grinders 
Bolt Threading Machine 

OPERATING ENGINEERS 

APPENDIX A 

CLASSIFICATIONS 

Compressors (under 2000 CFH, gas, diesel or electric power) 
Crusher Feeder {mechanical) 
Deck Hand 
Drillers llelper 
Fireman & lleater Tender 
Grade Che cker 
Helper, Mechanic or Welder, H.D. 
Hydro-s eede r, Hulcher , Nozzleman 
Oiler 
Oiler & Cable Tender , Mucking Machine 
Pumpman 
Roll ers, all types on subgrade {farm type, Case, John Deere & 

similar , or Compacting Vibrator), except when pulled by 
Dozer with operable blade 

Steam Cleaner 
Welding Machine 

GROUP U 

A-Frame Truck (single drum) 
Assistant Refrigeration Plant {under 1000 ton) 
Assistant Plant Operator, fireman or Pugmixer {asphalt) 
Bagley or Stationary Scraper 
Belt Finishing Machine 
Slowe r Operator (cement) 
Cement llog 
Compressor (2000 CFM or over, 2 or more, gas, diesel or 

electric power) 
Conc re te Saw {multiple cut) 
Distributor leverman 
Ditch Witch or similar 
Elevator Hoisting Materials 
Dope Pots (power agitated) 
Fork Lift or Lumber Stacker , Hydra-lift & similar 
Gin Trucks (p ipel ine) 
Hoi st , single dr um 
loaders (bucket elevators and conveyor s) 
longitud inal Float 
Mi xer (por table - concrete) 
Pa vement Breaker, Hydra-Ha mmer & similar 
Power Broom 
Railro ad Balla st Regulation Operator {se lf -propelled) 
Railroad Power Tamper Op erator (self-propell ed) 
Railroad Tamper Jack Operator (self-propelled) 
Spray Curing Machine (concrete) 

9 4 ) 3 

OPERATING ENGINEERS 
PAGE 2 OF 5 
EFFECTIVE DATE: 9/2/91 

GROUP JI (Cont'd) 

Spreader Box (self-propelled) 
Straddle Buggy {Ross & Similar on construction job only) 
Tractor (Farm type R/T with attachments, except Backhoe) 
lugger Operator 

GROUP JIJ 

A-Frame Truck (2 or more drums) 
Assistant Refrigeration Plant & Chiller Operator (over 1000 ton) 
Backfillers (Cleveland & similar) 
Batch Plant & Wet Mix Operator, single unit (concrete) 
Belt -Crete Conveyors with power pack or similar 
Belt loader {Kocal or similar) 
Bend Machine 
Bob Cat 
Boring Machine {earth) 
Boring Machine (rock under 8" bit) (Quarry Master, Joy or similar) 
Bump Cutter {Wayne, Saginau or similar) 
Canal Lining Machine {concrete) . 
Chipper {without crane) 
Cleaning & Doping Machine (pipeline) 
Deck Engineer . 
Elevating Belt-type loader (Euclid, Barber Green & similar) 
Elevating Grader -type loader (Dumor, Adams or similar) 
Generator Plant Engineers (diesel electric) 
Gunite Combination Mixer ·& Compressor 
locomotive Engineer 
Mixermobile 
Posthole Auger or Punch 
Pump (grout or jet) 
So i l Stabilizer (P & Hor similar) 
Spreader Machine 
Tractor {to 0-6 or equivalent) and Traxcavator 
Traverse Finish Machine 
Turnhead Operator 

GROUP IV 

Blade Operator (motor patrol & attachments) 
Conc rete Pumps (squeeze- cre t e, flow- crete, pump -crete , Whitman & similar) 
Curb Extruder (asphalt or concrete) 
Dr i l l s (churn, co re, ca l yx or diamond) 
Equi pment Servi ceman, Greaser & Oiler 
ftoist (2 or more drums or Tower ftoist) 
loaders (overhead & front -end, under 4 yds R/T) 
Refrigeration Plant Engineers (under 1000 ton) 
Rubber-tire Skidders (R/T with or without attachments) 
Screed Operator 
Surface fteater & Planer Machine 
Trenching Machines (under 7 ft . depth capacity) 
Turnhead (with re-screening) 
Vacuum Drill (reverse circulation drill under a• bit) 

., ,j,, , 4 . , . .... \ ~,, .,,,,,:.,1,:,.\d,i,~•4'4l--~~ .............. , ... ,, ..... , ... -• ........ _ .... _ ... ,. ... _ .. ,_ .... i .. • ;... .. • - •0,1 _____ ... ___ ..,,_, __ ., _____ ""9•-, .... lli" •• • '• l • I • 'l' 
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OPERATING EIIGINEERS 
PAGE 3 OF 5 
EFFECTIVE DATE: 9/2/91 

~ 

9 

Drilling Equipment (8" bit & over) (Robbins, reverse circulation & similar) 
lloo Ram 
Paving (dual drum) 
~~llroad Track liner Operator 1self-prop1lled) 
Refrigeration Plant Englnoor ( 000 teht I over) 
Sl9nal man (llhlrl11ys, 1tl9hl lne, llo rnm11rhogd1 or ilmllar) 

GROUP VJ 

Automatic Subgrader (Ditches & Trimmers) (Autograde, ABC, R. A. Hansen & 
si milar on grade wire) 

Backhoe (under 1 yd) 
Batch Plant (over 4 units) 
Batch & Wet Hi x Operator (multiple units , 2 & incl . 4) 
Boat Operator 
Cableway Controller (dispatcher) 
Crane (25 tons and under) 
Derri cks & Stifflegs (under 65 tons) 
Dr ill Doctor 
Multiple Dozer Units with single blade 
Paving Machine (asphalt and concrete) 
Piledriving Engineers 
Rollerman (finishing pavement) 
Trenching Machines (7 ft . depth & over) 

GROUP YI I 

Asphalt Plant Operator 
A~~khoa, (1 yd, to l yds.) 
Blade (finish I bluolop) Automitlc, CHI, Abt l ilmlli~ ~hon U$Od at 

automatic 
Boom Cats (side) 
Cableway Operators 
Clamshell Operator (under 3 yds.) 
Concrete Slip form Paver 
Cranes (over 25 tons, Including 45 tons) 
Crusher , Grizzle & Screening Plant Operator 
Draglines (under 3 yds.) 
Elevating Belt (holland type) 
Gradeall (1 yd . to 3 yds . ) 
H. D. Mechanic 
H. D. Welder 
loader Operator (front -end & overhead, 4 yds , incl. 8 yds.) 
Mucking Machine 
Quad -tra ck or similar equipment 
Rubber - tired Scrapers 
Shovels (under 3 yds . ) 
Tractors (D -6 & equivalent & over) 

. ... ... ,r, :rtrlMttili' iTJdlJ 
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OPERATING ENGINEERS 
PAGE 4 OF 5 
EFFECTIVE DATE: 9/1/91 

GROUP VI IJ 

Backhoes (3 yds . & over) 
Cranes (over 4S tons, and ALI. climbing, rail & tower) 
Clamshell Operator (l yd1. lover) 

' Derricks & Stlfflegs (65 tons & over) 
Dragllnes (l y~, & ovor) 
Loador (J60 degrees revolving Koehring Scooper or similar) 
loaders (overhead, fron,-end, over 8 yds) 
Helicopter Pilot 
Shovels (3 yds. & over) 
Whirleys & Hammerheads, All 

GROUP IX 

Trans i · LI ft 

All CRANE BOOMS, INCLUDING TOWER CRANES: 

' Measure from center of rotation to center of shaft 
(radius): 130' to 200' .30 hr. Additional to classification 

Group I 
Group II 
Group i 11 
Crou11 IV 
Group V 
Group VI 
Group VJ I 
Group VIII 
Group IX 

Over 200' . 60 hr . Additional to classification 

WAGE RATES 

SJS.93 
16 . 23 
le.ts 
16.93 
17.08 
17.33 
17.58 
18 . 23 
19.98 

REVISED : 
9/27/91 

~: Shall be paid one dollar (1.00) per hour over the scale of the 
highest scale supervised. 

Health and Security 
Pension 
Apprenticeship & Training 

FRINGE PAYMENTS 

wm. 
$1. 90 
2. 50 

.10 

§Llill 

$2. JS 

.wm 
$2 .30 



OPERATING ENGINEERS 
PAGE 5 OF 5 
EFFECTIVE DAT£: 9/2/91 

APPR[~TICE RATES 

BASE RATE: (Group VI) 

65¼ 1000 !lours 
70¼ 1000 !lours 
7 5¼ 1000 flours 
eor. 1000 !lour s 
95~ 1000 lloura 
90:, 1000 Hours 

wm. 
S 11. 26 

12 . 13 
13 .00 
13 .86 
14. 73 
15.60 

9 "> ~, 
,J 

PAINTER 
PAGE 1 OF 1 

5 

EFFECTIVE DATE: 9/2/91 

Journeymen Painters 
Taper Finishers 

PAINTERS 

APPENDIX A 

WAGE RATES 

Will 
$16 . 34 
16.59 

Spray Palntura, Steal Palnt•ra, Steam 
Cleaning, Acid Etching, Sign Writers 16.84 

Foreman shall be paid an additional ten percent (10¾) over and above the 
average rate of pay of those journeymen working under his supervision. 

FRINGE PAYMENTS 

Health and Welfare 
Pension 
Apprenticeship 

lli.lLiQ 
$1. 30* 
1.30 

.03 

This District Council No. 54 Administration Fee check-off shall be 3¼ of the 
current Painters' basic wage, which is deducted from the wages, computed on 
actual hours worked. 

• 

1st 6 months' 
2nd 6 months' 
3rd 6 months' 
4th 6 months' 
5th 6 months' 
6th 6 months' 
Thereafter 

1st 3 months' 
2nd 3 months' 
3rd 3 months' 
4th 3 months' 
5th 3 months ' 
6th 3 months' 
Thereafter 

APPRENTICE RATES 

Painting Apprentices 
period 50¼ of Journeymen's Wages 
period 55¼ of Journeymen's Wages 
period 60¼ Qf Journeymen's Wages 
period 70¼ of Journeymen's Wages 
period BO¼ of Journeymen's Wages 
period 90¼ of Journeymen's Wages 

100¼ of Journeymen's Wages 

Taping Apprentices 
period 50¾ of Journeymen's Wages 
period 60¼ of Journeymen's Wages 
period 75¾ of Journeymen's Wages 
period BS¾ of Journeymen's Wages 
period 90¼ of Journeymen's Wages 
period 95¼ of Journeymen's Wages 

JOOr. of Journeymen's Wages 

Any future increases to the Union's Health and Welfare contributions 
required under the maintenance of benefits provision of this agreement 
will be deducted from the hourly wage rate until such wage reductions 
reach a total of seven cents ($0 .07) per hour. 

. . , 
• • ••· • • ~• 1> ·1 · · .. .. .., /,~•·• • ,.,., , , ,Jo.i 1~ilf~ll·W~i'~lii6~ ..... ~ ............ , __ ............. ............_.._, 11 ••• ............. ........,.., .. ,...,_ ,.., .111• . .... •• ·• J 



PIPEFITTER 
PAGE I OF I 
EFFECTIVE DATE: 9/2/91 

Basic Hourly Rate Effective: 

Basic Hourly Wage Rate 
Vacation 

P 1 PEF lTTERS 

APPENDIX A 

WAGE RATES 

wm 
SI 9. 73 

2. 75 

Vacation pay shall be included in the basic rate for all computation of 
overtime , shift differential , working dues, or any rate of pay for all 
employee s covered by this agreement. 

FORE M~ tj : 10¾ above basic rate inclusive of vacation . 

GE~EPAL FOREMAN : 20¾ above basic rate inclusive of vacation . 

DUES CHECK-OFF TO 598: 1-1/2¾ of basic hourly rate Inclusive of vacation, 
including overtime rate of basic hourly wage rate inclusive of vacation . 

Medical & Dental 
National Pension 
State Pension 
JATC• 

FRINGE PAYMENTS 

llLI.Lfil 
2. 50 
1.10 
1.05 
. 26 

* Includes 8¢ to National UA/NCA Training Trust Fund . 

APPRENTICE RATES 

Apprentices shall receive a basic hourly wage rate based upon a percentage of 
the established basic hourly wage rate for journeymen employed within the 
bargaining unit and vacation pay as indicated below: 

APPRENTICE TIME PERCENTAGE VACATION 

first six months 35% 1.00/hr 
Second six months 40% 1.00/hr 
Third six months so,: 1.00/hr 
fourth six months 55,: 1.00/hr 
Fifth six months 60% 2.75/hr 
Sixth six months 65% 2. 75/hr 
Seventh six months 70¾ 2.75/hr 
Eighth six months 80% 2. 75/hr 
Ninth six months as,: 2. 75/hr 
Tenth six months 95,: 2. 75/hr 

t -Ud ii 

ROOFERS 
PAGE 1 OF 1 

6 

EFFECTIVE OATE: 9/2/91 

CLASSIFICATION 

Foreman 
Journeyman 

18 .46 
16 . 78 

ROOFERS 

APPEIIOIX A 

WAGE RATES 

Foreman: 10¾ over highest paid classification 

FRINGE PAYMENTS 

Health & Security 
Pension 

1. 70 
1.20 

.)5 JATC 

Dues: 38 . 00 per month 

I a 

Apprentice 95% 
Apprentice 90% 
Apprent lee 85% 
Apprentice 80% 
Apprentice 75% 
App rent lee 70% 
Pre-Apprentice 60¾ 

•• a . er II•• 1• 

APPRENTICE RATES 

....... _ ...... ,_.,. ..... , ,~-··· J 



SHEITMITAL 
PAGE 1 Of 2 
EFFECTIVE DATE: 1/1/92 

Journeyman 

SHEETMETAL 

APPENDIX A 

WAGE RATES 

2Llili Will Will 
SIS.76 SIS.70 Sl9.35 

f.QR1J:!fill: Journeyman Sc.le Plus !Or. 

GENERAL FOREMAN: Journeyman scale plus 20% 

JOURtlEYMHj 
Health and Welfare 
Northwest Pension 
National Pension 
SASMI Fund Jr. 
International Trust 
local Training Fund 
National Training Fund 
Vacation {Deduct) 

APPRENTICES 
Health and Welfare 
Northwest Pension 
National Pension 
SASMI Fund 3% 
International Trust 
Local Training Fund 
National Training Fund 
Apprentice Vacation (Deduct) 

FRINGE PAYMENTS 

lL.lfil 
I. 70 
1.10 

.88 
3% 

.36 

. 26 

. 10 
1.02 

.lL.lill 
I. 70 
1. 10•• 
.as• 

3%* 
. 36* 
. 26 
. 10 
. 52*** 

REVISED: 
2/6/92 

* There will be no contributions for first year apprentices. The 
contributions commence in the first half of the second year (50%) for 
all such apprentices. 

** 

*** 

No contributions to the local Pension Plan will be made by the 
Cont r actor for Sheet Metal Apprentices until such apprentice begins the 
first half of the fourth year (70%) , at which time the Contractor will 
pay the above applicable rate of contribution. 

No vacation will be deducted for apprentices until the beginning of the 
second year {50%) unless it Is requested In writing. 

· · • · , , · . '•I , ,, .,O. t,,o\ ... ""' .. ••'•••••· lhll.,e;nd ttt it#-t6116ii t tit 11' I db . ·t &t I :: d 
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SHEETMETAL 
PAGE 2 OF 2 
EFFECTIVE DATE: 

Effective 6/J/90 

1st 6 months 
2nd 6 months 
3rd 6 months 
4th 6 months 
5th 6 months 
6th 6 months 

• ! ~ 
I . I * b ¢ . I t 

7 

9/2/91 

40% 
45% 
50% 
55% 
60% 
65% 

APPRENTICE RATE 

7th 6 months 70¾ 
8th 6 months 75% 
9th 6 months 80% 

10th 6 months 85% 
then to 100% on completion 

of apprenticeship 

we,..,.. ...... ,1 • •• , , 

I 

' 
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SPRlNKLER FITTERS 
PAGE I OF I 
EFFECTIVE DATE: 9/2/91 

Journeyman 

SPRlttKLER FITTERS 

APPEIIDIX A 

WAGE RATES 

Wfl.! 

S20 . 47 

Foreman : The rate of wage for Foremen shall be one dollar and twenty-five 
cents (Sl . 25) per hour above the Journeyman's rate 

JOURNEYMEN 

Health and Welfare 
ttational Pension 
Local Training Fund 

FRINGE PAYMENTS 

lLlill 

2.65 
1.60 

. 10 

APPRENTICE RATES 

All Apprentices shall be paid a progressive increasing rate of wage based upon 
the following schedule : 

Class l 
Class 2 
Class 3 
Class 4 
Class 5 
Class 6 
Class 7 
Class 8 

Percentage of 
Journevman Rate 

45% 
50% 
55% 
60% 
65% 
70% 
75% 
80% 

9 4 

TEAMSTERS 
PAGE 1 OF 4 
EFFECTIVE DATE: 9/2/91 

Escort Driver or Pilot Car 
Helper or Swamper 

TEAMSTERS 

APPEflDIX A 

CLASSIFICATIONS 

Pickup Haul Ing Employees or Material 

GROUP JI 

Ambulance Driver {when 1n operation) 
Fish Truck 
Flat Bed Truck, single rear axle 
Fork lift, 3000 lbs. & under 
Leverperson Loading Trucks at Bunkers 
Mechanic Shop 
Seeder & Mulcher 
Stationary Fuel Operator 
Team Driver 
Tractor (small, rubber-tired, pulling trailer or similar equipment) 
Water Tank Truck, up to 1800 gallons 
Mechanic, Shop 

GROUP Ill 

Bus Driver or Employee haul 
Flat Bed Truck, dual rear axle 
Power Boat Hauling Employees or Material 
T1reperson No. l 

GROUP JY 

Buggy Mobile & Similar 
Bulk Cement Tanker 
011 Tank Driver 
Power Operated Sweeper 
Straddle Carrier (Ross, Hyster & Similar) 
Transite Mixers & Trucks Hauling Concrete: 3 yd. 
Trucks, side, end & Bottom Dump: under 6 yds. 
Water Tank Truck: 1801 - 4000 gallons 

& under 

· •• I •
1
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HAMSTERS 
PAGE 2 OF 4 
EFFECTIVE DATE: 9/2/91 

GROUP V 

Auto Crane: 2000 lb. capacity 
Bulk Ceme nt Spreader 
Dumpt or : 6 yd . & under 
Fl at Bed Truck with Hydraulic System 
Fork Lift : 3001-16,000 lbs . 
Fu el Truck Dr iver, Steam Cleaner & Washer 
Rubber-tired Tunnel Jumbo 
Scissors Truck 

'{ 

Slurry Truck Driver 
Transite Mixers and Trucks Hauling Concrete: over 3 yd . to & incl. 6 yd. 
Water Tank Truck : 4001 -6000 gallons 
Wrecker & Tow Truck 

GROUP VI 
Burner , Cutter & Welder 
Oil Distributo r Driver (road, bootperson , leverperson, helper) 
Service Greaser 
Tireperson No . 2 
Trucks , side, end & bottom dump: over 6 yds . to & incl. 12 yds. 

GROUP VJ l 

A-Frame 
Warehouseperson 
Water Tank Truck: 6001-BOOO gallons 

GROUP VIII 

Dumptor, over 6 yd. 
Semi-truck & Trailer, SO ton and 
Transite Mixers & Trucks Hauling 
Trucks, side, end & bottom dump: 

GROUP JX 

under lowboy 
Concrete: over 6 yds . to & Incl. 10 yds. 
over 12 yds. to & incl. 20 yds . 

Lowboy, over SO ton 
*Tractor with Steer Trailer 
Truck-mounted Crane (with load bearing surface, either mounted or pulled) 
Water Tank Truck: 8001 -10,000 gallons 

*Both Ope ra tors to receive same rate, and not to conflict with DW's & similar 
classification GR XII, pulling trailer 

') . ✓ 

TEAMSTERS 
PAGE 3 OF 4 
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EFFECTIVE DATE: 9/2/91 

GROUP X 

Flaherty Spreader Box Driver 
Fl owboys 
Fork lift: 16,000 lbs. & over 
Semi -end Dumps 
Transite Mixers & Trucks Hauling Concrete: over 10 yds . to & incl . 15 yds. 
Trucks, side, end & bottom dump: over 20 yds . to & incl . 30 yds . 
Water Tank Truck: 10,001 - 12,000 gallons 

GROUP XI• 

Mechanic, Field 

GROUP XII 
Tournarocker, DW's & similar, with 2 or 4 wheel-power tractor with 

trailer, gallonage or yardage scale, whichever Is greater 
Transite Mixers & Trucks Hauling Concrete: over 15 yds. to & incl. 20 yds. 
Trucks, side, end & bottom dump: over 30 yds . to & incl . 40 yds. 
Water Tank Truck: 12,001 • 14,000 gallons 

GROUP XIII 

Transite Mixers & Trucks Hauling Concrete: over 20 yds. 
Trucks, side, end & bottom dump: over 40 yds. to & incl. SO yds. 

GROUP XJY 

Trucks, side, end & bottom dump: over 50 yds . to & incl. 100 yds. 

GROUP XY 
Trucks, side, end & bottom dump: over 100 yds. 
Helicopter Pilot Hauling Employees or Materials 

Truck-Tractor pulling 2 trailers - ADD 10¢ yardage scale (for second trailer) 
Truck-Trac!or pulling 3 trailers ADD 20¢ yardage scale (for third trailer) 
Truck pulling Farm, Tilt, Drop, Utility and Pole Trailer il£lli 

Semi -Truck$ or Low Boys - ADD 15¢ over yardage scaie 

-.~ ·- · ~ 111.,.,,."i"'lot, .~j,~4i.turr,• .......... ~ ....... Ml'""'""•r1111oMt\..-i"'·•oi""lt½"':b"",..,ci,,__..,·,-Hl_,. • .,, .. , -•-• .. ••• .. ,.-;,..;,.' -•-•••----•"''"'•""••n.,u1-•-•--••...,.•""""--t1- •· .. •• ... ..... l 
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TEAMSTERS TRAVEL- ALL CRAFTS 
PAG E 4 OF 4 PAGE 1 OF 1 
EFFECTIVE DATE : 9/2/91 

WAGE RATES APPENDIX "A" 

GROUP wm - .-1 $14 . 26 HANFORD DAILY TRAVEL PAY 
II 16 . 45 

Ill 16 .49 
IV 16 . 55 
V 16 . 64 700 3000 

VJ 16 .85 
300 400 200-E 200-W 100 

VI I 16 .89 Asbestos Workers 10.00 10.00 10. 00 10.00 10.00 10 .00 10.00 VJ 11 16 .95 
IX 16 .99 Boilermaker 10.00 10.00 10.00 10.00 10. 00 10.00 10.00 
X 17 . 10 

XI 17 . 14 Brickmasons 7.00 7.00 7.00 10.00 10.00 10.00 10.00 XI I 17 .45 
XII I 17 . 59 Carpenters 9.00 9.00 9.00 10.00 10.00 10.00 10.00 XIV 17 . 75 

xv 17 .89 Cement Masons 9.00 9.00 9.00 10.00 10.00 10.00 10.00 
FOREPERSQ~ OR OJSPATCHER : 1.00 over highest classification supervised Electricians -0- -0- 10.00 10. 00 10.00 10.00 10.00 

FRINGE PAYMENTS lronworkers 9.00 9.00 9.00 10.00 10.00 10.QO 10.00 
Will Laborers 9.00 9.00 9.00 10 .00 10. 00 10.00 10.00 

Health and Security $2 .29 
Millwrights 9.00 9.00 9.00 10.00 10.00 10.00 10.00 Pension 1.82 

Tra ini ng .14 
Operating Engineers 9.00 9.00 9.00 10.00 10.00 10.00 10. 00 

APPRENTICESHIP RATES Painters 9.00 9.00 9.00 10.00 10. 00 10.00 10 .00 

0 - 700 hou r s 70% Journeyman Rate Pipefi tters 3.64 7 .56 9.10 10.00 10.00 10. 00 10.00 
701 - 1400 hou rs 80% Jou rneyman Rate 

1401 2100 hours 90% Journeyman Rate Roofers -0- -0- .57 10.00* 10.00* 10.00* 10.00 

Sheet Metal Workers -0- -0- 5.81 10 .00 10.00 10 .00 10 .00 

Spr inkl er Fitters 10.00 10.00 10 .00 10 . 00 10. 00 10.00 10.00 

Teams ter s 9.00 9.00 9.00 10.00 10.00 10 .00 10.00 

* The se rates apply to all j obs bid on or after October l, 1985 
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Alternating 

Sun. Mon. 

1st Shift A A 
1 2 

2nd Sh ift C C 

1st Shift 8 A 
8 9 

2nd Shift 0 C 

1st Shift 8 B 
15 16 

2nd Shift D D 

1st Shift B 8 
22 23 

2nd Shift 0 D 

1st Shift B 8 
29 30 

2nd Shift D D 

A and B - Day Shifts 

C and D - Second Shifts 

APPENDIX •a• 
(Sampl e ) 

4 - 10 Hour Shifts (T110 Shifts) 

Tue . Wed . Thur. Fr i. 

A A 8 8 
3 4 5 6 
C C 0 0 

A A A 8 
10 11 12 13 
C C C 0 

A A A A 
17 18 19 20 
C C C C 

8 A A A 
24 25 26 27 
D C C C 

8 
31 
D 

9 

Sat. 

8 
7 
0 

8 
14 
0 

8 
21 
D 

A 
28 
C 

... , 

PLAN FOR NOTIFYING EMPLOYEES 
NOT TO REPORT TO WORK 

The Hanford Administrative Colll1llttee, in accordance with Article XIII, 
Section 4. , has determined that the following plan will be implemented by 
the EMPLOYER for the purpose of notifying employees covered by the Hanford 

Site Stabilization Agreement not to report to wo rk. 

The EMPLOYER will cause an announcement to be made over local radio 
stations broadcasting within the Tri-Cities and Yakima areas at least two 
hour s prior to the employees regular starting t ime advising that 

construction operations are closed and that the EMPLOYERS' employees should 

not report to work. 

A general announcement will be considered to apply to all employees of the 
EMPLOYER, and to all activities of t he EMPLOYER, except for those employees 
and/or activities which are specifically Identified as not being affected 

by the announcement . 

Further, employees will recognize and adhere to a similar announcement 

issued by the OWNER, the U. S. Department of Energy, and will assume that 
such general announcements addressing the Hanford Site and/or Hanford 

employees will Include employees of the EMPLOYERS. 

The announcement wll 1 apply only to the shift fomediately following the 
time of the announcement unless the announcement gives instructions to the 

contrary. 

Every effor t wi 11 be made by the EMPLOYER (or OWNER) to get the 
announcement on the following radio stations ; 

TRI-CITIES 

KAL E - FM 95 
KZZK - FM 102 . 7 
KONA - FM 105 . 3 
KHWK - FM 106.5 

KONA - AM 610 
KORO - AM 870 
KIOK - AM 960 
KOTY - AM 1340 

YAKIMA 

KUTI - AM 980 
KIT - AM 1280 

................. .....,, .... f ...... -.i .. - ... ~ ... t t lt b 1 lrl• I· PF 9 I m•••'"+"'.,. , ' • • • •· •' ' • 
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HANFORD SITE STABILIZATI~~ 

TRANSITION AGREEHENT 

THIS AGRED1£1fT, by 1nd between K1lser Engineers Hanford 
(hereinafter "EHPLOTER") ind the Building and Construction Trades 
Department, Afl-CIO, 1nd the International Unions affiliated 
therewith signatory hereto, ind the International Brotherhood of 
Teamsters (herelrwfter "UH IOHS") shall be considered effective and 
binding as of the last date subscribed below. 

WITNESS ETH; 

WHEREAS, EMPLOYER h~s recently been awarded a contract by 
the Federal Oepartllent of Energy to serve as engineer/constructor for 
projects undertaken at the Department of Energy's Hanford Reservation 
located In the State of Washington: and 

WHEREAS , by virtue of the award of the above-described 
contract, EHPLOTER accedes to those interests previously held by 
J . A. Jones Construction Services Company ("JONES") In regard to the 
employment, both directly and through Its wholly owned subsidiaries, 
of craft labor 1mder the terms of the now-existing Hanford Site 
Stabilization Agreeaient: and 

WHEREAS, both EMPLOYER AllO UNIONS recognize that 1t 1s In 
the national Interest to achieve a smooth transition of construction 
operations fr0111 JONES to Contractor without causing disruption or upset 
to those craft employees presently employed by JONES at the Hanford 
site : and 

WHEREAS, D!Pl.OTER desires to become signatory to the Hanford 
Craft Stabilization Agree,oent, and, thereby, enjoy full right of 
participation In the negotiation of Its terms and conditions, as well 
as oversee day- to -day administrat i on of the Agreement 1s previously 
enjoyed by EHPLOTERS predecessor JONES: and 

WHEREAS, UNIONS desire to evidence their recognition of 
EHPLOTER as successor to those Interests previously held by JONES 
under the tenas o·f the Hanford Site Stabilization Agreement by virtue 
of Its new contractual relationship with the Department of Energy ; 

12- 18- 86 
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NCM THEREFORE, for 1nd In consideration of the forego i ng and 
the 1111tu1l covenants and promises set forth below, EMPLOYER AND U~IONS 
agree as follows: 

1. EHPLOTER Is hereby recognized by the UHIONS as a successor 
In Interest to those rights, duties and obllgitlons now held by JOHES 
under the terms of the Hanford Site Stablllutlon Agreement effective · 
12 :0lAH, March 1, 1987. 

2. EHPLOYER and UNIONS hereby agree that those cr1ft employees 
on the p1yroll of JOHES 1s of February 28, 1987, shall 1utom1tlc1lly 
be tr1nsferred to the payroll and become the ~mployees of EMPLOTER 
effective 12 :0lAH, Harch 1, 1987 . 

IN WITNESS WHEREOF, the Parties hereto have executed thts 
agreement this~ day of M::fl".I~ 191', 

EHPLOYER: 

1:AISER ENGINEERS HANFORD, 
COMPANY 

r:: 

J . . tarter 
Ka ~r. Labor Rel1tlon, 

UNIOH : 

AND ITS INTERHATIOHAL UNIONS 

ANO 

INTERNATIONAL BROTHERHOOD 
Of 

TEAHSTERS 

12- 18-86 
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HANFORD SITE STABILIZATION AGREEMENT 

The parties signatory hereto, hereby agree to the following understandings 
with regard to work perfonned under the Hanford Site Stabilization Agreement 
(the "Agreement"): 

1. Reference is made to the· National Tank Manufacturers Agreement 
as set forth in Article II, Section 2, of the Agreement. 

2. All work of the employer shall be perfonned under the terms 
of the Agreement and no work shall be performed under the tenns 
of the National Tank Manufactures Agreement e~cept by mutual -
written agr_eement of the parties signatory hereto. · 

J. This Memorandum" of Understanding is not applicable to any other _ 
work performed under the Agreement and does not alter or change 
any provision of the Agreement. 

This Memorandum of Understanding is effective on the date subscribed below. 

EFFECTIVE DATE:_--l--~--l---l--,~Y~1+--------

FOR TIIE EMPLOYER: 

L) . e ;-.-51- ~ -->.-z;;f;:a G(4:: V -. 
er Engi~srs Hanford . ot er ood o 

er, Iron Ship Builders, 
t , Forgers and lie 1 pers 

0 ,, 
. ., 
) ) 2 3 

EMPLOYER CIX-IPLIANCE AGREEMENT 
AND 

SIGNATURE SHEET 

The undersigned Employer hereby acknowledges that he is in 
receipt of the SITE STABILIZATION AGREEMENT FOR ALL 
CONSTRUCTION WORK FOR THE U. S. DEPARTMENT OF ENERGY AT THE 
HANFORD SITE originally executed on September 10, 1984, 

between J. A. Jones Construction Services Company and 
Morrison-Knudsen Company, Inc . , and the Building and 
Construction Trades Department, AFL-CIO, and its affiliated 
international unions, and the International Brotherhood of 
Teamsters, Chauffeurs, Warehousemen and Helpers of America, 
and the HANFORD SITE STABILIZATION TRANSITION AGREEMENT, dated 
December 18, 1986, recognizing Kaiser Engineers Hanford 
Company as the successor to J. A. Jones Construct ion Services 
Company, effective March 1, 1987. 

The undersigned Employer hereby agrees to be bound by and 
comply with all terms and conditions of the aforementioned 
Agreement, including its appendices, and any modifications 
thereto which may be agreed to by the parties to the Agreement 
from time to time. 

BY: 

NAME, TITLE DATE 

FOR: 

EMPLOYER (COMl'i\'rW, 

j 
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KAISER ENGINEERS HANFORD COMPANY 

AGREEMENT 

Contract No. KEH-5321 (W-125) 
Date of Contract: 

THIS AGREEMENT is entered into pursuant to Contract No. DE-AC06-87RL10900 
between Kaiser Engineers Hanford Company (KEH) and the Department of 
Energy whereby KEH has agreed to provide procurement and construction 
services required for work at the Hanford Site, Richland, Washington. 

Kaiser Engineers Hanford Company and _______________ _ 
______ ("Contractor") hereby agree as follows: 

CONTRACTOR'S OBLIGATIONS 

Contractor shall perform faithfully all its obligations set out in this 
Agreement, in the documents listed below, in all documents referenced 
therein, and in all other Contract Documents (as defined in the Contract 
General Conditions), all of which are incorporated in this Agreement by 
this reference. 

Contract General Conditions Version 90-1, including General Wage Decision 
WA910009 attached thereto. 

Supplementary Conditions for 321 (W-125) dated March 9, 1992. 

Construction Specification W-125-Cl, Rev. 0 for Excavation Grout Vaults 
106 through 109, dated February 12, 1992. 

Schedule of Drawings for KEH-5321 (W-125) dated March 9, 1992. 

Schedule of Permits and Acceptance Test Procedures for KEH-5321 (W-125) 
dated March 9, 1992. 

Certification Regarding Lobbying (Attached to this Agreement). 

Addenda - (Reserved) 

WORK 

The Contractor shall commence , perform, and complete the Work (as defined 
in the Contract General Conditions) pursuant to the Contract Documents and 
with due diligence in accordance with sound construction practice . 

CONTRACT TIME 

The Contractor shall commence work within ten (10) calendar days after 
receipt of written notice to proceed from KEH. The written notice to 
proceed will be deemed rece i ved five (5) calendar days after mailing, 

BID3.SP -1- ·4;90 
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unless it is actually received by the Contractor earlier. The Contractor 
shall complete the work within one hundred fifty (150) calendar days after 
receipt of the written notice to proceed ("Contract Time"). Offsite work 
shall commence as specified in the notice of award. 

COMPENSATION: In consideration of the faithful performance of all of 
Contractor's obligations hereunder, KEH shall pay to Contractor the 
following compensation, including all applicable State, Federal, and 
local, sales, use, excise, business and occupation, and transportation 
taxes and all other taxes pertaining to the transaction, in accordance 
with the Schedule of Unit Price Items as set forth below: 

SCHEDULE OF UNIT PRICE ITEMS 

The quantities of unit price items listed below are estimates only. The 
Contractor will be required to complete the work specified in accordance 
with the contract unit prices whether it involves quantities greater or 
less than the following estimates: 

Item 
No. Description 

1. Earth Excavation for Grout Job 
Vaults 106 through 109, 
Access Road Excavation 
below Elevation 670.00, 
Diffusion Barrier Placement, 
and Protection of Ground 
Water Monitoring Wells as spe­
cified in the specifications 
and on the drawings. 

TOTAL DEFINITIVE AMOUNT FOR ITEM #1: 

Dollars 

(Express in words and figures) 

2. Access Road Excavation Above Bank 
Elevation 670.00. Cubic 

Yard 

TOTAL ESTIMATED AMOUNT FOR ITEM #2: 

---------- Dollars and 

(Express in wolds and figures) 

BID3.SP -2-

Estimated 
Quantity 

1 

and 

125,000 

Unit Estimated 
Price Amount 

$ __ _ $ __ _ 

Cents ($ ) ·-

$ $ 

Cents ($ _______ ) . 
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TOTAL AMOUNT - Definitive amount for Item #1 and Estimated amount for 
Item No. #2: 

Do 11 ars and --------- Cents ($ _______ ). 

(Express in words and figures). 

MEASUREMENT AND PAYMENT 

It is mutually agreed that the contract price for the following items as 
described in the Schedule of Unit Price Items, shall be full compensation 
for furnishing all labor, materials, and equipment, and for other expenses 
incidental to this contract, to complete the Work in accordance with the 
requirements of the Specifications and Drawings. No further compensation 
of any kind or description will be made. 

Item No. 1 - Earth Excavation for Grout Vaults: Measurement will be made 
on a per job basis for all excavation as specified on the construction 
drawings, including related work as specified. Payment will be made at 
the contract unit price. 

Item No . 2 - Access Road Excavation Above Elevation 670.00: Measurement 
will be made on a per bank cubic yard basis by calculating the in-place 
volume of the material to be excavated. KEH will perform a topographical 
survey of the area to be excavated prior to the start of work . Payment 
will be made at the contract unit price. 

VARIATIONS IN ESTIMATED QUANTITIES 

Where the quantity of a pay item in this contract is an estimated quantity 
and where the actual quantity of such pay item varies more than twenty­
five percent (25%) above or below the estimated quantity stated in this 
contract, an equitable adjustment in the contract price shall be made upon 
demand of either KEH or the Contractor. The equitable adjustment shall be 
based upon any increase or decrease in costs due solely to the variation 
above one hundred twenty-five percent (125%) or below seventy-five percent 
(75%) of the estimated quantity. 

If the quantity variation is such as to cause an increase in the time 
necessary for completio~, KEH shall, upon receipt of a written request 
from the Contractor for an extension of time within ten (10) days from the 
beginning of such delay, or within such further period of time which may 
be granted by KEH prior to the date of final settlement of the contract, 
ascertain the facts and make such adjustment for extending the completion 
date as in KEH's judgment the findings justify. 

NOTICE 

All notices, requests, demands, and other communications required or 
permitted to be given hereunder shall be in writing and shall be deemed to 
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have been duly given if personally served or five (5) days after deposit 
in the United States mail, postage prepaid, certified, and addressed as 
follows: 

ADDRESSES: 

CONTRACTOR: 

Attention: 

KAISER ENGINEERS HANFORD COMPANY 
P. 0. Box 888 
Richland, Washington 99352 
Attention: 

or to such other addresses as the parties may from time to time designate 
pursuant hereto. 

IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of 
the date of contract. 

CONTRACTOR: KAISER ENGINEERS HANFORD COMPANY 

By: By: 

Title: Title: 

BID3.SP -4- 4/90 
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Attachment to Agreement 

CERTIFICATION REGARDING LOBBYING 

The undersigned certifies, to the best of his or her knowledge and belief, 
that: 

(1) No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress 
in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, 
or · modification · of any- Federal· contract ; ·grant, loan, or cooperative 
agreement. 

(2) If any funds other than Federal appropriated funds have been paid or 
will be paid to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the 
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form 
to Report Lobbying", in accordance with its instructions. 

(3) The undersigned shall require that the language of this certification 
be included in the award documents for all subawards at all tiers (including 
subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose 
accordingly. 

This certification is a material representation of fact upon which reliance 
was placed when this transaction was made or entered into. Submission of 
this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, Title 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty 
of not less than $10,000 and not more than $100,000 for each such failure. 

Contract No. KEH-5321 (W-125) Name: 

Title: 

Date: 

FOR: 
Contractor 
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DISCLOSURE OF LOBBYING ACTIVITIES 
Complete this form to dlsdose lobbying activities pursuant to 31 U.S.C. 1352 

(See re-terse for public burden disclosure.) 

Type of Federal Action: 2. Slalus. ol Federal Action: 3. Report Type: 

~"°' a•••• 

• a. contract • L bid/offertapplication • a. lnrtlal filing 
b. grant b. initial award b. material ch~ 
c. cooper.alive agreement 

post-award For M.alerlaJ Change Only: 
d. loan C. 

loan guarantee year qu.a,ttt --e. 
date of last report f. loan insurance 

4. Name and Address of Reporting Enlity: 5. If Reporting Enlity in No. 4 i1 Subawardtt. Enter N~ 
and Addreu of Prime: -

• Prime • Subawardee 
Tier -- • ii known: 

Congrenion.al 0islrict. if known: Congreuional District. if known: 

&. Federal Deputmenl/Agency: 7. Federal Program N.ameiDeKription: 

CFDA Number, ii applicable: 

a •. Federal Action Number. ii known: 9. Award Amount. ii known: 

s 
10. a. N.ame .and Address of Lobbying Entity b. Individuals Performin1 Services tmc/udin! addnu ,/ 

(ii individual, /.ast name, fint name, M/J: diHertmt from No. IOa 
(/ut name, first name, Ml): 

(allach Conrinuaiion Shtttlrl Sf•UL•A ,, n«HHIYI 

11. Amount of Payment !check a// chat apply): 13. Type of Paymenl (check a// that apply): 

s • .ictual • planned • L retainer 

• b. on~time fee 
12. Form of Payment (check all that apply): • c. commission 

• a. cash • d. contingent fee 

• b. in-kind; specify: nature • e. deferred 

• f. other. specify: 
value 

14. Brief Description of Services Performed or to be Performed u,d Daleis) of Service. includln8 officer(s). nnploy~sJ. 
or Memberis) contacted. for Piyment Indicated in Item 11: 

l•rr•dt Con1inua1ion 5JIHl(rl Sf-UL-A ,f ttN:HUl'YI 

15. Continuation Sh-tlst SF·lll•A ~nuh~: • Yes • No 

1'- ..., __ -·-- _.,. - '°"" 11 .... -. ... b,, - 11 u.s.c. 
-•- nu. n.1o __ .,, -.,,.1 .. _,._. .. a ,...,..i., ._..,_ Signature: 
.. 

1
• 1 - - -• w• P,.od bl' 111• IIM - wll•" ,11,. ., _______ ,.&n,;,,--•--·· Print N.ame: 

11 1.U.C. IISJ. 1'111, klm 
·- -- be ._. ......... c-_ -_...,, ___ .,...._._ ..... .._,_No, __ , __ 

Tille 
Me .... _...._..._..._. ......... , •• d""'__,., .. _..__ 
,,._ ___ --•-------,_ T~ephone No.: Datr. 

;1~f~ ,~~~~~Waf1~~~r~~~µ}~~~i%\k~~~&?.~ ~B'~t~~r:H-s~~1.~*;1;;~4TI ~~= ~ .... • ... 
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INSTRUcrtONS FOR' COMPlETION Of Sf•lll.r DISaOSURE Of LOBBYING ACTIVmES 

This disdosure form shall be com~ by the repo,tfng entity, whether subawardee or prime Feder21 ~pient, at the 
initiation or receipt of a ~ Fedenl action.. or a iNterial change to a preo.,;a1a filing, punuant to title n U.S.C. 
section 13S2. The filing of a form is required for each payment or agreement to nwce payment to any lobbying es1lify for f 
influendng or attempting to inftuence an officer or employee of my agency, a Member of Congress, an officer or f 
employee of Congress, or an em~ of a Member of Congress in connection with a covered Federal action. Use the 
SF·LLL·A Continuation Sheet for additional information if the space on the fonn is inadequate. Complete all items that 
apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of 
Management and Budget for additiorw information. 

1. Identify the type of ~ Fedenl action for which lobbying actMty Is and/or has been secured to Influence the 
outcome of a covered Federa action. 

2. Identify the status of the cOl!e'ed Feder21 adfon. 

J. Identify the appropriate das:siffatfon of this report. If this Is a followup ~ caused by a material cha~ to the 
information previously reported, enter the year and quarter in which the ~ occurred. Enter the date of the last 
previously submitted report~ this reporting entity for this covered FedenJ adfon. 

4. Enter the full name, address. dty, state md zip code of the reporting entity. lndude Congressional District, if 
known. Chede the appropriate dassiffcadon of the reporting entity that designates if it Is, or expects to be. a prime 
or sub.award recipient. ldenofy the tfer of the subawardee, e.lJ., the tint suaawardee of the prime Is the 1st tier. 
Sub.awards indude but are not limited tc, subcontracts, subgnnts and cantract awards under 1Jf2nts. 

S. If the organizatfon fillng the report in item 4 checks "Subawardee", then enter the full name, address. dty, mte and 
zip code of the prime Fedenil recipient. Include Congressional District. if known. 

6. Enter the name of the Feder» agency maldng the award or loan comm4tment. Include at lent one o~aniudonal 
level below agency name. if known. for eumple, Department of Transportadon, United States Coast Guard. 

1. Enter the Federil program name or desaiptfon for the covered FedenJ adion (item 1). If known, enter the full 
utalog of Feder.a! Domesoc Assistance (CfDA) number for grants, cooperative agreements. lo~ aid lo.in 
commitments. 

. 8. Enter the most appropriate Feder21 identifying number available for the ~eral actJon fdentlffed in ltena 1 (e-s~ 
Request for ProposaJ (RFP) number. Invitation for Bid (IFB) number. grant announcement number. the contract. 
grant, or loan award number. the application/proposal control number assigned by the Federal agency). Include 
prefixes. e.g., "RFP-OE-90-001. • 

9. For a covered Feder21 action where there has been an award or loan commitment by the Federal agency, enter the 
Federal amount of the award/loan commitment for the prime entity identified in item 4 or S. 

10. (a) Enter the full name. address. dty, state md zip code of the lobbying entity engaged by the repoc1fng entity 
lder'ttiffed In item 4 to induence the c~ Federal action. · 

(b)Enter the full names of the fndlvfdual(s) performing services, and lndude full address If dlfferent from 10 (1). 
Enter Last Name. First Name, .and Middle lnitfal (Ml). 

11. Enter the amount of compensation paid or reasonably exp~ed to be paid by the reporting entity (Item 4) to the 
lobbying entity (Item 10). Indicate whether the payment has bttn made (xt,ul) or wfll be made (planned). Oledt 
aJI boxes that apply. If th& Is a material change report, enter the cumulative amount of payment made or p4Mlned 
to be made. 

12. Clede the approprfate box(es). O,eclt all boxes that apply. If payment ls made through .an ln-kJnd contribution, 
specify the nature .and value of the in-kjnd payment. . . · 

13. Cleek the appropriate bo.(es). Oledt all boxes that apply. If other, specifr nature. 

14. Provide a ,pedfic and det.uled desaiptfon of the services that the lobbyist has performed. or will be ~ed to 
perform, and the date<s) oi my services rendered. lndude all prepantory :and related actMty, not just tfme spent in 
actuaJ contact with Fedenl otfldals. Identify the Federal offldal(s) or employee<s) conucted or the otflcerts), 
employee(s), or Member{s) of Congress that were contacted. 

15. Clede whether or not a Sf·lll-A Continuation Sheet<s) is attached. 

16. The certifying offfda.l sh.ail sign and date the form, print histher name, title, Mid telephone number. 

Publlc ~runs burdtti for thl1 collection 0, infom1•don it mm11ed to ~~ JO mina.t pet' re-,ponw. ir,cludlft1 time for ~ng 
fmtructjom. ~arch'"! ~ng daca source,. g1thmng u1d mainulnlng the data ftffded.atd comp4eting u1d re-,iewtn1f the colle-ctl°" of 
lnfomt1oon. ~ cornment1 ~Ing the burden mmate or ln'f othff aspect of this cal«tfon 0, inform~ lndudlng WQedoett 

for redudng !hit burden, u, the Office of M-~ and !ud!Ct, P~ wo,k R~ '"'l«t (0340046), Wahl~ 0 .C. 10503. 
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DISCLOSURE OF LOBBYING ACTIVITIES 
CONTINUATION SHEET 

Reporting Entity: __________________ _ P~e __ 

•u.s . c.P.0. 1990-260-1oe,00012 ~~r.L«M-.,. ~ t'INA 
~ ,_. 1.1.1,4 
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Contract General Conditions 
Part A 

Contract Terms 

SECTION 1 DEFINITIONS 

Wherever used in these General Conditions, or in the other 
Contract Documents, the following capitalized terms have the 
meanings indicated which are applicable to both the singular and 
plural thereof: 

DOE - United States Department of Energy, acting as a 
representative of the Government. 

KEH - Kaiser Engineers Hanford Company, a Prime 
Contractor to the Government. 

ADDENDA - Written or graphic instruments issued prior to 
the opening of Bids which clarify, correct, or change the bidding 
documents or the Contract Documents. 

AGREEMENT - The document signed by KEH and the 
Contractor to evidence their agreement covering the Work to be 
performed; other Contract Documents are referenced and 
attached to the Agreement and together with any subsequent 
Modifications (and any other supplements or amendments) 
constitute the Contract between KEH and the Contractor. 

BID - The offer or proposal of the Bidder submitted on the 
RfSCribed form setting forth the prices for the Work to be 
performed. 

M BIDDER - Individual or organization that proposes or 
offers to perform the Work or to provide services and supplies. 

BONDS - Bid, performance and payment bonds and other 
instruments of security. 

CHANGE ORDER - A written directive to the Contractor 
iu.._u,ed by KEH on or after the Effective Date of the Contract, 
ordering an addition, deletion or revision in the Work. A Change 
Order may not change the Contract Price or the Contract Time, but 
u:nder section 16 would form a part of the basis of the Contractor's 
proposal for an adjustment in Contract Price or Contract Time. 
( h adjustment can be made only by a Modification after 
negotiation and agreement by KEH and the Contractor.) 

! CONTRACT - The legal rights and duties of KEH and the 
Contractor as embodied in the Contract Documents. 

CONTRACT DOCUMENTS - The Agreement, Addenda 
(which pertain to the Contract Documents), the Bonds, the 
locfemnity Agreement, these General Conditions, the 
Supplementary Conditions, the Specifications and the Drawings as 
~ specifically identified on the Agreement together with all 
Modifications and any other supplements or amendments issued 
after the Effective Date of the Contract. 

CONTRACT PRICE - The monies payable by KEH to 
Contractor under the Contract as stated on the Agreement. 

CONTRACT TIME - The number of days or the date stated 
on the Agreement for the completion of the Work. 

CONTRACTING OFFICER - The person who executed prime 
contract DE-AC06-87RL 10900 on behalf of the DOE, and Jny other 
officer or civilian employee who is a properly designated 
Contracting Officer. The term includes, except as otherwise 
provided in the Contract, the authorized representative of a 
Contracting Officer acting within the limits of his actual authority 
as delegated by the Contracting Officer. 

CONTRACTOR - The person, firm or corporation with 
which KEH has entered into the Contract. 

DRAWINGS - The drawings included by KEH as a part of 
the Contract Documents and that show the character and scope of 
the Work to be performed. 

EFFECTIVE DATE OF THE CONTRACT - The date indicated 
on the Agreement on which it becomes effective, but if no such 

date is indicated, it means the date on which the Agreement is 
signed and delivered by the last of the two parties to sign and 
deliver. 

GOVERNMENT - The United States of America. 

HANFORD SITE - See WORKSITE. 

MODIFICATION - A document that is signed by the 
Contractor and KEH and authorizes an addition, deletion or 
revision in the Work with an adjustment in the Contract Price or 
the Contract Time, issued on or after the Effective Date of the 
Contract. 

NOTICE OF AWARD - The written notice by KEH to the 
apparent successful Bidder stating that upon compliance with the 
conditions precedent enumerated therein, within the time 
specified, KEH will sign and deliver the Agreement. 

NOTICE TO PROCEED - A written notice given by KEH to 
Contractor fixing the date on which the Contract Time will 
commence to run and on which Contractor shall start to perform 
Contractor's obligations under the Contract. 

PRIME CONTRACT - The contract between DOE and KEH 
with the designation DE-ACO6-87RL 10900. 

PURCHASE ORDER - Any contractual commitment of the 
Contractor to a third party, other than a Subcontract, for the 
performance of work or the furn ishing of materials for use by the 
Contractor in performance of this Contract. 

SHOP DRAWINGS - All drawings, diagrams, illustrations, 
schedules, and other data that are specifically prepared by or for 
the Contractor to illustrate some portion of the Work and all 
illustrations, brochures, standard schedules, performance charts, 
instructions, diagrams and other information prepared by a 
Supplier and submitted by t'1e Contractor to illustrate material or 
equipment for some portion of the Work, and as further 
delineated in subsection 4.4. 

SPECIFICATIONS - Those portions of the Contract 
Documents consisting of written technical descriptions of 
materials, equipment, construction systems, standards and 
workmanship as applied to the Work and certain administrative 
details applicable thereto. 

SUBCONTRACT - Any contractual commitment of the 
Contractor to any third party involving performance, in whole or 
in part of the Work . 

SUBCONTRACTOR - An individual, firm or corporation 
having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work at the 
site. 

SUPPLEMENTARY CONDITIONS - The part of the Contract 
Documents which amends or supplements these General 
Conditions. 

SUPPLIER - A manufacturer, fabricator, supplier, 
distributor, materialman or vendor that furnishes material or 
services to the Contractor in connection with the Work. 

WORK - The entire completed construction or the various 
separately identifiable parts thereof required to be furnished 
under the Contract. Work is the result of performing services, 
furnishing labor and furnishing and incorporating materials and 
equipment into the construction, all as required by the Contract. 

WORKSITE - The land owned by or under the control of 
the DOE at or near Richland, Washington, as further defined in the 
Contract Documents and/or described in the Hanford Site 
jtabilization Agreement. The term Worksite is synonymous with 
"Hanford Site." 
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SECTION 2 SITE INVESTIGATION AND CONDITIONS 

2.1 The Contractor acknowledges that it has taken steps 
reasonably necessary to ascertain the nature and location of the 
Work, and that it has investigated and satisfied itself as to the 
general and local conditions which can affect the Work or its cost, 
including but not limited to (1) conditions bearing upon 
transportation, disposal, handling, and storage of materials; (2) 
the availability of labor, water, electric power, and roads; (3) 
uncertainties of weather, river stages, tides, or similar physical 
conditions at the Worksite; (4) the conformation and conditions of 
the ground; and (5) the character of equipment and facilities 
needed preliminary to and during work performance. The 
Contractor also acknowledges that it has satisfied itself as to the 
character, quality, and quantity of surface and subsurface 
materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the 
Worksite, including all exploratory work done by i<EH as well as 
from the Drawings and Specifications made a part of this Contract. 
Any failure of the Contractor to take the actions and 
acknowledged in this section will not relieve the Contractor from 
responsibility for estimating properly the difficulty and cost of 
successfully performing the Work , or for proceeding to 
successfully perform the Work without additional expense to KEH 
or the Government. 

2.2 KEH assumes no responsibility for any conclusions or 
interpretations made by the Contractor based on the information 
made available by KEH. Nor does KEH assume responsibility for 
any understanding reached or representation made concerning 
conditions which can affect the Work by any of its officers or 
agents before the execution of this Contract, unless that 
understanding or representation is expressly stated in this 
Contract. 

SECTION 3 DIFFERING SITE CONDITIONS 

3.1 The Contractor shall promptly, and before the conditions 
are disturbed, give a written notice to KEH of (1) subsurface or 
latent physical conditions at the Worksite which differ materially 
from those indicated in this Contract, or (2) unknown physical 
conditions at the Worksite, of an unusual nature, which differ 
materially from those ordinarily encountered and generally 
recognized as inhering in work of the character provided for in the 
Contract. 

3.2 KEH shall investigate the Worksite conditions promptly 
after receiving the notice. If the conditions do materially so differ 
and cause an increase or decrease in the Contractor's cost of, or 
the time required for, performing any part of the Work, whether 
or not changed as a result of the conditions, an equitable 
adjustment shall be made under this section and the Contract 
modified in writing accordingly. 

3.3 No request by the Contractor for an equitable adjustment 
to the Contract under this section shall be allowed, unless the 
Contractor has given the written notice required, provided, that 
the time prescribed in subsection 3.1 above for giving written 
notice may be extended by KEH. 

3.4 No request by th~ Contractor for an equitable adjustment 
to the Contract for differing site conditions shall be allowed if 
made after final payment under this Contract. 

SECTION 4 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

4.1 The Contractor shall keep on the Worksite a copy of the 
Drawings and Specifications and shall at all times give KEH access 
thereto. Anything mentioned in the Specifications and not shown 
on the Drawings, or shown on the Drawings and not mentioned in 
the Specifications, shall be of like effect as if shown or mentioned 
in both. Difference between Drawings and Specifications, or any 
discrepancy in the figures in the Drawings or the Specifications 
shall be promptly submitted to KEH, which shall promptly make a 

2 

determination in writing. Any adjustment by the Contractor 
without such a determination shall be at its own risk and expense. 
KEH shall furnish from time to time such detailed drawings and 
other information as considered necessary, unless otherwise 
provided. 

4.2 Wherever in the Specifications or upon the Drawings the 
words ·directed,· · required,• ·ordered,• •designated,· 
•prescribed,• or words of like import are used, it shall be 
understood that the "direction,• • requirement,· ·order,· 
"designation," or "prescription" of KEH is intended and similarly 
the words " approved; " acceptable; "satisfactory; or words of 
like import shall mean •approved by," or ·acceptable to,• or 
"satisfactory to" KEH unless otherwise expressly stated. 

4.3 Where "as shown," "as indicated," "as detailed,• or 
words of similar import are used, it shall be understood that the 
reference is made to the Drawings. The word ·instatr means to 
place in position for service or use. "furnish" means to provide or 
supply. "Provide" means to furnish, supply, or make available. 

4.4 Shop Drawings means drawings, submitted to KEH by the 
Contractor, Subcontractor, or any lower tier Subcontractor 
pursuant to a construction contract, and as required in Division 1 
of the Specifications, showing in detail (1) the proposed 
fabrication and assembly of st ructural elements and (2) the 
installation of (i.e., form, fit, and attachment details) materials or 
equipment. It includes drawings, diagrams, layouts, schematics, 
descriptive literat ure, illustrations, schedules, performance and 
test data, and similar materials furnished by the Contractor to 
explain in detail specific portions of the Work . KEH and the 
Government may duplicate, use, and disclose in any manner and 
for any purpose Shop Drawings delivered under this Contract. 

4.5 If Shop Drawings are required under Division 1 of the 
Specifications, the Contractor shall provide such drawings and 
shall review them for accuracy, completeness, and compliance 
with requirements of the Contract. Any work done before the 
approval of KEH on any Shop Drawing shall be at the Contractor's 
risk. Approval by KEH shall not relieve the Contractor from 
responsibility for any errors or omissions in such drawings, nor 
from responsibility for complying w ith the requirements of this 
Contract, except for var iations described and approved in 
accordance with subsection 4.6 below. 

4.6 If Shop Drawings show variations from the requirements 
under this Contract, the Contractor shall describe them as required 
under Division 1 of the Specifications. If KEH approves any such 
variation, KEH shall issue an appropriate Modification, except that 
if the variation is minor or does not involve a change in Contract 
Price or in Contract Time, a Modification need not be issued. 

4.7 This section shall be included in all Subcontracts at all 
tiers. 

SECTION 5 PROGRESS SCHEDULE 

5.1 A progress schedule (or schedules) shall be submitted by 
the Contractor to KEH for approval, in accordance with the 
requirements set out in Division 1 of the Specifications. The 
failure to submit progress schedules or to obtain KEH's approval 
therefor shall be cause for KEH ' s withholding any progress 
payments until acceptable progress schedules are submitted. 

5.2 If, in the opinion of KEH, the Contractor falls behind the 
approved schedule, the Contractor shall take steps necessary to 
improve its progress, including those that may be required by KEH 
without additional cost to KEH or the Government. In this 
circumstance, KEH may require the Contractor to increase the 
number of shifts, overtime operations, days of work, and/or the 
amount of construction plant, and to submit for approval any 
supplementary schedule or schedules in chart form as KEH deems 
necessary to demonstrate how the approved rate of progress will 
be regained. 
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5.3 Failure of the Contractor to comply with the requirements 
of KEH under this section shall be grounds for a determination by 

~ KEH that the Contractor is not prosecuting the Work with 
111' sufficient diligence to ensure completion within the Contract 

Time. Upon making this determination, KEH may terminate the 
Contractor's right to proceed with the Work, or any separable part 
of it, in accordance with the default terms of this Contract. 

SECTION 6 PERMITS AND RESPONSIBILITIES 

6.1 The Contractor shall, without additional expense to KEH, 
be responsible for obtaining any necessary license and permits, 
and for complying with any Federal, State, and municipal laws, 
codes. and regulations applicable to the performance of the Work. 
The Contractor shall also be responsible for all damages to 
persons or property that occur as a result of its fault or negligence, 
and shall take proper safety and health precautions to protect the 
Work, the workers, the public, and the property of others. The 
Contractor shall also be responsible for all materials delivered and 
work performed until completion and acceptance of the entire 
Work, except for any completed unit of Work which may have 
been accepted under the Contract. 

SECTION 7 BONDING REQUIREMENTS 

7.1 Payment Bond. If the Contract Price exceeds $25,000, the 
t!,tractor shall within ten (10) calendar days after award of this 
Contract, furnish on a form provided by KEH, or similar, a payment 
llQcid with good and sufficient surety or sureties acceptable to the 
6dvernment and KEH for the protection of persons furnishing 
material or labor in connection with the performance of the Work. 
1'ht! penal sum of such payment bond will be: 

7.1.1 One-half (1/2) of the Contract Price where such 
amount does not exceed S1 ,000,000; 

7 .1.2 Forty percent (40%) of the Contract Price where 
such amount is more than $1 ,000,000 but not more than 
$5,000,000; and 

7.1 .3 S2,500,000 where the Contract Price is more than 
S5.ooo.ooo. 

7.2 Performance Bond. If the Contract Price exceeds S25,000, 
t e~Contractor shall within ten (10) calendar days after award of 
this Contract, furnish on a form provided by KEH, or similar, a 
p,adormance bond with good and sufficient surety or sureties 
acceptable to the Government and KEH in connection with the 
pg ormance of the Work . The penal sum of such performance 
bond will be one-hundred percent (100%) of the Contract Price. 

Additional Bond Security. If any surety upon any bond 
furnished in connection with this Contract becomes unacceptable 
to KEH, or if any such surety fails to furnish reports as to its 
financial condition from time to time as requested by KEH, or if 
the Contract Price is increased to such an extent that the penal 
sum of any bond becomes inadequate in the opinion of KEH, the 
Contractor shall promptly furnish such additional security as may 
be required from time to t ime to protect the interests of KEH and 
the Government and of persons supplying labor or materials in 
the prosecution of the Work. 

SECTION 8 INSURANCE : LIABILITY AND WORKERS' 
COMPENSATION 

8.1 The Contractor shall purchase from and continuously 
maintains in full force insurance with a reliable insurance 
company having an A.M. Best Rating of B + XV or better as will 
protect the Contractor from claims set forth below which may 
arise out of or result from the Contractor's operations under the 
Contract and for which the Contractor may be legally liable, 
whether such operations be by the Contractor or by a 
Subcontractor or by anyone directly or indirectly employed by any t of them, or by anyone for whose acts any of them may be liable: 

3 

8.1.1 Claims for damages because of bodily injury, 
occupational sickness or disease, or death of the 
Contractor's employees; 

8.1.2 Claims for damages because of bodily injury, 
sickness or disease, or death of any person other than the 
Contractor's employees; 

8.1.3 Claims for damages insured by usual personal 
injury liability coverage which are sustained 1) by a 
person as a result of an offense directly or indirectly 
related to employment of such person by the Contractor, 
or 2) by another person; 

8.1 .4 Claims for damages, other than to the Work itself, 
because of injury to or destruction of tangible property, 
including loss of use resulting therefrom; 

8.1.5 Claims for damages because of bodily injury 
arising out of ownership, maintenance or use of a motor 
vehicle; and 

8.1.6 Claims involving contractual liability insurance 
applicable to the Contractor's obligation to indemnify 
KEH and others pursuant to the Contract Documents. 

8.2 The insurance required by subsection 8.1 shall be written 
for not less than S2,000,000 per occurrence. The policy shall 
incorporate acceptable endorsements covering the claims set out 
in subsections 8.1 .1 through 8.1.6 (including but not limited to 
blanket contractual liability and broad form property damage), as 
well as a waiver of any subrogation rights against KEH and the 
Government. If this Contract includes any underground work, the 
explosion, collapse, and underground exclusion ("XCU Exclusion") 
shall be deleted. 

KEH (and such other parties as it may specify) shall be 
designated as additional named insured under the insurance for 
the purposes of this Contract. 

Coverage, whether written on an occurrence or claims­
made basis, shall be maintained without interruption from date of 
commencement of Work until date of final payment and 
termination of any coverages that may be required to be 
maintained elsewhere in the Contract Documents after the final 
payment. 

If coverage is on a claims-made basis, the Contractor shall 
report all occurrences that might remotely result in a subsequent 
claim prior to the end of the policy period or the sixty (60) days 
extended reporting period. 

8.3 Unless otherwise indicated in the Supplementary 
Conditions, the Contractor shall provide for the coverage required 
by the Workmen's Compensation statute of the State of 
Wash ington (Title 51, Revised Code of Washington) for 
performance at the Hanford Site of all work specified by the 
Contractor. 

8.4 Certificates of insurance acceptable to KEH shall be filed 
with it prior to commencement of work. These certificates and 
the insurance policies required by subsections 8.1 and 8.3 shall 
contain a provision that coverages afforded under the policies will 
not be cancelled or allowed to expire until at least thirty (30) days' 
prior written notice to KEH . If any insurance coverages are 
required to remain in force after final payment and are reasonably 
available, an additional certificate evidencing continuation of such 
coverage shall be submitted at the time application for final 
payment is made. 

SECTION 9 KEH-FURNISHED PROPERTY 

9.1 KEH shall make available to the Contractor, at the time 
and locations stated in this Contract, the KEH-furnished property 
described in the Specifications. If that property, suitable for its 
intended use, is not made available to the Contractor, KEH shall 
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equitably adjust affected provisions of this Contract in accordance 
with the Changes section when -

9.1.1 The Contractor submits a timely written request 
for an equitable adjustment; and 

9.1.2 The facts warrant an equitable adjustment. 

9.2 Title to KEH-furnished property shall remain in the 
Government. The Contractor shall use the KEH-furnished property 
only in connection with this Contract. The Contractor shall 
maintain adequate property control records in accordance with 
sound industrial practice and will make such records available for 
KEH or Government inspection at all reasonable times. 

9.3 Upon KEH-furnished property being made available to the 
Contractor, the Contractor assumes the risk and responsibility for 
its loss or damage, except -

9.3.1 For reasonable wear and tear; 

9.3.2 To the extent property is consumed in performing 
this Contract; or 

9.3.3 As otherwise provided for by the provisions of 
this Contract. 

9.4 The Contractor shall safely maintain in operating 
condition, repair, protect, and preserve the KEH-furnished 
property, without additional cost to KEH. Any loss, damage, or 
destruction of such property shall be immediately reported to 
KEH. 

9.5 Upon completing this Contract, the Contractor shall 
follow the instruction of KEH regarding the disposition of all KEH­
furnished property not consumed in performing this Contract or 
previously delivered to KEH. 

SECTION 10 SUPERINTENDENCE BY THE CONTRACTOR 

10.1 At all times during performance of this Contract and until 
the Work is completed and accepted, the Contractor shall directly 
superintend the Work or assign and have on the Worksite a 
competent superintendent who is satisfactory to KEH and has 
authority to act for the Contractor. Prior to commencing any work 
at the Worksite, the Contractor shall inform KEH, in writing, of the 
identity of the supervising representative by name. The 
Contractor shall not reassign or remove such supervising 
representative, without first notifying KEH of the proposed 
reassignment or removal, and the name of his/her replacement. 

SECTION 11 SUBCONTRACTORS 

11.1 Within twenty (20) calendar days after award of this 
Contract, but in any event no later than five (5) days before 
starting work, the Contractor shall notify KEH, in writing, of the 
names of .ill major Subcontractors that will be performing work 
on the Worksite, together with a summary of the extent and 
character of the work to be done by each Subcontractor. If for 
sufficient reasons, at any time during the progress of the Work, 
KEH determines that any Subcontractor is incompetent or 
undesirable, KEH will notify the Contractor accordingly and 
immediate steps will be taken for q1ncellation of such 
Subcontract. Further subcontracting by Subcontractors shall be 
subject to the same requirements. Nothing conta ined in this 
Contract shall create any contractual relation between any 
Subcontractor and KEH. 

11.l NOTE ; This subsection applies to this contract only if the 
prke exceeds Si.000,000. The C~tractor shall perform on the 
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site, and with its own organization, work equivalent to at least 
fifteen (15) percent of the total amount of work to be performed 
under the Contract. This percentage may be reduced by a ~ 
supplemental agreement to this Contract if, during performing ,­
the work the Cont ractor requests a reduction and KEH determines 
that the reduction would be advantageous. 

SECTION 12 CONTRACTOR AS INDEPENDENT CONTRACTOR 

12.1 Nothing herein shall create, or be deemed to create, a 
relationship between Contractor and KEH other than independent 
contracting parties. Neither is, nor shall be deemed to be, an 
agent of the other, a co-venturer of the other, or the employer or 
employee of the other. 

SECTION 13 MATERIAL AND WORKMANSHIP 

13.1 All equipment, material, and articles incorporated into the 
Work shall be new and of the most suitable grade for the purpose 
intended, unless otherwise specifically provided in this Contract. 
References in the Specifications to equipment, material, articles, 
or patented processes by trade name, make, or catalog number, 
shall be regarded as establishing a standard of quality and shall 
not be construed as limiting competition. The Contractor may, at 
its option, use any equipment, material, article, or process that, in 
the judgment of KEH, is equal to that named in the Specifications, 
unless otherwise specifically provided in this Contract. 

13.2 The Contractor shall obtain KEH's approval of the 
machinery and mechanical and other equipment to be 
incorporated into the Work . When requesting approval , the 
Contractor shall furnish to KEH the name of the manufacturer, the 
model number , and other information concerning the 
performance, capacity, nature, and rating of the machinery and 
mechanical and other equipment. When required by this Contract 
or by KEH, the Contractor shall also obtain KE H's approval of the 
mater ial or art icles which the Contractor contemplates 
incorporating into the Work. When requesting approval, the 
Contractor shall provide full information concerning the material ~ 
or articles. When directed to do so, the Contractor sha11

1
submit ,­

samples for approval at the Contractor 's expense, with all 
shipping charges prepa id. Machinery, equipment, material, and 
a.rtides tnat do not have the required approval shall be installed or 
uNd .rt the risk of subsequent rejection. 

13.3 All Work shall be performed in a skillful and workmanlike 
manner. KEH may require, in writing, that the Contractor remove 
from the Worksite any employee KEH deems incompetent, 
careless, or otherwise objectionable. 

SECTION 14 QUALITY ASSURANCE 

14.1 The Contractor shall assure that all work (which term 
includes but is not limited to submittals, materials, workmanship, 
manufacture and fabrication of components) performed by it or 
its subcontractors and suppliers is in strict compliance with the 
Contract Documents.When an additional level of assurance is 
required for contract compliance, specific Quality Assurance (QA) 
requirements will be invoked. 

14.2 If this Contract includes work that requires an additional 
level of assurance, the specific Contractor QA requirements will be 
included in the specifi cations that are in addition to and 
supplement t he primary requirement. 

SECTION 15 PAYMENTS TO CONTRACTOR 

15.1 KEH shall pay the Contractor the Cont ract Price as 
provided in this Contract. 
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15.2 KEH shall make progress payments monthly as the work 
proceeds, or at more frequent intervals as determined by KEH, on 
estimates approved by KEH. If requested by KEH, the Contractor 
shall furnish a breakdown of the Contract Price showing the 
amount included therein for each principal category of the Work, 
in such detail as requested, to provide a basis for determining 
progress payments. In the preparation of estimates KEH may 
authorize material delivered on the Worksite and preparatory 
work done to be taken into consideration. Material delivered to 
the Contractor at locations other than the Worksite may also be 
taken into consideration if-

15.2.1 Consideration is specifically authorized by this 
Contract; and 

15.2.2 The Contractor furnishes satisfactory evidence 
that it has acquired title to such material and that the 
material will be used to perform this Contract. 

15.3 If KEH finds that satisfactory progress was achieved 
during any period for which a progress payment is to be made, 
KEH shall authorize that progress payment to be made in full. 
However. if satisfactory progress has not been made, KEH may 
retain a maximum of 10 percent of the amount of the payment 
until satisfactory progress is achieved. When the Work is 
sY.t>stantially complete, KEH may retain from previously withheld 
~s and future progress payments that amount KEH considers 
adequate for protection of KEH and the Government and shall 
fill ase to the Contractor all the remaining withheld funds. Also, 
on completion and acceptance of each separate building, public 
"X5Uk or other division of the Contract, for which the price is stated 
separately in the Contract, payment shall be made for the 
completed work without retention of the percentage. 

15.4 All material and work covered by progress payments 
~de shall, at the time of payment, become the sole property of 
the Government, but this shall not be construed as 

15.4.1 Relieving the Contractor from the sole 
responsibility for all material and work upon which 
payments have been made or the restoration of any 
damaged work; or 

: 15.4.2 Waiving the right of KEH to require the fulfillment 
of all of the terms of the Contract. 

1~ In making these progress payments, KEH shall, upon 
request, reimburse the Contractor for the amount of premiums 
pai~ for performance and payment bonds (including coinsurance 
and reinsurance agreements, when applicable) after the 
Cf11Nractor has furnished evidence of full payment to the surety. 
Tlie retainage provisions in subsection 15.3 above shall not apply 
to that portion of progress payments attributable to bond 
premiums. 

15.6 KEH shall pay the amount due the Contractor under this 
Contract after -

15.6.1 Completion and acceptance of all work; 

15.6.2 Presentation of a properly executed voucher; and 

15.6.3 Presentation of release of all claims against KEH 
and the Government arising by virtue of this Contract, 
other than claims, in stated amounts. that the Contractor 
has specifically excepted from the operation of the 
release. 

SECTION 16 CHANGES 

16.1 KEH may, at any time, without notice to the sureties, if 
any, by written order designated or indicated to be a Change 
Order, make changes in the Work within the general scope of the 
Contract, including changes -
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16.1.1 In the Specifications (including Drawings and 
designs); 

16.1.2 In the method or manner of performance of the 
Work ; 

16.1.3 In the KEH-furnished facilities, equipment, 
materials, services, or site; or 

16.1.4 Directing acceleration in the performance of the 
Work. 

16.2 Any other written or oral order (which, as used in this 
subsection 16.2, includes direction, instruction, interpretation. or 
determination) from KEH that causes a change shall be treated as 
a Change Order under this section; provided, that the Contractor 
gives KEH written notice stating (1) the date, circumstances, and 
source of the order, and (2) that the Contractor regards the order 
as a Change Order. 

16.3 Except as provided in this section, no order, statement, or 
conduct of KEH shall be treated as a change under this section or 
entitle the Contractor to an equitable adjustment. 

16.4 If any change under this section causes an increase or 
decrease in the Contractor's cost of, or the time required for the 
performance of any part of the Work, whether or not changed by 
any such order, KEH shall make an equitable adjustment and 
modify the Contract in writing to be signed by both parties 
("Modifications") . However, except for a " proposal for 
adjustment" (hereafter referred to as proposal) based on 
defective Specifications, no proposal for any change under 
subsection 16.2 above shall be allowed for any costs incurred 
more than twenty (20) days before the Contractor gives written 
notice as required. In the case of defective Specifications for 
which KEH is responsible, the equitable adjustment shall include 
any increased cost reasonably incurred by the Contractor in 
attempting to comply with the defective Specifications. 

16.5 The Contractor must submit any proposal under this 
section within thirty (30) days after (1) receipt of a written Change 
Order under subsection 16.1 above, or (2) the furnishing of a 
written notice under subsection 16.2 above, by submitting to KEH 
a written statement describing the general nature and amount of 
the proposal, unless this period is extended by KEH, The 
statement of proposal for adjustment may be included in the 
notice under subsection 16.2 above. 

16.6 No proposal by the Contractor for an equitable 
adjustment shall be allowed if asserted after final payment under 
this Contract. 

SECTION 17 PRICING OF ADJUSTMENT 

17.1 When costs are a factor in any determination of a Contract 
Price adjustment pursuant to the section of this Contract entitled 
"Changes" or any other provision of this Contract. such costs shall 
be in accordance with the contract cost principles and procedures 
in Subpart 31 of the Federal Acquisition Regulation (FAR) as 
supplemented or modified by Department of Energy Acquisition 
Regulation (DEAR) Part 931 in effect on the Effective Date of the 
Contract. 

17.2 The following shall apply to Contract Price adjustments 
pursuant to the section of this Contract entitled "Changes" or any 
other section of this Contract when the amount of adjustment is 
$25,000 or less. 

17.2.1 The percentages for overhead , profit and 
commission will be fixed and automatically applied, 
unless KEH determines in its sole discretion that the 
automatic application of fixed percentages is 
inappropriate. Accordingly, KEH expressly reserves the 
right to negotiate such percentages for any particular 
adjustment prior to agreement thereon. Further, the 
utilization of fixed percentages for overhead. profit, and 
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commission relative to a particular adjustment does not 
constitute a waiver of KEH's right to negotiate such 
percentages in future adjustments. If the percentages for 
overhead, profit, and commission are to be fixed, they 
shall equal the values shown in the table at 17 .2.2. 

If such percentages are to be negotiated, they shall be 
negotiated according to the nature, extent, and 
complexity of the work involved. 

17.2.2 Table of percentages for overhead, profit, and 
commission: 

To Contractor on work performed 
by other than its own forces 

To first t ier subcontractor on work 
performed by its subcontractors 

To Contractor and/or the 
subcontractors for that portion of 
the work performed with their 
respective forces 

Overhead Commission 
& Profit 

5% 

5% 

26.5% 

17.2.3 Not more than three percentage markups (one 
overhead and profit and two commissions), as applicable, 
will be applied to any portion of the total Price 
Adjustment regardless of the number of lower tier 
subcontractors. 

17.2.4 For adjustments that either increase or decrease 
the amount of the Contract, the application of the markup 
shall be on the net change in direct costs for the 
performance of changed work of the Contract. 

17.2.5 When pricing adjustments, the following may not 
be considered, and will not be compensable, as direct 
costs unless the Contractor or subcontractor can prove to 
KEH that this is its normal way of accounting for these 
costs: Job-site office expenses, incidental job burdens, 
small tools, general office overhead allocation, and costs 
for estimating price of changed work. 

,.. SECTION 18 MODIFICATION PROPOSALS · PRICE BREAKDOWN ,. 
18.1 The Contractor, in connection with any proposal it makes 
under the section of this Contract entitled "Changes," shall 
furnish a price breakdown, itemized as required by KEH. Unless 
otherwise directed, the breakdown shall be in sufficient detail to 
permit an analysis of all material, labor, equipment, Subcontract, 
and overhead costs, as well as profit, and shall cover all work 
affected by the Change, whether such work was deleted, added 
or changed. Any amount claimed for Subcontracts shall be 
supported by a similar price breakdown. In addition, if the 
proposal includes a time extension, a justification therefor shall 
also be furnished. The proposal, together with the price 
breakdown and time extension justification, shall be furnished by 
the date specified by KEH. 

SECTION 19 INSPECTION OF CONSTRUCTION 

19.1 Definition. "Work" (both capitalized and uncapitalized) 
under this section includes, but is not limited to, materials, 
workmanship, and manufacture, fabrication and installation of 
components. 

19.2 The Contractor shall provide and maintain an inspection 
system which will ensure that all work performed under this 
Contract conforms to the requirements of the Contract, whether 
provided by the Contractor, the Contractor's subcontractor or the 
Contractor's suppliers. The Contractor shall perform, or have 
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performed, the inspections and tests required to substantiate 
conformance to Contract requirements. The Contractor shall 
document required inspections at the time the inspections are 
performed. The Contractor shall maintain complete inspection 
records and make them available to KEH. All work shall be 
conducted under the general direction of KEH and is subject to its 
inspection and test at all places and at all reasonable times before 
acceptance to ensure strict compliance with the terms of the 
Contract. 

19.3 KEH inspections and tests are for the sole benefit of KEH 
anddonot-

19.3.1 Relieve the Contractor of responsibility for 
providing adequate quality control measures and 
inspection system. 

19.3.2 Relieve the Contractor of responsibility for 
damage to or loss of the material before acceptance; 

19.3.3 Constitute or imply acceptance; or 

19.3.4 Affect the continuing rights of KEH after 
acceptance of the completed Work under subsection 19.9 
below. 

19.4 The presence or absence of a KEH inspector does not 
relieve the Contractor from any requirement of the Contract, nor 
is the inspector authorized to change any term or condition of the 
Specifications without KE H's written authorization. 

19.5 The Contractor shall promptly furnish, without additional 
charge, all facilities, labor, and material reasonably needed for 
performing such safe and convenient inspections and tests as may 
be required by KEH. KEH may charge to the Contractor any 
additional cost of inspection or test when work is not ready at the 
time specified by the Contractor for inspection or test, or when 
prior rejection makes reinspection or retest necessary. KEH shall 
perform all inspections and tests in a manner that will not 
unnecessarily delay the Work. Special, full size, and performance 
tests shall be performed as described in the Contract. 

19.6 The Contractor shall, without charge, replace or correct 
work found by KEH not to conform to requirements of the 
Contract, unless KEH (with the concurrence of the Government) 
consents to accept the work with an appropriate adjustfnent in 
Contract Price. The Contractor shall promptly segregate and 
remove rejected material from the Worksite. 

19.7 If the Contractor does not promptly replace or correct 
rejected work, KEH may (1) by contract or otherwise, replace or 
correct the work and charge the cost to the Contractor or 
(2)terminate for default the Contractor's right to proceed. 

19.8 If, before acceptance of the entire Work, KEH decides to 
examine already completed work by removing it or tearing it out, 
the Contractor, on request, shall promptly furnish all necessary 
facilities, labor, and material. If the work is found to be defective 
or nonconforming in any material respect due to the fault of the 
Contractor or its Subcontractors, the Contractor shall defray the 
expenses of the examination and of satisfactory reconstruction. 
However, if the work is found to meet the requirements of the 
Contract KEH shall make an equitable adjustment for the 
additional services involved in the examination and 
reconstruction, including, if completion of the Work was thereby 
delayed, an extension of time. 

19.9 Unless otherwise specified in the Contract, KEH shall 
accept, as promptly as practicable after completion and 
inspection, the Work or that portion of the Work KEH determines 
can be ac.cepted separately. Acceptance shall be final and 
conclusive except for latent defects, fraud, gross mistakes 
amounting to fraud, or KE H's and the Government's rights under 
any warranty or guarantee. 
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SECTION 20 USE AND POSSESSION PRIOR TO COMPLETION 

• 20.1 KEH (or such parties as it may authorize) shall have the 
I" right to take possession of or use any completed or partially 

completed part of the Work. Before taking possession of or using 
any work, KEH shall furnish the Contractor a list of items of Work 
remaining to be performed or corrected on those portions of the 
Work KEH intends to take possession of or use. However, failure 
of KEH to list any item of Work shall not relieve the Contractor of 
responsibility for complying with the terms of the Contract. KE H's 
possession or use shall not be deemed an acceptance of the Work 
or any part thereof. ' 

20.2 While KEH has such possession or use, the Contractor shall 
be relieved of the responsibility for the loss of or damage to the 
Work resulting from KE H's possession or use, notwithstanding the 
terms of the section of this Contract entitled "Permits and 
Responsibilities." If prior possession or use by KEH delays the 
progress of the Work or causes additional expense to the 
Contractor, an equitable adjustment shall be made in the Contract 
Price or the time of completion, and the Contract shall be modified 
in writing accordingly. 

SECTION 21 SUSPENSION OF WORK 

21.1 KEH may order the Contractor, in writing, to suspend, 
('!Gly, or interrupt all or any part of the Work for the period of 
time that KEH determines appropriate for the convenience of KEH. 

2 If the performance of all or any part of the Work is, for an 
unreasonable period of time, suspended, delayed, or interrupted 
(~y an act of KEH in the administration of this Contract, or (2) by 
KEH's failure to act within the time specified in this Contract (or 

jttiin a reasonable time if not specified), an adjustment shall be 
made for any increase in the cost of performance of this Contract 
(excluding profit) necessarily caused by such unreasonable 
s pension, delay, or interruption and the Contract modified in 
writing accordingly. However, no adjustment shall be made 
under this section for any suspension, delay, or interruption to the 
e"xtent that performance would have been so suspended, delayed, 
or. ·nterrupted by any other cause, including the fault or 
n gligence of the Contractor, or for which an equitable 
adjustment is provided for or excluded under any other term or 
conaition of this Contract. 

21.3 A claim under this section shall not be allowed (1) for any 
costs incurred more than twenty (20) days before the Contractor 
shall have notified KEH in writing of the act or failure to act 
invo1ved (but this requirement shall not apply as to a claim 
resulting from a suspension order), and (2) unless the claim, in an 
aq:p,unt stated, is asserted in writing as soon as practicable after 
the termination of such suspension, delay, or interruption, but not 
later than the date of final payment under the Contract. 

SECTION 22 TERMINATION FOR CONVENIENCE OF KEH 

22.1 KEH may terminate performance of the Work in whole or, 
from time to time, in part if KEH determines that a termination is 
in KEH's interest. KEH shall terminate by delivering to the 
Contractor a Notice of Termination specifying the extent of 
termination and the effective date. 

22.2 After receipt of a Notice of Termination, and except as 
directed by KEH the Contractor shall immediately proceed with 
the following obligations, regardless of any delay in determining 
or adjusting any amounts due under this section : 

22.2.1 Stop work as specified in the notice. 

22.2.2 Place no further Subcontracts or orders (referred 
to as Subcontracts in this section) for materials, services, 
or facilities, except as necessary to complete the 
continued portion of the Contract. 
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22 .2.3 Terminate all Subcontracts to the extent they 
relate to the work terminated . 

22.2.4 Assign to KEH, as directed by KEH, all right, title, 
and interest of the Contractor under the Subcontracts 
terminated, in which case KEH shall have the right to 
settle or to pay any termination settlement proposal 
arising out of those terminations. 

22.2.5 With approval or ratification to the extent 
required by KEH, settle all outstanding liabilities and 
termination settlement proposals arising from the 
termination of Subcontracts; the approval or ratification 
will be final for purposes of this section. 

22.2.6 As directed by KEH, transfer title and deliver to 
KEH: 

a. The fabricated or unfabricated parts, work in process, 
completed work, supplies, and other material produced or 
acquired for the work terminated. 

b. The completed or partially completed plans, drawings, 
information, and other property that, if the Contract had 
been completed, would be required to be furnished to 
KEH. 

22.2.7 Complete performance of the work not 
terminated. 

22.2.8 Take any action that may be necessary, or that 
KEH may direct, for the protection and preservation of the 
property related to this Contract that is in the possession 
of the Contractor and in which KEH has or may acquire an 
interest. 

22.2.9 Use its best efforts to sell, as directed or 
authorized by KEH, any property of the types referred to 
in subsection 22.2.6 above ; provided, however, that the 
Contractor (a) is not required to extend credit to any 
purchaser and (b) may acquire the property under the 
conditions prescribed by, and at prices approved by, KEH. 
The proceeds of any transfer or disposition will be applied 
to reduce any payments to be made by KEH under this 
Contract, credited to the price or cost of the Work, or paid 
in any other manner directed by KEH. 

22.3 After termination, the Contractor shall submit a final 
termination settlement proposal to KEH in the form and with the 
certification prescribed by KEH. The Contractor shall submit the 
proposal promptly, but no later than 6 months from the effective 
date of termination, unless extended in writing by KEH upon 
written request of the Contractor within this six (6) month period. 
However, if KEH determines that the facts justify it, a termination 
settlement proposal may be received and acted on after 6 months 
or any extension. If the Contractor fails to submit the proposal 
within the time allowed, KEH may determine, on the basis of 
information ava ilable, the amount, if any, due the Contractor 
because of the termination and shall pay the amount determined. 

22 .4 Subject to subsection 22 .3 above, the Contractor and KEH 
may agree upon the whole or any part of the amount to be paid 
because of the termination. The amount may include a reasonable 
allowance for profit on work done. However, the agreed amount, 
whether under this subsection 22 .4 or subsection 22 .5 below, 
exclusive of costs shown in subsection 22 .5.3 below, may not 
exceed the total Contract Price as reduced by (1) the amount of 
payments previously made, and (2) the Contract Price of work not 
terminated. The Contract shall be amended, and the Contractor 
paid the agreed amount. Subsection 22.5 below shall not limit, 
restrict, or affect the amount that may be agreed upon to be paid 
under this subsection. 

22.5 If the Contractor and KEH fail to agree on the whole 
amount to be paid because of the termination of work, KEH shall 
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pay the Contractor amounts determined by KEH as follows, but 
without duplication of any amounts agreed on under subsection 
22.4above: 

22.5.1 The Contract Price for completed supplies or 
services accepted by KEH (or sold or acquired under 
subsection 22 .2.9) above) not previously paid for, 
adjusted for any saving of freight and other charges. 

22.5.2 The total of--

a. The costs incurred in the performance of the work 
terminated, including initial costs and preparatory 
expense allocable thereto, but excluding any costs 
attributable to supplies or services paid or to be paid 
under subsection 22.5.1 above; 

b. The cost of settling and paying termination settlement 
proposals under terminated Subcontracts that are 
properly chargeable to the terminated portion of the 
Contract if not included in subsection 22.5.2.a above; and 

c. A sum, as profit on subsection 22 .5.2.a above, 
determined by KEH under 49 .202 of the Federal 
Acquisition Regulation as supplemented by Part 931 of 
the Department of Energy Acquisition Regulation, in 
effect on the Effective Date of the Contract, to be fair and 
reasonable; however, if it appears that the Contractor 
would have sustained a loss on the entire contract had it 
been completed, KEH shall allow no profit under this 
subsection 22.5.2.c and shall reduce the settlement to 
reflect the indicated rate of loss. 

22.5.3 The reasonable costs of settlement of the work 
terminated, including --

a. Accounting, legal, clerical, and other expenses 
reasonably necessary for the preparation of termination 
settlement proposals and supporting data; 

b. The termination and settlement of Subcontracts 
(excluding the amounts of such settlement); and 

c. Storage, transportation, and other costs incurred, 
reasonably necessary for the preservation, protection, or 
disposition of fabricated or unfabricated parts, supplies 
and other materials produced or acquired specifically for, 
and properly allocable to, but not incorporated into the 
work terminated, as of the effective date of termination . 

22.6 Except for normal spoilage, and except to the extent that 
KEH expressly assumed the risk of loss, KEH shall exclude from the 
amounts payable to the Contractor under subsection 22.5 above, 
the fair value, as determined by KEH, of property that is 
destroyed, lost, stolen, or damaged so as to become undeliverable 
to KEH or to a third party. 

22.7 The cost principles and procedures of Part 31 of the 
Federal Acquisition Regulation, as supplemented by Part 931 of 
the Department of Energy Acquisition Regulation, in effect on the 
date of this Contract, shall govern all costs claimed, agreed to, or 
determined under this section. 

22.8 The Contractor may initiate litigation under the section of 
this Contract entitled "Disputes" should it disagree with the 
determination made by KEH under subsection 22.3, 22.5 or 22.10 if 
and only if the Contractor had submitted the termination 
settlement proposal within the time provided in subsections 22.3 
or 22.10 or requested and obtained a time extension within the 
applicable time. 

22.9 In arriving at the amount due the Contractor under this 
section, there shall be deducted --
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22.9.1 All unliquidated advance or other payments to 
the Contractor under the terminated portion of this 
Contract; 4 
22.9.2 Any claim which KEH has against the Contractor 
under this Contract; and 

22.9.3 The agreed price for, or the proceeds of sale of, 
materials, supplies, or other things acquired by the 
Contractor or sold under the provisions of this section and 
not recovered by or credited to KEH. 

22.10 If the termination is partial, the Contractor may file a 
proposal with KEH for an equitable adjustment of the price(s) of 
the continued portion of the Contract. KEH shall make any 
equitable adjustment agreed upon . Any proposal by the 
Contractor for an equitable adjustment under this section shall be 
requested within forty-five (45) days from the effective date of 
termination unless extended in writing by KEH. 

22.11 KEH may, under the terms and conditions it prescribes, 
make partial payments and payments against costs incurred by 
the Contractor for the terminated portion of the Contract, if KEH 
believes the total of t hese payments will not exceed the amount 
to which the Contractor w ill be entitled. 

22.11.1 If the total payments exceed the amount finally 
determined to be due, the Contractor shall repay the 
excess to KEH upon demand, together with interest 
computed at the rate established by the Secretary of the 
Treasury under 50 U.S.C. App. 1215(bX2). Interest shall be 
computed for the period from the date the excess 
payment is received by the Contractor to the date the 
excess is repaid. Interest shall not be charged on any 
excess payment due to a reduction in the Contractor's 
termination settlement proposal because of retention or 
ot her disposition of fabricated or unfabricated parts, 
supplies and other materials produced or acquired 
specifically for, and properly allocable to, but not 
incorporated into the work terminated as of the effective 
date of termination, until ten (10) days after the date of 
such retention or disposition, or a later date determined 
by KEH because of the circumstances. 

22.12 Unless otherwise provided in this Contract or by. statute, 
the Contractor shall maintain all records and documents relating 
to the terminated portion of this Contract for three (3) years after 
final settlement. This includes all books and other evidence 
bearing on the Contractor's costs and expenses under this 
C ntract. The Contractor shall make these records and documents 
available to KEH, at the Contractor's office, at all reasonable 
times, without any direct charge. If approved by KEH , 
photographs, microphotographs, or other authentic 
reproductions may be maintained instead of original records and 
documents. 

SECTION 23 DEFAULT 

23.1 If the Contractor refuses or fails to prosecute the Work or 
any sepa rable part, with the diligence that will insure its 
completion within the Contract Time including any extension, or 
fails to complete the Work within the Contract Time, KEH may, by 
written notice to the Contractor, terminate the right to proceed 
with the Work (or the separable part of the Work) that has been 
delayed. If the Contractor breaches any of its material obligations 
under any Contract Document or any other document required to 
be executed by Contractor pursuant to the Contract Documents or 
if the Contractor fails to comply with any material Hanford 
regulations, KEH directives, approved plan or procedures 
(including, but not limited to those on safety, security, or quality 
assurance) KEH may, by written notice to the Contractor, 
terminate the right to proceed with the Work. In either event, 
KEH may take over the Work and complete it by contract or ~ 
otherwise, and may take possession of and use any materials, ,ii 
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appliances, and plant on the Worksite necessary for completing 
the Work. The Contractor and its sureties shall be liable for any 

• damage to KEH resulting from the Contractor's refusal or failure 
., to complete the Work within the specified time, whether or not 

the Contractor's right to proceed with the Work is terminated. 
This liability includes any increased costs incurred by KEH in 
completing the Work. 

23.2 The Contractor's right to proceed shall not be terminated 
nor the Contractor charged with damages under this section, if -

23.2.1 The delay in completing the Work arises from 
unforeseeable causes beyond the control and without the 
fault or negligence of the Contractor. Examples of such 
causes include (i) acts of God or of the public enemy. (ii) 
acts of KEH, (iii) acts of the Government in either its 
sovereign or contractual capacity, (iv) acts of another 
contractor in the performance of a contract with KEH or 
the Government. (v) fires, (vi) floods, (vii) epidemics, (viii) 
quarantine restrictions, (ix) strikes, (x) freight embargoes, 
(xi) unusually severe weather, or (xii) delays of 
Subcontractors or Suppliers at any tier arising from 
unforeseeable causes beyond the control and without the 
fault or negligence of both the Contractor and the 
Subcontractors or Suppliers ; and 

23.2.2 The Contractor, within ten (1 O) days from the 
beginning of any delay (unless extended by KEH) notifies 
KEH in writing of the causes of delay. KEH shall ascertain 
the facts and the extent of delay. If, in the judgment of 
KEH, the findings of fact warrant such action, the time for 
completing the Work shall be extended. The findings of 
KEH shall be final and conclusive on the parties, but 
subject to litigation under the section of this Contract 
entitled "Disputes." 

23.3 If, after termination of the Contractor·s right to proceed, it 
i,s etermined that the Contractor was not in default, or that the 
delay was excusable, the rights and obligations of the parties will 
be the same as if the termination had been issued for the 
GO venience of KEH. 

~-f The rights and remedies of KEH in this section are in 
a'ddition to any other rights and remedies provided by law or 
under this Contract. -SECTION 24 WARRANTY OF CONSTRUCTION 

24'. In addition to any other warranties in this Contract, the 
Contractor warrants to KEH and the Government. except as 
~vided in subsection 24.10, the Work conforms to the 
requirements of the Contract and is free of any defect in 
equipment, material, or design furnished, or workmanship 
performed by the Contractor or any Subcontractor or Supplier at 
any tier. The warranty shall be for the period set out in these 
General Conditions, unless a different period is set out in the 
Specifications. In that event the applicable period will be that set 
out in the Specifications. 

24.2 This warranty shall continue for a period of one (1) year 
from the date of final acceptance of the Work . If KEH takes 
possession of any part of the Work before final acceptance, this 
warranty shall continue for a period of one (1) year from the date 
KEH takes possession. 

24.3 The Contractor shall remedy at the Contractor 's expense 
any failure to conform or any defect. In addition, the Contractor 
shall remedy at the Contractor's expense any damage to 
Government-owned or controlled real or personal property, when 
that damage is the result of -
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24.3.1 The Contractor's failure to conform to 
requirements of the Contract; or 

24.3.2 Any defect of equipment, material, workmanship, 
or design furnished. 

24.4 The Contractor shall restore any work damaged in 
fulfilling the terms and conditions of this section. The Contractor's 
warranty with respect to work repaired or replaced will run for 1 
year from the date of repair or replacement. 

24.5 KEH shall notify the Contractor, in writing, within a 
reasonable time after the discovery of any failure, defect, or 
damage. 

24.6 If the Contractor fails to remedy any failure, defect, or 
damage within a reasonable time after receipt of notice, KEH shall 
have the right to replace, repair, or otherwise remedy the failure, 
defect, or damage at the Contractor's expense. 

24.7 With respect to all warranties, expressed or implied, from 
Subcontractors, manufacturers, or Suppliers for work performed 
and materials furnished under this Contract, the Contractor shall -

24.7.1 Obtain all warranties that would be given in 
normal commercial practice; 

24.7.2 Require all warranties to be executed, in writing, 
for the benefit of KEH and the Government, if directed by 
KEH;and 

24.7.3 Enforce all warranties for the benefit of KEH or 
the Government, if directed by KEH. 

24.8 In the event the Contractor's warranty under subsection 
24.2 has expired, KEH may bring suit at its expense to enforce a 
Subcontractor's, manufacturer's, or Supplier's warranty. 

24.9 Unless a defect is caused by the negligence of the 
Contractor or Subcontractor or Supplier at any tier, the Contractor 
shall not be liable for the repair of any defects of material or 
design furnished by KEH nor for the repair of any damage that 
results from any defect in KEH-furnished material or design. 

24.10 This warranty shall not limit KEH's rights under the 
section of this Contract entitled "Inspection of Construct.ion· with 
respect to latent defects. gross mistakes, or fraud. 

SECTION 25 DISPUTES 

25.1 Except as otherwise provided or agreed, any dispute 
relating to this Contract which is not disposed of by agreement 
shall be decided by litigation in a court of competent jurisdiction 
upon filing of a legal action by the aggrieved party. It is agreed by 
the Contractor and KEH that litigation shall be limited and 
confined exclusively to the appropriate state or federal court 
located in the State of Washington. Such litigation must be 
brought within one year from the later of either ( 1) the date that 
final payment is made by KEH hereunder; (2) the date KEH gives 
notice that all payments it considers due hereunder have been 
made and that the period within which litigation must be brought 
has commenced running; (3) the date on which facts giving rise to 
a dispute forming the basis of such litigation occur ; or (4) the date 
on which such facts were, or should have been, first discovered by 
Contractor. Federal law shall govern the determination of any 
substantive issue, to the extent federal law is applicable. To the 
extent federal law is not applicable, the laws of the State of 
Washington (without reference to its choice of law provisions) 
shall govern. During the pendency of any dispute, Contractor 
shall proceed diligently with the performance of the Contract and 
pursuant to the direction of KEH. 
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SECTION 26 ORDER OF PRECEDENCE 

26.1 Where discrepancies exist between the provisions of 
either the General Conditions or Supplementary Conditions, on 
the one hand, and the Specifications or Drawings, on the other 
hand, the General Conditions or the Supplementary Conditions 
shall govern. Where discrepancies exist between the General 
Conditions and the Supplementary Conditions, the 
Supplementary Conditions shall govern. 

SECTION 27 LABOR PROVISIONS 

27 .1 The Contractor shall conform, to the extent permitted by 
state and Federal law, to the labor policies of KEH and shall avoid 
engaging in any activities which are likely to cause a strike, work 
stoppage, other concerted labor action, or which might subject 
KEH to liability in any arbitration or court proceeding. The 
Contractor agrees that if any portion of the Work is 
subcontracted, such Subcontractor shall be bound by and observe 
the provisions of this section to the same extent as herein 
required by the Contractor, and that this section appropriately 
modified to impose such obligations on each Subcontractor shall 
be included in any Subcontract. 

27.2 Notwithstanding any other provision to the contrary 
herein contained, the Contractor shall become signatory to the 
Site Stabilization Agreement consisting of a Basic Agreement 
dated September 10, 1984, plus all current appendices thereto at 
the time it executes the Agreement. 

27.3 In addition, notwithstanding any other provision to the 
contrary herein contained, all Subcontractors at all tiers shall 
become signatory to the Site Stabilization Agreement as a 
condition precedent to any Subcontract for work on the Hanford 
Site. 

SECTION 28 ASSIGNMENT 

28.1 KEH may assign this Contract to the DOE or to such 
contractor as the DOE may designate to perform KE H's obligations 

0- hereunder. Upon receipt by the Contractor of written notice that 
the DOE or a contractor so designated by KEH or the DOE has 
accepted an assignment of this Contract and assumed such 

-: obligations, KEH shall be relieved of all responsibility hereunder 
and the Contractor shall thereafter look solely to such assignee for 

_ performance of KE H's obligations. The Contractor shall not assign 
this Contract or any interest therein or claims thereunder without 
the prior written consent of KEH or KE H's assignee. 

SECTION 29 OTHER CONTRACTS 

29.1 The Government and KEH may undertake or award other 
contracts for additional work at or near the Worksite. The 
Contractor shall fully cooperate with other contractors and with 
KEH and shall carefully adapt scheduling and performing the 
Work to accommodate the additional work, heeding any direction 
that may be provided by KEH. The Contractor shall not commit or 
permit any act that will interfere with the performance of Work 
by any other contractor or by KEH. 

SECTION 30 FEDERAL, STATE, AND LOCAL TAXES 

30.1 "Contract Date," as used in this section, means the date 
set for bid opening or, if this is a negotiated contract or a 
Modification, the Effective Date of the Contract or the effective 
date of a Modification. 

"All applicable Federal, state, and local taxes and duties," 
as used in this section, means all taxes and duties, in effect on the 
Contract Date, that the taxing authority is imposing and collecting 
on the transactions or property covered by this Contract. 

10 

• After-imposed Federal tax,• as used in this section, 
means any new or increased Federal excise tax or duty, or tax that • 
was exempted or excluded on the Contract Date but whose ~ 
exemption was later revoked or reduced during the Contract Time, 
on the transactions or property covered by this Contract that the 
Contractor is required to pay or bear as the result of legislative, 
judicial, or administrative action taking effect after the Contract 
Date. It does not include social security tax or other employment 
taxes. 

"After-relieved Federal tax,• as used in this section, means 
any amount of Federal excise tax or duty, except social security or 
other employment taxes, that would otherwise have been 
payable on the transactions or property covered by this Contract, 
but which the Contractor is not required to pay or bear, or for 
which the Contractor obtains a refund or drawback, as the result 
of legislative, judicial, or administrative action taking effect after 
the Contract Date. 

30.2 The Contract Price includes all applicable Federal, state, 
and local taxes and duties. 

30.3 The Contract Price shall be increased by the amount of any 
after-imposed Federal tax, provided the Contractor warrants in 
writing that no amount for such newly imposed Federal excise tax 
or duty or rate increase was included in the Contract Price, as a 
contingency reserve or otherwise. 

30.4 The Contract Price shall be decreased by the amount of 
any after-re lieved Federal tax. 

30.S The Contract Price shall be decreased by the amount of 
any Federal excise tax or duty, except social security or other 
employment taxes, that the Contractor is required to pay or bear, 
or does not obtain a refund of, through the Contractor's fault, 
negligence, or failure to follow instructions of KEH. 

30.6 No adjustment shall be made in the Contract Price under • 
this section unless the amount of the adjustment exceeds S100. ~ 

30.7 The Contractor shall promptly notify KEH of all matters 
1 

relating to any Federal excise tax or duty that reasonably may be 
expected to result in either an increase or decrease in the Contract 
Price and shall take appropriate action as KEH directs. 

30.8 KEH will request the Government to furnish (without 
liability) evidence to the Contractor appropriate to establish 
exemption from any Federal, state, or local tax when the 
Contractor requests such evidence and a reasonable basis exists to 
sustain the exemption. 

SECTION 31 TESTING LABORATORIES AND INSPECTION BUREAUS 

31.1 Wherever in the Specification or elsewhere, testing or 
inspection by a recognized testing laboratory or inspection by a 
recognized testing laboratory or inspection bureau is specified, 
such as Underwriter's Laboratories, Inc., National Board of Fire 
Underwriters, Factory Mutual Engineering Division, Washington 
Surveying and Rating Bureau, etc., it shall mean the specific 
testing laboratory or inspection bureau or one approved by KEH. 

SECTION 32 CAPTIONS 

32.1 The captions, the numbering, and the arrangement of 
sections are solely for administrative convenience in locating 
sections. The captions, numbering, and arrangement of the 
sections are not a part of the substance of the Contract and are not 
to be used in construing the Contract or in assigning a greater 
importance to any section or section(s). 

SECTION 33 INTEREST 

33.1 No interest is payable to Contractor for any claim it may 
have, except that specifically imposed by the Court on any 
judgment (and then only from the date of the entry of judgment). 
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SECTION 34 PRIORITIES, ALLOCATIONS, AND ALLOTMENTS 

34.1 The Contractor shall follow the rules, regulations and 
procedures of the Defense Priorities and Allocations System 
Regulation and all other applicable regulations and orders of the 
International Trade Administration, Department of Commerce, in 
obtaining controlled materials and other products and materials 
needed for performance of this Contract. 

11 

34.2 Purchase orders relating to this Contract shall have the 
following designator: 

"This order is priority rated DO-E-1 certified under DPS 
REG-1/DMS REG·1 •. 

SECTIONS 35 - 49 RESERVED 
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SECTION 50 GENERAL LIMITATIONS, REQUIREMENTS, AND 
WORKING CONDITIONS 

50.1 Orientation. Prior to entry by the Contractor onto the 
Worksite, the Contractor's supervisory employees shall attend a 
general orientation (to be conducted by KEH) to acquaint 
themselves with the working conditions and requirements to be 
imposed at the Worksite. It shall be the responsibility of the 
Contractor to orient all its other employees, its Subcontractors and 
their employees, as to such working conditions and requirements. 

50.2 Overhead Restrictions. Under no conditions shall the 
Contractor operate or move cranes, hoists or similar equipment 
within twenty (20) feet of overhead electrical conductors, guy 
wires, or substations, unless prior authorization for such 
operations is obtained from KEH, giving full details of the method 
of equipment operations. Authorization from KEH shall also be 
obtained when transporting materials, machinery, or other 
equipment which establishes a height exceeding fifteen (15) feet 
from the road and/or ground surface. 

50.3 Oversize Loads. An Oversize Load permit is required 
when the vehicle or load exceeds: Width - 8'-6•, Height - 14', 
Length - 40' (single unit) 48' (single trailing unit). Contact KEH to 
obtain the permit. 

50.4 Explosives. The use of explosives requires express written 
authorization from KEH. 

50.5 Heavy Equipment. Heavy equipment will not be allowed 
to cross existing paved roadways unless such roadway is 
protected by rubber tires or other adequate protection such as 
heavy planking. Movement of heavy equipment equipped with 
crawler-type treads on existing paved surfaces is forbidden and 
such equipment must be transported to the Worksite on rubber­
tired trailers. Upon completion of the Work, the equipment shall 
be promptly removed from the Worksite. 

50.6 Work Area Housekeeping. The Contractor shall at all 
times keep the construction area, including storage areas used by 
it, in an orderly condition free from accumulations of waste 
materials or rubbish. All materials shall be kept in neat piles and 

• protected from the elements until installed. Prior to or upon 
completion of the Work, the Contractor shall remove from the 
premises all rubbish, and all tools, scaffolding, equipment and 
materials not the property of the Government or KEH. Upon 
completion of the Work, the Contractor shall leave the 
construction area in a clean, neat condition, satisfactory to KEH. 

50.7 Work Area Limitations. The Contractor shall restrict its 
personnel and operations to the limits of the construction area. 
Any changes and or modifications to existing installations located 
at the outer limits of the construction area shall be permitted only 
after specific approval is received from KEH. 

50.8 System Outages. Work which requires any existing 
building utility system (including fire protection ) to be taken out 
of service shall be scheduled and performed so that the length of 
time the utility is out of service is held to a minimum. All material 
for the alteration and tie-in work shall be on hand when each 
utility service interruption is scheduled. The Contractor shall 
notify KEH not less than five (5) working days prior to each 
required utility shutdown. All tie-in work shall be scheduled and 
performed so that the shutdown time will not exceed 
four (4) hours for water and two (2) hours for electrical or fire 
alarm. Methods of performing the tie-in work shall be approved 
by KEH prior to any utility system outage. Prior approval must be 
obtained for connection to and use of existing fire hydrants. 

50.9 Removal and Disposal of Existing Equipment and/or 
Materials. All miscellaneous items removed by the Contractor and 
not specified to be reused shall remain the property of the 
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Government, and shall be placed at a location adjacent to the 
Worksite as directed in the field by KEH. 

50.10 Special Excavation Requirements 

50.10.1 Where required, the Contractor shall provide 
cribbing for excavation to prevent undermining or 
movement of any load bearing concrete slabs or footings. 
All excavations shall require a special permit and comply 
with OSHA and WISHA regulations. 

50.10.2 In the event any underground pipe line, conduit or 
other object not shown on the drawings or otherwise 
indicated in the Specifications is encountered, the 
Contractor shall immediately stop work and notify KEH. 

50.10.3 Except as otherwise specified, protection (and 
restoration) of existing facilities shall be as specified in 
section 54. All underground piping, conduits, ducts, and 
other utilities shall be satisfactorily shored, braced and/or 
guyed as specified in the above referenced section. 

SECTION 51 WORK AND OPERATIONS AT WORKSITE REQUIRING 
SPECIFIC APPROVAL 

51.1 Working Hours. The Contractor shall not perform work at 
the Worksite on other than regular day shift, as set out in the 
Specifications, unless it has given prior written notification to KEH 
and has received approval in advance as provided in this 
subsection 51.1 . 

The Contractor shall give KEH at least two (2) hours prior 
notice if its employees are to be working after the normal shift 
period Monday through Friday. The Contractor shall give KEH 
notice on the prior working day if its employees will be working 
before normal shift hours, Monday through Friday, or will be 
working at any time on Saturday, Sunday, or holidays. The notice 
shall include the type of work to be performed, location of work, 
date and hours of work, and description of any heavy equipment 
to be used. KEH advance approval is required any time work is to 
be performed at other than normal shift periods. 

51.2 Moving of Equipment. The Contractor shall notify KEH at 
least two (2) working days prior to the date it proposes to move 
any heavy equipment into or from the Worksite and sball not 
move any such equipment into or from the Worksite until receipt 
of written approval from KEH. 

51.3 Electrical System Tie-Ins and Equipment Testing. When a 
tie-in is required to the existing plant electrical systems of 
480 volts or higher, the Contractor shall contact KEH at least 
three (3) working days prior to the desired tie-in date and shall not 
tie in until receipt of KE H's approval. 

After acceptance but prior to final energization, KEH will 
perform certain necessary testing, not included in this Contract, of 
new service equipment and facilities. 

It is intended the Electrical Utility will do special testing to 
establish performance and benchmark information prior to final 
transfer of construction for operation. These tests will normally 
be made subsequent to acceptance of Contractor effort but before 
tie-ins. These tests will include high voltage D.C., tests of power 
cables, Doble test of transformers and switchgear insulation, oil 
sampling, transformer turn ratio, etc. 

SECTION 52 RECEIPT OF CONTRACTOR'S MA TE RIAL AND/OR 
EQUIPMENT AT SITE 

52.1 Contractors shall not schedule materials and/or equipment 
for delivery to the Hanford Site until such time as they are 
mobilized to receive or accept their property at the job-site. 

Contractors are not permitted to use KEH mailing address 
and in no case shall material or equipment be addressed in care of ~ 
KEH. • 
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It is recognized that special conditions may exist that 
would warrant assistance in the delivery of equipment or 

• materials by KEH. However, the Contractor must have explicit 
• prior written permission and authorization from KEH. 

52.2 Any deviation from this policy will result in back charge. 

SECTION 53 PROTECTION OF MATERIAL AND WORK 

53.1 The Contractor shall protect and preserve all materials and 
equipment of every description (including materials and 
equipment which may be KEH-furnished or Government-owned) 
and all work performed. The Contractor shall comply with all 
reasonable requests of KEH to enclose or specially protect such 
materials, equipment and work performed. Until the Work is 
accepted as completed, Contractor shall have the risk of loss for 
damage to, loss or destruction of the Work, and for such materials 
or equipment. If, as determined by KEH, materials, equipment and 
work performed are not adequately protected by the Contractor, 
they may be protected by KEH and the cost incurred by KEH 
charged to or deducted from any payments due the Contractor. 

SECTION 54 PROTECTION OF EXISTING FACILITIES 

54.1 The existing facilities that are shown on the Drawings, 
identified in the Specifications, marked in the field, or the location 

ar>which are reasonably determinable by the Contractor shall be 
protected from damage by the Contractor and if damaged, shall 

reported immediately, as an occurrence, to KEH. Any required 
repairs shall then be made by the Contractor, or by others, in a 
manner approved by KEH, at the Contractor's expense . In 
Tcl'dition, the Contractor shall be liable for an administrative cost 
in the amount of five-hundred dollars ($500.00) for each 
«currence, as compensation to KEH for the cost of processing 
documents associated with the occurrence. 

.2 The Contractor shall protect from damage all existing 

~ 
improvements and utilities (1) at or near the Worksite and (2) on 
ijjacent property of a third party, the locations of which are 

made known to or should be known by the Contractor. The 
..EQntractor shall repair any damage to those facilities, including 
t ose that are the property of a third party, resulting from failure 
to.comply with the requirements of this Contract or failure to 
exercise reasonable care in performing the Work. If the 
Contractor fails or refuses to repair the damage promptly, KEH 
<May have the necessary work performed and charge the cost to 
the Contractor. 

,54'.3 When underground facilities which are not shown on the 
Drawings, identified in the Specifications, marked in the field, or 
0- locations of which are not reasonably determinable by the 
Contractor, are encountered by the Contractor, work at such 
locations shall be stopped immediately and KEH notified. Work at 
such locations shall not continue until permitted by KEH. 

54.4 Any damage to existing facilities that are not shown on 
the Drawings, identified in the Specifications, marked in the field, 
or the locations of which are not reasonably determinable by the 
Contractor in sufficient time to avoid damage shall be reported 
immediately to KEH. Work at such locations shall not continue 
until permitted by KEH. Any required repairs shall be made by the 
Contractor, or by others, in a manner approved by KEH. If the 
repairs are made by the Contractor, an equitable adjustment shall 
be made and the Contract shall be modified in writing accordingly. 
If other extra expense is incurred by the Contractor due to the 
existence of facilities that are not shown on the Drawings, 
identified in the Specifications, marked in the field, or the 
locations of which are not reasonably determinable by the 
Contractor at the time of bidding, an equitable adjustment will be 
made and the Contract modified in writing accordingly. 

54.5 When excavation work endangers the stability of known 
existing facilities, the Contractor shall provide adequate shoring, 
bracing and temporary guying to protect the facilities until 

13 

backfilling is completed. This protection shall be the Contractor's 
responsibility entirely. 

SECTION 55 HEAL TH AND SAFETY REQUIREMENTS 

55.1 The Contractor shall take all reasonable precautions in the 
performance of the Work to protect the safety and health of 
employees and of members of the public. The Contractor shall 
comply with all applicable DOE, Federal, or State regulations and 
requirements relating to health and safety including, but not 
limited to, OSHA, and WISHA codes. The Contractor shall be 
responsible to comply, without any additional expense to KEH, 
with new or modified State, Federal, and DOE requirements or 
regulations. Where there is a difference in regulations or 
requirements, the most stringent shall apply. 

55.2 Within thirty (30) days after award of this Contract, but no 
later than five (5) days prior to commencing onsite work, the 
Contractor shall submit a safety program acceptable to KEH and 
the name and qualifications of a competent supervisor assigned 
responsibility for administration of the safety program. If 
required by the Contract Documents, the Contractor shall provide 
a full-time, qualified Safety Representative. The safety program 
shall include, among other things, a "job safety analysis. M A job 
safety analysis is the breaking down into component parts of any 
method or procedure to (1) determine the hazards connected 
therewith and the requirements or qualifications of those who are 
to perform the work; (2) identify hazards associated with each 
step or task; and (3) implement solutions to eliminate, nullify, or 
reduce to a minimum the consequences of such hazards. 

55.3 The Contractor shall submit its past two (2) years' 
industrial injury/illness experience for KEH review. Submittal of 
this experience may be on, or obtained from, OSHA Form No. 200, 
"Log and Summary of Occupational Injuries and Illnesses.· 

(Each employer subject to recordkeeping requirements of 
the Occupational Safety and Health Act of 1970 must maintain a 
log of all recordable occupational injuries and illnesses. OSHA 
Form No. 200 may be used, or a suitable substitute, if as detailed, 
easily readable, and understandable as OSHA Form No. 200.) 

55.4 Prior to commencing onsite work, the Contractor will be 
required to delegate a member of its supervisory staff to attend a 
safety orientation meeting conducted by KEH. 

55.5 The Contractor shall maintain accurate accident and 
injury/illness records. As part of the reporting requirements, the 
Contractor shall: 

55.5.1 Submit to KEH, by the fifth (5th) working day of 
each month, a report on OSHA Form No. 200, or equal, 
covering all injuries or illnesses in connection with this 
Contract which occurred during the previous month and if 
no injuries or ill"esses occur during a month, a simple one 
line report; 

55.5.2 Notify KEH immediately of all injuries/illnesses or 
other " unusual occurrence" on telephone No. 376-4117, 
an unusual occurrence being any deviation from the 
planned or projected behavior or course of events in 
connection with any DOE or DOE-controlled operation if 
the deviation has environmental protection, safety or 
health protection significance (i.e., property, equipment, 
vehicle damage; recordable injuries or illnesses); and 

55.5.3 Cooperate in the conduct of accident 
investigations including submission of a comprehensive 
report of any accident which results in fa-tal or serious 
injuries/illnesses and/or property damage. 

55.6 The Contractor shall certify in writing that a.II construction 
equipment to be used in the performance of this Contract complies 
w ith applicable OSHA/WISHA and ANSI ·r.equirements 
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and that their employees are qualified to operate or use said 
equipment. The Contractor shall provide such certification prior to 
obtaining badges and prior to using any equipment. 

55.6.1 KEH reserves the right to perform safety checks at 
any time and from time to time on any item of 
construction equipment under the control of the 
Contractor at the Worksite and to examine such 
documents as it may request from the Contractor in 
connection with such safety checks. If safety checks 
reveal that particular items of equipment do not meet 
applicable safety standards, the Contractor shall not use 
such equipment on the Work unless and until suitable 
corrections have been made. 

55.6.2 The Contractor shall notify KEH not less than 
twenty-four (24) hours prior to (1) bringing to the 
Worksite any construction equipment or (2) using any 
construction equipment that had been modified after 
being brought to the Worksite in any way that could 
affect such equipment's safe operation. KEH, at its 
discretion, may arrange for a safety check. 

55.7 Representatives of KEH may conduct periodic inspections 
of the Contractor's construction equipment and work and storage 
areas for compliance with the applicable health and safety 
regulations. KEH will notify the Contractor of any observed 
noncompliance with applicable health and safety regulations. The 
Contractor shall immediately take appropriate corrective action. 
The Contractor shall advise KEH, in writing, within five (5) 
working days of the corrective action taken on any safety 
violation noted on a written Notice of Noncompliance. 

55.7.1 If the Contractor fails to comply with applicable 
health and safety regulations or to correct the conditions 
described in a Notice of Noncompliance within the time 
specified, KEH may issue a se cond Notice of 
Noncompliance. If after the issuance of the second Notice 
of Noncompliance, the Contractor still fails or refuses to 
correct the safety violation, KEH may perform, or cause to 
be performed, the necessary corrective work and 
unilaterally charge the Contractor for the cost thereof . 
Such charges will be deducted from payments otherwise 
due the Contractor. 

55.8 Representative of KEH may issue an order stopping all or 
any part of the work under the following conditions: 

55.8.1 Identification of an Imminent Danger defined as : 
Any condition or practice whereby a hazard exists that 
may cause death or serious physical harm to employees 
(permanent or prolonged impairment of the body or 
temporary disablement requiring hospitalization) unless 
immediate actions are taken to mitigate the effects of the 
hazard and/or remove employees from the hazard. 

55.8.2 Identification of a build-up of uncorrected unsafe 
conditions, which independently are not an imminent 
hazard but together create a serious safety hazard. 

The Contractor may not base any cla im or request for 
equitable adjustment or additional time and money on 
any stop order issued under the above stated 
circumstances. 

55.9 The Contractor is responsible for compliance by its 
Subcontractors with the safety requirements of this Contract. 
Contractor or Subcontractor's supervisors who are unable or 
unwilling to secure personnel performance in compliance with the 
safety requirements of this Contract are not acceptable. Also, 
Contractor and Subcontractor employees who fail or refuse to 
comply with the safety requirements of this Contract are not 
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acceptable. KEH may direct in writing that the Contractor remove 
such supervisors and employees from the wor ksite. If the 
Contractor fails to comply, KEH may cause removal of the • 
individuals by Site Security personnel. • 

55.10 The Contractor shall comply with and be responsible for 
controlling Contractor·s hazardous materials and dangerous 
wastes as directed by KEH in compliance with Federal, state, local 
and DOE regulations. 

55.11 All key supervisory personnel of the Cont ractor must be 
qualified to Site safety requirements and practices. The key 
supervisors must be so qualified prior to the start of any on-site 
work under this Contract and must maintain their qualifications 
throughout the term of this Contract. Key supervisory personnel 
are defined as the on-site individuals in charge of and responsible 
for work at a specific location, plus the designated Safety 
representative. 

Qualification is achieved by attendance at the basic safety training 
provided by KEH specifically for work at the Hanford Site. The 
training will consist of class room-type instruction and is 
anticipated to be B hours in length. 

Qualification is maintained by attending the annual refresher 
program conducted by KEH. 

55.12 The Contractor shall operate motor vehicles only on hard­
surfaced or gravelled roads unless prior approval is obtained from 
KEH. During high fire hazard periods, the Contractor shall adhere 
to all restrictions for off-road travel which include, but are not 
limited to, requiring vehicles to carry fire extinguishers, shovels 
and radio communications. KEH reserves the right to ban all off­
road travel during extreme fire hazard periods. 

55.13 Preservation of Individual Occupational Radiation Records. 
Individual occupational radiation exposure records generated in 
t he performance of work under this Contract shall be mainta ined 
by KEH (or by another DOE Contractor). Such records are subject 
to inspection by DOE, to which ownership of such records may 
eventually be conveyed. 

55.14 Medical Clearance. Medical examinations will be required 
for each employee of the Contractor or Subcontractor i n 
accordance with section 57. 

55.15 Basic Dosimeter (Nonradiation Zone). Each employee of 
the Contractor and Subcontractor must have a basic dosimeter for 
entry into a Controlled Access Area. Dosimeters shall be worn 
behind the security badge. 

55.15.1 Dosimeter issuing office and hours are the same as 
subsection 56.3.2 below. 

55.15.2 Basic dosimeters will be issued free of charge and 
only for the duration of a specific contract or for the 
current calendar year, whichever ends first. 

55.15.3 If a contract performance period extends beyond 
the last Friday of the current calendar year , new basic 
dosimeters must be obtained before that date. 

55.15.4 The Contractor shall be responsible for returning 
to KEH all dos imeters, including dosimeters issued to 
Subcontractor employees, at the time an employee 's 
badge is to be returned, or when no longer needed. KEH 
will charge the Contractor S50.00 for each dosimeter not 
returned within the times specified below (such charges 
may be deducted from payments otherwise due the 
Contractor and are not refundable) : 

a. Dosimeters which expire at the end of a calendar year 
must be returned by January 15 of the next calendar year. 
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b. All other dosimeters must be returned (1) within 
thirty (30) calendar days after completion of the Work, 
(2) on or before January 15 of the next calendar year, or 
(3) prior to final payment under the Contract, whichever is 
earliest. 

SECTION 56 SECURITY REQUIREMENTS 

56.1 Citizenship. Each Contractor and Subcontractor employee 
who require authorization to have access to the Worksite must be 
a citizen of the United States. 

56.2 Property Passes. Property passes are necessary for the 
movement of Government property and/or prohibited articles into 
and out of limited and/or protected areas of the Hanford Site. 
KEH will advise the Contractor of procedures applicable to this 
Contract. Property passes will be issued on a one trip basis. 

56.3 Picture Security Badges. For sites located within a Limited 
Area, no security clearance will be required; however, the 
following will be required: 

56.3.1 Each Contractor and Subcontractor employee 
must have a picture security badge for access to any area 
within the Hanford Site. Security badges shall be worn in 
plain view, above the waist. Each employee must appear 
in person to obtain a badge. Badge applicants must 

0 provide adequate information to the issuing office to 
properly identify themselves. 

n 56.3.2 Identification badges are issued free of charge by 
KEH Safeguard and Security Division, 1301 Building, 3000 
Area; from 7:00 a.m. to 2 :30 p.m., Monday through 
Friday (excluding legal holidays). 

56.3.3 Security badges will be valid only for the duration 
of a specific contract or for the current calendar year 
whichever ends first . 

56.3.4 If a contract performance period extends beyond 
December 31 of the current year, new security badges 
must be obtained before that date. 

56.3.5 A new security badge must be obtained 
whenever there is a significant change in facial 
appearance, e.g ., growth or removal of facial hair, 
changes resulting from surgery, etc. 

56.3.6 Each Contractor and Subcontractor employee is 
responsible for his/her badge and for returning their 
badge to the issuing office whenever one of the following 
occurs, but in any event, before final payment : 

a. Contract work is completed. 

b. Badge is no longer needed. 

c. Badge becomes void for any reason. 

56.3.7 A charge of $250.00 will be assessed to the 
Contractor for each security badge not returned within 
the times specified above. Such charges will be deducted 
from payments otherwise due the Contractor. 

56.3.8 Lost security badges shall be reported to the 
issuing office as soon after the loss as possible . 

56.4 Safety and Security Orientation. Each employee o·f the 
Contractor and Subcontractor must receive a brief safety and 
security orientation briefing by KEH (approximately 50 minutes) 
before being issued a security badge. 

Orientations will be conducted at the location and during 
the hours indicated in subsection 56.3 .2 above. 

56.5 Prohibited Articles. The bringing of the following onto 
~ the site of the work is strictly controlled: (i) weapons including but 
, not limited to firearms, explosives, or incendiary devices, (ii) 
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cameras and camera film, except as otherwise stated below; and 
copying or reproducing devices, (iii) nonprescription narcotics or 
dangerous drugs and/or controlled substances, (iv) recording or 
portable transmitting devices, (v) alcoholic beverages, and/or (vi) 
other items similar in effect or purpose to any of the above. 

56.5.1 Employees who transport, possess or use 
prohibited articles within either a controlled access or 
administratively controlled area (including Limited and 
Protected Areas of the Hanford Site) are required to have 
in their possession a valid Prohibited Articles Pass. 
(Exceptions: A Prohibited Articles Pass is not required for 
cameras and camera equipment when used outside of the 
100,200,300 and 400 Limited Areas.) 

56.5.2 Upon notification that an employee of the 
Contractor or Subcontractor is found to possess or is 
suspected of possessing narcotics, dangerous drugs and/or 
controlled substances on the Hanford Site, the company 
for whom the individual works shall be notified that the 
employee·s security badge is to be returned to KEH 
Safeguards and Security and that the employee's Worksite 
access is being temporarily suspended pending 
identification, through laboratory analysis, of the items in 
question. 

56.5.3 Upon receipt of positive identification, through 
laboratory analysis, of narcotics, dangerous drugs and/or 
controlled substances, the individual and employing 
company representative, if applicable, shall be informed 
that the individual's access to the Worksite will be denied 
for a minimum of one (1) year. 

SECTION 57 MEDICAL EXAMINATIONS 

57.1 The Contractor shall endeavor to employ only those 
persons who are physically qualified to perform work to which 
they are assigned at the Hanford Site. If the Contractor or KEH 
determines that there may be a question of the person's physical 
fitness to safely perform work to be assigned, the Contractor shall, 
with the approval of KEH, require such employee to undergo a 
medical examination. 

57.2 In any case where it is determined that an effli)loyee is 
physically impaired, KEH reserves the right to determine whether 
or not the employee may be assigned to work at the Hanford Site 
and to determine any work assignment limitations to be imposed, 
and the Contractor shall be responsible for enforcing KEH's 
decision. 

57.3 In the event that work under this Contract involves work 
in radiation zones, or routine exposure to toxic materials, pre­
employment, interim and post employment medical examinations 
may be required for those employees assigned to such work, to 
the extent that the requirement for such medical examination is 
set forth in the Contract Documents or as deemed necessary by 
KEH. 

57.4 Each person may be required to undergo a medical 
examination at the conclusion of his assignment of work under 
the Contract. 

57.5 If medical examinations are required, they will be 
provided without charge to the Contractor for the cost of medical 
examination. All time spent by Contractor's employees for 
medical examinations shall be at the expense of the Contractor. 
KEH will arrange for medical examinations through the Hanford 
Environmental Health Foundation. 

SECTION 58 DISPOSITION OF CONTAMINATED PERSONAL 
PROPERTY 

58.1 The Contractor agrees to submit to KEH for survey and 
decontamination, if necessary, and for destruction or other 
di sposal if KEH should determine that decontamination is 
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impracticable, any equipment, tools, or other personal property 
brought into any Hanford Controlled Access Area by the 
Contractor, its employees, and any Subcontractor and its 
employees. 

58.2 The necessary survey for detection of contamination will 
be performed immediately prior to the removal of any property 
from any location within the Hanford Controlled Access Area 
and/or the 300 and 400 Limited Areas. The Contractor shall notify 
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KEH not less than one (1) working day prior t o each property 
(including equipment and tools) removal. • 

58.3 An equitable adjustment. excluding profit, in the Contract • 
Price will be made for all work performed by the Contractor, at the 
direction of KEH in connection with decontamination of 
equipment. An equitable adjustment will also be made in the 
Contract Price for any personal property of the Contractor, its 
employees. and any Subcontractor and its employees, lost as a 
result of contamination not due to their fault or negligence. 

SECTIONS 59 • 82 RESERVED 
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Part D 
Government-Mandated Requirements 

SECTION 83 COVENANT AGAINST CONTINGENT FEES 

83.1 The Contractor warrants that no person or agency has 
been employed or retained to solicit or obtain this Contract upon 
an agreement or understanding for a contingent fee, except a 
bona fide employee or agency. For breach or violation of this 
warranty, KEH shall have the right to annul this Contract without 
liability or, in its discretion, to deduct from the Contract Price or 
consideration, or otherwise recover the full amount of the 
contingent fee. 

83.2 •eona fide agency; as used in this section, means an 
established commercial or selling agency, maintained by the 
Contractor for the purpose of securing business, that neither 
exerts nor proposes to exert improper influence to solicit or obtain 
Government contracts nor holds itself out as being able to obtain 
any Government contract or contracts through improper 
influence. 

•eona fide employee,• as used in this section, means a 
person, employed by the Contractor and subject to the 
Contractor's supervision and control as to time, place, and manner 
of performance, who neither exerts nor proposes to exert 
improper influence to solicit or obtain Government contracts nor 
holds out as being able to obtain any Government contract or 

~tracts through improper influence. 

" Contingent fee, " as used in this section, means any 
mmission, percentage, brokerage, or other fee that is 

contingent upon the success that a person or concern has in 
_wuring a Government contract. 

"'Improper influence,"' as used in this section, means any 
t_nfluence that induces or tends to induce a Government employee 
or officer to give consideration or to act regarding a Government 

tract on any basis other than the merits of the matter. 

t 83.3 Unless otherwise authorized by KEH in writing, the 
Cqntractor shall cause provisions similar to the foregoing to be 
Inserted in all Subcontracts and Purchase Orders entered into 

der this Contract. 

SECTION 84 EXAMINATION OF RECORDS BY COMPTROLLER 
6E~ERAL 

84.1 This section 84 applies if the Contract Price exceeds 
tttl,000 and was entered into by negotiation. 

84-1 The Comptroller General of the United States or a duly 
authorized representative from the General Accounting Office 
shall, until three (3) years after final payment under this Contract 
t9"for any shorter period specified in Federal Acquisition 
Regulation (FAR) Subpart 4.7, Contractor Records Retention, have 
access to and the right to examine any of the Contractor's directly 
pertinent books, documents, papers, or other records involving 
transactions related to this Contract. 

84.3 The periods of access and examination in subsection 84.2 
above for records relating to (1) litigation or settlement of claims 
arising from the performance of this Contract, or (2) costs and 
expenses of this Contract to which the Comptroller General or a 
duly authorized representative from the General Accounting 
Office has taken exception shall continue until such litigation, 
claims, or exceptions are disposed of. 

84.4 Nothing in this Contract shall be deemed to preclude an 
audit by the General Accounting Office of any transaction under 
this Contract. 

SECTION 85 ACCOUNTS, RECORDS, AND INSPECTION 

85.1 Accounts. The Contractor shall maintain a separate and 
distinct set of accounts, records, documents, and other evidence 
showing and supporting all allowable costs incurred, revenues or a. other applicable credits, fixed-fee accruals, and the receipt, use, 

, and disposition of all Government property coming into the 
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possession of the Contractor under this Contract. The system of 
accounts employed by the Contractor shall be satisfactory to DOE 
and in accordance with generally accepted accounting principles 
consistently applied. 

85.2 Inspection and audit of accounts and records. All books of 
account and records relating to this Contract shall be subject to 
inspection and audit by DOE at all reasonable times, before and 
during the period of retention provided for in subsection 85.4 
below, and the Contractor shall afford DOE proper facilities for 
such inspection and audit. 

85.3 Audit of Subcontractors' records. The Contractor also 
agrees, with respect to any Subcontracts (including fixed-price or 
unit-price Subcontracts or Purchase Orders) where, under the 
terms of the Subcontract, costs incurred are a factor in 
determining the amount payable to the Subcontractor of any tier, 
to either conduct an audit of the Subcontractor's costs or arrange 
for such an audit to be performed by the cognizant government 
audit agency through the Contracting Officer. 

85.4 Disposition of records. Except as agreed upon by the 
Government and the Contractor, all financial and cost reports, 
books of account and supporting documents, and other data 
evidencing costs allowable, revenues, and other applicable credits 
under this Contract, shall be the property of the Government, and 
shall be delivered to the Government or otherwise disposed of by 
the Contractor either as the Contracting Officer may from t ime to 
time direct during the progress of the Work or, in any event, as the 
Contracting Officer shall direct upon completion or termination of 
this Contract and final audit of accounts hereunder. Except as 
provided in this Contract, all records in the possession of the 
Contractor relating to this Contract shall be preserved by the 
Contractor for a period of three (3) years after final payment 
under this Contract or otherwise disposed of in such manner as 
may be agreed upon by the Government and the Contractor. 

85.5 Reports. The Contractor shall furnish such progress 
reports and schedules, financial and cost reports, and other 
reports concerning the Work under this Contract as KEH may from 
time to time require. 

85.6 Inspections. The DOE and KEH shall have the right to 
inspect the Work and activities of the Contractor under this 
Contract at such times in such manner as they shall deem 
appropriate. 

85. 7 Subcontracts. The Contractor further agrees to require the 
inclusion of provisions similar to those in subsections 85.1 though 
this subsection 85.7 in all Subcontracts (including fixed-price or 
unit-price Subcontracts or Purchase Orders) of any tier entered 
into hereunder where, under the terms of the Subcontract, costs 
incurred are a factor in determining the amount payable to 
the Subcontractor. 

SECTION 86 CERTIFIED COST OR PRICING DATA 

86.1 This section 86 shall apply to this Contract if the Contract 
Price is over 5100,000 and to any Modification over 5100,000, even 
though the original Contract Price is S 100,000 or less. 

86.1.1 The Contractor shall require under the situations 
described in subsection 86.1.2 below, unless exempted 
under the exceptions set forth in subsection 86.1 .3 below, 
each Subcontractor under this Contract to submit cost or 
pricing data and to certify that, to the best of knowledge 
and belief, such cost or pricing data are accurate, 
complete, and current. 

86.1.2 Except as provided in subsection 86.1 .3 below, 
certified cost or pricing data shall be submitted prior to 
(i) the award of each Subcontract, the price of which is 
expected to exceed $100,000, and (ii) the negotiation of 
the price of each change or modification to a Subcontract 
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under this Contract for which the price adjustment is 
expected to exceed S100,000. 

86.1 .3 Certified cost or pricing data need not be 
furnished pursuant to subsection 86.1.1 where (i) the 
Contractor has not been required to furnish cost or pricing 
data; or (ii) the price adjustment is based on adequate 
price competition, established catalog or market prices of 
commercial items sold in substantial quantities to the 
general public, or the prices are set by law or regulation; 
and the Contractor states in writing, the basis for applying 
this exception. 

86.1.4 In submitting the cost or pricing data, the 
Subcontractor shall use the form of certificate set forth in 
subsection 86.2 below and shall certify that the data are 
accurate, complete, and current. Such certificate and data 
(actual or identified, as provided in the certificate 
prescribed below) shall be submitted by Subcontractors to 
the Contractor and by sub-subcontractors to the next 
higher tier sub-subcontractor or Contractor, as applicable, 
for retention. 

86.2 The certificates required by this section shall be in the 
form set forth below. 

I"') Subcontractor's Certificate of Current Cost or Pricing Data 

This is to certify that, to the best of my knowledge and belief, cost 
Lt') or pricing data submitted in writing, or specifically identified in 

writing if actual submission of the data is impracticable (see FAR 
15.804-6(d)), to the Contractor in support of ____ * are 
accurate, complete, and current as of ________ ** 

!'- Firm 

Name 

Title 

"' Date of Execution*** 

* Identify the proposal, quotation, request for price adjustment, 
or other submission involved. 

• ** Insert the day, month, and year when price negotiations were 
concluded and price agreement was reached. 
*** Insert the day, month, and year of signing, which should be as 

- close as practicable to the date when the price negotiations were 
concluded and the Contract Price was agreed to. 

86.3 For purposes of verifying that certified cost or pricing data 
submitted in conjunction with the negotiation of this Contract 
change or other Modification involving an amount in excess of 
S100,000 were accurate, complete, and current, DOE shall, until 
the expiration of three (3) years from the date of final payment 
under this Contract, have the right to examine those books, 
records, documents, papers, and other supporting data which 
involve transactions related to this Contract or which will permit 
adequate evaluation of the cost or pricing data submitted, along 
with the computations and projections used therein. 

86.4 If the original Contract Price exceeds $100,000 or the price 
of any change or other Modification to this Contract is expected to 
exceed S100,000, the Contractor agrees to furnish KEH certified 
cost or pricing data, using the certificate set forth in subsection 
86.2 above, unless the price is based on adequate pr i ce 
competition, established catalog or market prices of commercial 
items sold in substantial quantities to the general public, or prices 
set by law or regulation. 

86.5 The requirement for submission of certified cost or pricing 
data with respect to any change or other modification does not 
apply to any Subcontract change or other modification, at any tier, 
where the Contract is firm fixed-price or fixed-price with 
escalation unless such change or other modification result from a 
change or Modification to the Contract, nor does it apply 
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to a Subcontract change or modification, at any t ier, where the 
Contract is not firm fixed-price or fixed-price with escalation 
unless the price for such change or ot her modification becomes 
reimbursable under the Contract. 

86.6 The Contractor agrees to insert subsection 86.3 without 
change and the substance of subsections 86.1 .1 - 86.1.4, 86.2, 86.4, 
86.5, and 86.6 in each Subcontract hereunder in excess of S 100,000 
and in each Subcontract of $100,000 or less, at the t ime of making 
a change or other modification thereto in excess of $100,000. 

86.7 If KEH determines that any price, including profit or fee, 
negotiated in connection with this Contra ct or any cost 
reimbursable under this Contract was increased by any sign ificant 
sums because the Contractor, or any Subcontractor pursuant t o 
this section or any Subcontract section herein required, f urnished 
incomplete or inaccurate cost or pricing data or data not current as 
certified in the Contractor's certificate of current cost or pricing 
data, then such price or cost shall be reduced accordingly and the 
Contract shall be modified in writing to reflect such reduction . 

86.8 Failure of KEH and the Contractor to agree on any of the 
matters in subsection 86.7 above shall be a dispute concerning a 
question of fact subject to the Disput es provisions of this Contract. 

86.9 The Contractor shall indemnify KEH for any liability , 
including any costs, KEH may incur in any way ari sing out of 
Contractor's f ailure to comply with this section or to provide 
accurate cost or pricing data. 

NOTE : Since the Contract is subject to reduction under 
t his section by reason of defective cost or pricing data submitted 
in connection with certain Subcontracts, it is expected that the 
Contractor may wish to include a section in each such Subcontract 
requiring the Subcontractor to appropriately indemnify the 
Contractor. It is also expected that any Subcontractor subject to 
such indemnification will generally require substantially similar 
indemnification for defective cost or pricing data required to be 
submitted by its lower-tier subcontractors. 

SECTION 87 SECURITY 

87.1 Responsibility . Contractor 's duty to safeguard all 
classified information, special nuclear material, and other DO E 
property. The tontractor shall, in accordance with DOE security 
regulations and requirements, be responsible for safeguarding all 
classified information and protecting against sabotage , 
espionage, loss and theft, t he classified documents and material in 
the Contractor's possession in connection with the performance of 
work under this Contract. Except as otherwise expressly provided 
in this Cont ract, the Contractor shall, upon completion or 
termination of this Contract, transmit to DOE or KEH on behalf of 
DOE any classified matter in the possession of the Contractor or 
any person under the Cont ractor's control in connection with 
performance of this Contract. If retent ion by the Contractor of any 
classified matter is required after the completion or termination of 
the Contract and such retention is approved by the Contracti ng 
Officer, the Contractor will complete a certificate of possession to 
be furnished to DOE specifying the classified matter to be 
retained. The certification shall identify the items and types or 
categories of matter retained, the cond itions governing the 
retention of the matter, and the period of retention, if known. If 
the retention is approved by the Contracting Officer, the security 
provisions of this Contract will continue to be applicable to the 
matter retained. Special nuclear materials will not be retained 
after the completion or termination of the Contract. 

87.2 Regulations. The Contractor agrees to com ply with all 
security regulations and requirements of DOE and of KEH. KEH "s 
regulations and requirements are set out in the KEH Security 
Procedures. A copy of these procedures is available from the 
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KEH Contract Administrator Manager for the Contractor's use and 
reference. 

87.3 Definition of Classified Information. The term "classified 
information" means Restricted Data, Formerly Restricted Data or 
National Security Information. 

87.4 Definition of Restricted Data. The term "Restricted Data" 
means all data concerning (1) design, manufacture, or utilization 
of atomic weapons; (2) the production of special nuclear material; 
or (3) the use of special nuclear material in the production of 
energy, but shall not include data declassified or removed from 
the Restricted Data category pursuant to Section 142 of the 
Atomic Energy Act of 1954, as amended. 

87.5 Definition of Formerly Restricted Data . The term 
"formerly Restricted Data" means all data removed from the 
Restricted Data category under section 142 d. of the Atomic 
Energy Act of 1954, as amended. 

87.6 Definition of National Security Information. The term 
"National Security Information" means any information or 
material, regardless of its physical form or characteristics, that is 
owned by, produced for or by, or is under the control of the 
United States Government, that has been determined pursuant to 
Executive Order 12356 or prior Orders to require protection 

"QSinst unauthorized disclosure, and which is so designated. 

87.7 Definition of Special Nuclear Material (SNM). SNM means: 
l(d) Plutonium, uranium enriched in the isotope 233 or in the 
isotope 235, and any other material which pursuant to the 
.w:,visions of Section 51 of the Atomic Energy Act of 1954, as 
amended, has been determined to be special nuclear material, but 
~s not include source material; or (2) any material artificially 
'enriched by any of the foregoing, but does not include source 
material. 

~ 8 Security Clearance of Personnel. The Contractor shall not 
rmit any individual to have access to any classified information, 

<except in accordance with the Atomic Energy Act of 1954, as 
amended, Executive Order 12356, and the DOE's regulations or 

-quirement applicable to the particular level and category of 
classified information to which access is required. -· '87 ,9 Criminal Liability. It is understood that disclosure of any 
classified information relating to the work or services ordered 
+iereunder to any person not entitled to receive it, or failure to 
safeguard any classified information that may come to the 
C_ tractor or any person under the Contractor's control in 
connection with work under this Contract, may subject the 
tQ.ntractor, its agents, employees, or Subcontractors to criminal 
f!M>ility under the laws of the United States. (See the Atomic Act 
of 1954, as amended, 42 U.S.C. 2100 et seq; 18 U.S.C. 793 and 794; 
and Executive Order 12356.) 

87 .1 O Subcontracts and Purchase Orders. Except as otherwise 
authorized in writing by the Contracting Officer, the Contractor 
shall insert provisions similar to the foregoing in all Subcontracts 
and Purchase Orders under this Contract. 

SOCIO-ECONOMIC REQUIREMENTS 

(Sections 88 • 96) 

SECTION 88 UTILIZATION OF SMALL BUSINESS CONCERNS AND 
SMALL DISADVANTAGED BUSINESS CONCERNS 

88.1 It is the policy of the United States that small business 
concerns and small business concerns owned and controlled by 
socially and economically disadvantaged individuals shall have 
the maximum practicable opportunity to participate in performing 
contracts let by any Federal agency, including contracts and 
subcontracts for subsystems, assemblies, components, and related 
services for major systems . It is further 
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the policy of the United States that its prime contractors establish 
procedures to ensure the t~mely payment of amounts due 
pursuant to the terms of their subcontracts with small business 
concerns and small business concerns owned and controlled by 
socially and economically disadvantaged individuals. 

88.2 The Contractor hereby agrees to carry out this policy in the 
awarding of Subcontracts to the fullest extent consistent with 
efficient contract performance. The Contractor further agrees to 
cooperate in any studies or surveys as may be conducted by the 
United States Small Business Administration or the awarding 
agency of the United States as may be necessary to determine the 
extent of the Contractor's compliance with this section. 

88.3 As used in this Contract, the term "small business 
concern" shall mean a small business as defined pursuant to 
Section 3 of the Small Business Act and relevant regulations 
promulgated pursuant thereto. The term "small business concern 
owned and controlled by socially and economically disadvantaged 
individuals" shall mean a small business concern: 

88.3.1 Which is at least 51 percent owned by one or more 
socially and economically disadvantaged individuals; or, in 
the case of any publicly owned business, at least 51 per 
centum of the stock of which is owned by one or more 
socially and economically disadvantaged individuals; and 

88.3.2 Whose management and daily business 
operations are controlled by one or more of such 
individuals. 

The Contractor shall presume that socially and 
economically disadvantaged individuals include Black 
Americans, Hispanic Americans, Native Americans, Asian­
Pacific Americans, Asian-Indian Americans and other 
minorities, or any other individual found to be 
disadvantaged by the Administration pursuant to Section 
8(a) of the Small Business Act. 

88.4 Contractors acting in good faith may rely on written 
representations by their Subcontractors regarding their status as 
either a small business concern or a small business concern owned 
and controlled by socially and economically disadvantaged 
individuals. 

SECTION 89 SMALL BUSINESS AND SMALL DISADVANTAGED 
BUSINESS SUBCONTRACTING PLAN 

89.1 If the Contract Price exceeds S 1,000,000, the Contractor 
(unless it is a small business concern) shall adopt a subcontracting 
plan. This plan shall address separately subcontracting with small 
business concerns and small disadvantaged business concerns and 
shall be similar to the one adopted by KEH. (KEH's plan and 
requirements are available from the KEH Subcontracting Plan 
Administrator.) Contractor's subcontracting plan must be 
approved by KEH and, as adopted by the Contractor, is a part of 
this Contract. 

89.2 The Contractor shall submit Standard Form (SF) 294 only 
on a quarterly basis as of the last day of March, June, September, 
and December, and upon contract completion, in accordance with 
the instructions on the form except the report shall be submitted 
quarterly rather than semi-annually. In addition, the Contractor 
shall indicate at the remarks block of SF 294, the number and 
dollar amount of awards made to labor surplus area concerns to 
the extent such reporting is required pursuant to this Contract. 

89.3 The failure of the Contractor to comply in good faith with 
(1) the section of this Contract entitled "Utilization of Small 
Business Concerns and Small Disadvantaged Business Concerns," 
or (2) the subcontracting plan adopted by it pursuant to 
subsection 89.1 shall be a material breach of this Contract. 
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SECTION 90 UTILIZATION OF LABOR SURPLUS AREA CONCERNS 

90.1 Applicability. This section is applicable if this Contract 
exceeds the appropriate small purchase limitation in Part 13 of the 
Federal Acquisition Regulation. 

90.2 Policy. It is the policy of the Government to award 
contracts to concerns that agree to perform substantially in labor 
surplus areas (LSA's) when this can be done consistent with the 
efficient performance of the Contract and at prices no higher than 
are obtainable elsewhere. The Contractor agrees to use its best 
efforts to place Subcontracts in accordance with this policy. 

90.3 Order of Preference. In complying with subsection 90.2 
above and with subsection 88.3 of that section entitled 
MUtilization of Small Business Concerns and Small Disadvantaged 
Business Concerns,M the Contractor shall observe the following 
order of preference in awarding Subcontracts: (1) small business 
concerns that are LSA concerns, (2) other small business concerns, 
and (3) other LSA concerns. 

LO 

LI) 

90.4 Definitions. "Labor surplus area, M as used in this section, 
means a geographical area identified by the Department of Labor 
in accordance with 20 CFR 654, Subpart A, as an area of 
concentrated unemployment or underemployment or an area of 
labor surplus. 

MLabor surplus area concern," as used in this section, 
means a concern that together w ith its first tier Subcontractors 
will perform substantially in labor surplus areas. Performance is 
substantially in labor surplus areas if the costs incurred under the 
Contract on account of manufacturing, production, or 
performance of appropriate services in labor surplus areas exceed 
50 percent of the contract price. 

SECTION 91 LABOR SURPLUS AREA SUBCONTRACTING PROGRAM 

(This section 91 is applicable only if the Contract price exceeds 
, ;,. 5500,000.) 

91 .1 See the Utilization of Labor Surplus Area Concerns section 
0,. of this Contract for applicable definitions. 

,. 

91.2 The Contractor agrees to establish and conduct a program 
, to encourage labor surplus area (LSA) concerns to compete for 

Subcontracts within their capabilities when the Subcontracts are 
consistent with the efficient performance of the Contract at prices 
no higher than obtainable elsewhere. The Contractor shall: 

91 .2.1 Designate a liaison officer who will (i) maintain 
liaison with authorized representatives of the 
Government on LSA matters, (ii) supervise compliance 
with the Utilization of Labor Surplus Area Concerns 
section, and (iii) administer the Contractor's labor surplus 
area subcontracting program; 

91 .2.2 Provide adequate and timely consideration of the 
potentialities of LSA concerns in all make-or -buy 
decisions; 

91 .2.3 Ensure that LSA concerns have an equitable 
opportunity to compete for Subcontracts, particularly by 
arranging solicitations, time for the preparation of offers, 
quantities, specifications, and delivery schedules so as to 
facilitate the participation of LSA concerns; 

91 .2.4 Include the Utilization of Labor Surplus Area 
Concerns section in Subcontracts that offer substantial 
LSA subcontracting opportunities; and 

91.2.5 Maintain records showing (i) the procedures 
adopted, and (ii) the Contractor's performance, to comply 
with this section. The records will be kept available for 
review by the Government until the expiration of 
one (1) year after the award of this Contract, or for such 
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longer period as may be required by any other section of 
this Contract or by applicable law or regulations. 

91.3 The Contractor further agrees to insert in any related 
Subcontract that may exceed S500,000 and that conta ins the 
Utilization of Labor Surplus Area Concerns section, terms that 
conform substantially to the language of this section 91, including 
this subsection 91 .3, and to notify KEH of the names of 
Subcontractors. 

SECTION 92 EQUAL OPPORTUNITY 

92.1 During performing this Contract, the Contractor agrees as 
follows: 

92.1.1 The Contractor shall not discriminate against any 
employee or applicant for employment because of age, 
race, color, religion, sex, or national origin. 

92.1.2 The Contractor shall take affirmative action to 
ensure that applicants are employed, and that employees 
are treated during employment, without regard to their 
age, race, color, religion, sex, or national origin. This shall 
include, but not be li mi ted to, ( i ) employment , 
(ii) upgrading. (iii) demotion, (iv) transfer, (v) recruitment 
or recruitment advertising, (vi) layoff or termination, 
(vii) rates of pay or other forms of compensation, and 
(viii) selection for training, including apprenticeship. 

92.1.3 The Contractor shall post in conspicuous places 
ava ilable to employees and applicants for employment 
the notices to be provided by the Contracting Officer or 
KEH that explain this section. 

92.1.4 The Contractor shall, in all solicitations or 
advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will 
receive consideration for employment without regard to 
age, race, color, religion, sex, or national origin. 

92.1 .5 The Contractor shall send, to each labor union or 
representative of workers w ith which it has a collective 
bargaining agreement or other contract or understanding, 
the notice to be provided by the Contracting Officer of 
KEH advising the labor union or workers' representative 
of the Contractor's commitments under this section, and 
post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

92.1.6 The Contractor shall comply with Executive Order 
11246, as amended, and the rules, regulations, and orders 
of the Secretary of Labor. 

92.1.7 The Contractor shall furnish to the DOE all 
information required by Executive Order 11246, as 
amended, and by the rules, regulations, and orders of the 
Secretary of Labor. Standard Form 100 (EEO-1), or any 
successor form, is the prescribed form to be filed w ithin 
thirty (30) days following the award, unless filed w ithin 
twelve (12) months preceding the date of award. 

92.1.8 The Contractor shall permit access to its books, 
records, and accounts by the DOE or the Office of Federal 
Contract Compliance Programs (OFCCP) for the purposes 
of investigation to ascertain the Contractor 's compliance 
with the applicable rules, regulations, and orders. 

92.1.9 If the OFCCP determines that the Contractor is not 
in compliance w ith this section or any rule, regulation, or 
order of the Secreta ry of Labor, this Contract may be 
cancelled, terminated, or suspended in whole or in pa rt 
and the Contractor may be declared ineligible for further 
Government contracts, under the procedures authorized 
in Executive Order 11246, as amended. In add it ion, 
sanctions may be imposed and remedies invoked against -
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the Contractor as provided in Executive Order 11246, as 
amended, the rules, regulations, and orders of the 
Secretary of Labor, or as otherwise provided by law. 

92.1.10 The Contractor shall include the terms and 
conditions of subsection 92.1.1 through 92.1.11 of this 
section in every Subcontract or Purchase Order that is not 
exempted by the rules, regulations, or orders of the 
Secretary of Labor issued under Executive Order 11246, as 
amended, so that these terms and conditions will be 
binding upon each Subcontractor or vendor. 

92.1.11 The Contractor shall take such action with respect 
to any Subcontract or Purchase Order as the DOE may 
direct as a means of enforcing these terms and conditions, 
including sanctions for noncompliance; provided, that if 
the Contractor becomes involved in, or is threatened with, 
litigation with a Subcontractor or vendor as a result of any 
direction, the Contractor may request the United States to 
enter into the litigation to protect the interests of the 
United States. 

SECTION 93 AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS 

{This section 93 is applicable only if the Contract Price is over 
,.HO.ODO.) 

93.1 Definitions. "Covered area," as used in this section, 
1ans the geographical area described in the solicitation for this 
ontract. 

"Director." as used in this section, means Director, Office 
of Federal Contract Compliance Programs (OFCCP), United States 
Department of Labor, or any person to whom the Director 
elegates authority. 

"Employer identification number," as used in this section, 
eans the Federal Social Security number used on the employer's 

quarterly federal tax return, U.S. Treasury Department Form 941. 

0 
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" Minority," as used in this section, means -

(i) American Indian or Alaskan Native (all persons 
having origins in any of the original peoples of North 
America and maintaining identifiable tribal affiliations 
through membership and participation or community 
identification); 

(ii) Asian and Pacific Islander (all persons having origins 
in any of the original peoples of the Far East, Southeast 
Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iii) Black (all persons having origins in any of the black 
African racial groups not of Hispanic origin); 

(iv) Hispanic (all persons of Mexican, Puerto Rican, 
Cuban, Central or South American, or other Spanish 
culture or origin, regardless of race). 

93.2 If the Contractor, or a Subcontractor at any tier , 
subcontracts a portion of the work involving any construction 
trade, each such Subcontract in excess of S10,000 shall include this 
section and the Notice containing the goals for minority and 
female participation stated in the solicitation for this Contract. 

93.3 If the Contractor is participating in a Hometown Plan 
(41 CFR 60-4) approved by the U.S. Department of Labor in a 
covered area, either individually or through an association, its 
affirmative action obligations on all work in the plan area 
(including goals) shall comply with the plan for those trades that 
have unions participating in the plan. Contractors must be able to 
demonstrate participation in, and compliance with, the provisions 
of the plan. Each contractor or subcontractor participating in an 
approved plan is also required to comply with its obligations 
under the Equal Opportunity section, and to make a good faith 
effort to achieve each goal under the plan in each trade in which it 
has employees. The overall good-faith performance by other 
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contractors or subcontractors toward a goal in an approved plan 
does not excuse the Contractor's or Subcontractor's failure to 
make good faith efforts to achieve the plan's goals. 

93.4 The Contractor shall implement the affirmative action 
procedures in subsections 93.7.1 through 93.7.16 of this section. 
The goals stated in the solicitation for this Contract are expressed 
as percentages of the total hours of employment and training of 
minority and female utilization that the Contractor should 
reasonably be able to achieve in each construction trade in which 
it has employees in the covered area. If the Contractor performs 
construction work in a geographical area located outside of the 
covered area, it shall apply the goals established for the 
geographical area where that work is actually performed. The 
Contractor is expected to make substantially uniform progress 
toward its goals in each craft. 

93.5 Neither the terms and conditions of any collective 
bargaining agreement nor the failure by a union with which the 
Contractor has a collective bargaining agreement, to refer 
minorities or women shall excuse the Contractor 's obligations 
under this section, Executive Order 11246, as amended, or the 
regulations thereunder. 

93.6 In order for the nonworking training hours of apprentices 
and trainees to be counted in meeting the goals, apprentices, and 
trainees must be employed by the Contractor during the training 
period, and the Contractor must have made a commitment to 
employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. 
Trainees must be trained pursuant to training programs approved 
by the U.S. Department of Labor. 

93.7 The Contractor shall take affirmative action to ensure 
equal employment opportunity. The evaluation of the 
Contractor's compliance with this section shall be based upon its 
efforts to achieve maximum results from its actions. The 
Contractor shall document these efforts fully and implement 
affirmative action steps at least as extensive as the following: 

93,7.1 Ensure a working environment free of 
harassment, intimidation, and coercion at all sites and in 
all facilities where the Contractor's employees are 
assigned to work. The Contractor, if possible, will assign 
two or more women to each construction project. The 
Contractor shall ensure that foremen, superintendents, 
and other onsite supervisory personnel are aware of and 
carry out the Contractor's obligation to maintain such a 
working environment, with specific attention to minority 
or female individuals working at these sites or facilities. 

93.7.2 Establish and maintain a current list of sources for 
minority and fem a le recruitment. Provide written 
notification to minority and female recruitment sources 
and community organization when the Contractor or its 
unions have employment opportunities available, and 
maintain a record of the organizations' responses. 

93.7.3 Establish and maintain a current file of the names, 
addresses, and telephone numbers of each minority and 
female off-the-street applicant, referrals of minorities and 
females from unions, recruitment sources, or community 
organizations, and the action taken with respect to each 
individual. If an individual was sent to the union hiring 
hall for referral and not referred back to the Contractor by 
the union or, if referred back, not employed by the 
Contractor, this shall be documented in the file, along with 
whatever additional actions the Contractor may have 
taken. 

93.7.4 Immediately notify the Director when the union or 
unions with which the Contractor has a collective 
bargaining agreement has not referred back to the 
Contractor a minority or women sent by the Contractor, 
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or when the Contractor has other information that the 
union referral process has impeded the Contractor's 
efforts to meet its obligations. 

93.7.5 Develop on-the-job training opportunities and/or 
participate in training programs for the area that 
expressly include minorities and women, including 
upgrading programs and apprenticeship and trainee 
programs relevant to the Contractor's employment needs, 
especially those program funded or approved by the 
Department of Labor. The Contractor shall provide notice 
of these programs to the sources compiled under 
subsection 93.7.2 above. 

93.7.6 Disseminate the Contractor's equal employment 
policy by-

a. Providing notice of the policy to unions and to 
training, recruitment, and outreach programs, and 
requesting their cooperation in assisting the Contractor in 
meetings its contract obligations; 

b. Including the policy in any policy manual and in 
collective bargaining agreements; 

c. Publicizing the policy in the company newspaper, 
annual report, etc.; 

d. Reviewing the policy with all management personnel 
and with all minority and female employees at least once 
a year; and 

e. Posting the policy on bulletin boards accessible to 
employees at each location where construction work is 
performed. 

93.7.7 Review, at least annually, the Contractor's equal 
employment policy and affirmative action obligations 
with all employees having responsibility for hiring, 
assignment, layoff, termination, or other employment 
decisions. Conduct review of this policy with all onsite 
supervisory personnel before initiating construction work 
at a jobsite. A written record shall be made and 
maintained identify ing the time and place of these 
meetings, persons attending, subject matter discussed, 
and disposition of the subject matter. 

93.7.8 Disseminate the Contractor's equal employment 
policy externally by including it in any advertising in the 
news media, specifically including minority and female 
news media. Provide written notification to, and discuss 
this policy with, other contractors and subcontractors 
with which the Contractor does or anticipates doing 
business. 

93.7.9 Direct recruitment efforts, both oral and written, 
to minority, female, and community organizations, to 
schools with minority and female students, and to 
minority and female recruitment and training 
organizations serving the Contractor's recruitment area 
and employment needs. Not later than one (1) month 
before the date for acceptance of applications for 
apprenticeship or training by any recruitment source, 
send written notification to organizations such as the 
above, describing the openings, screening procedures, 
and tests to be used in the selection process. 

93.7.10 Encourage present minority and female 
employees to recruit minority persons and women . 
Where reasonable, provide after-school, summer, and 
vacation employment to minority and female youth both 
on the Worksite and in other areas of the Contractor's 
workforce. 
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93.7.11 Validate all tests and other selection requirements 
where required under 41 CFR 60-3. 

93.7.12 Conduct, at least annually, an inventory and -
evaluation at least of all minority and female personnel 
for promotional opportunities. Encourage these 
employees to seek or to prepare for, through appropriate 
training, etc., opportunities for promotion. 

93.7.13 Ensure that seniority practices, job classifications, 
work assignments, and other personnel practices do not 
have a discriminatory effect by continually monitoring all 
personnel and employment-related activities to ensure 
that the Contractor's obligations under this Contract are 
being carried out. 

93.7.14 Ensure that all facilities and company activities are 
nonsegregated except that separate or single-user toilet 
and necessary changing facilities shall be provided to 
assure privacy between the sexes. 

93.7.15 Maintain a record of solicitations for Subcontracts 
for minority and female construction contractors and 
suppliers, including circulation of solicitations to minority 
and female contractor associations and other business 
associations. 

93.7.1 6 Conduct a review, at least annually, of all 
supervisors' adherence to and performance under the 
Contractor's equal employment policy and affirmative 
action obligations. 

93.8 The Contractor is encouraged to participate in voluntary 
associations that may assist in fulfilling one or more of the 
affirmative action obligations contained in subsection 93. 7 .1 
through 93.7.16. The efforts of a contractor association, joint 
contractor-union, contractor-community, or similar group of which 
the Contractor is a member and participant may be asserted as 

41 fulfilling one or more of its obligations under subsection 93 .7.1 
through 93.7.16, provided the Contractor -

93.8.1 Actively participates in the group; 

93.8.2 Makes every effort to ensure that the group has a 
positive impact on the employment of minorities and 
women in the industry; 

93.8.3 Ensures that concrete benefits of the program are 
reflected in the Contractor's minority and female 
workforce participation; 

93.8.4 Makes a good-faith effort to meet its individual 
goals and timetables; and 

93.8.5 Can provide access to documentation that 
demonstrates the effectiveness of actions taken on behalf 
of the Contractor. The obligation to comply is the 
Contractor's, and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's 
noncompliance. 

93.9 A single goal for minorities and a separate single goal for 
women shall be established. The Contractor is required to provide 
equal employment opportunity and to take affirmative action for 
all minority groups, both male and female, and all women, both 
minority and nonminority. Consequently, the Contractor may be 
in violation of Executive Order 11246, as amended, if a particular 
group is employed in a substantially disparate manner. 

93.1 O The Contractor shall not use goals or affirmative action 
standards to discriminate against any person because of race, 
color, religion, sex, or national origin. 

93.11 The Contractor shall not enter into any Subcontract with 
any person or firm debarred from Government contracts under .. 
Executive Order 11246, as amended. ,-

90-1 



93.12 The Contractor shall carry out such sanctions and 
penalties for violation of this section and of the Equal Opportunity 
section, including suspension, termination, and cancellation of 
existing Subcontracts, as may be imposed or ordered under 
Executive Order 11246, as amended, and its implementing 
regulations, by the OFCCP. Any failure to carry out these 
sanctions and penalties as ordered. shall be a violation of this 
section and Executive Order 12246, as amended. 

93.13 The Contractor, in fulfilling its obligations under this 
section, shall implement affirmative action procedures at least as 
extensive as those prescribed in subsection 93.7 above, so as to 
achieve maximum results from its efforts to ensure equal 
employment opportunity. If the Contractor fails to comply with 
the requirements of Executive Order 11246, as amended, the 
implementing regulations, or this section, the Director shall take 
action as prescribed in 41 CFR 60-4.8. 

93.14 The Contractor shall designate a responsible official to -

93.14.1 Monitor all employment-related activity to ensure 
that the Contractor's equal employment policy is being 
carried out; 

93.14.2 Submit reports as may be required by the 
Government; and 

93.14.3 Keep records that shall at least include for each 
employee, the name, address, telephone number, 
construction trade, union affiliation (if any), employee 
identification number, social security number, race, sex, 
status (e .g., mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per 
week in the indicated trade, rate of pay, and locations at 
which the work was performed. Records shall be 
maintained in an easily understandable and retrievable 
form; however, to the degree that existing records satisfy 
this requirement, separate records are not required to be 
maintained. 

t], 15 Nothing contained herein shall be construed as a 
limitation upon the application of other laws that establish 
.f(ifferent standards of compliance or upon the requirements for 
the hiring of local or other area residents (e.g., those under the 
Public Works Employment Act of 1977 and the Community 
~elopment Block Grant Program). 

SECTION 94 AFFIRMATIVE ACTION FOR SPECIAL DISABLED AND 
VIETNAM ERA VETERANS 

t,lflis section 94 is applicable only if the Contract Price is over 
S10,000.) 

94.1 Definitions. "Appropriate office of the State employment 
service system," as used in this section, means the local office of 
the Federal-State national system of public employment offices 
assigned to serve the area where the employment opening is to 
be filled, including the District of Columbia, Guam, Puerto Rico, 
Virgin Islands, American Samoa, and the Trust Territory of the 
Pacific Islands. 

"Openings that the Contractor proposes to fill from 
within its own organization," as used in this section, means 
employment openings for which no one outside the Contractor's 
organization (including any affiliates, subsidiaries, and the parent 
companies) will be considered and includes any openings that the 
Contractor proposes to fill from regularly established "recall" lists. 

"Openings that the Contractor proposes to fill under a 
customary and traditional employer-union hiring arrangement," 
as used in this section, means employment openings the 
Contractor proposes to fill from union halls, under their customary 
and traditional employer-union hiring relationship. 

94.2 

94.3 
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"Suitable employment openings," as used in this section­

(1) Includes, but is not limited to, openings that occur in 
jobs categorized as: (i) Production and nonproduction; 
(ii) plant and office; (iii) laborers and mechanics; 
(iv) supervisory and nonsupervisory; (v) technical; and 
(vi) executive, administrative, and professional positions 
compensated on a salary basis of less than S25,000 a year; 
and 

(2) Includes full-time employment, temporary 
employment of over 3 days, and part-time employment, 
but not openings that the Contractor proposes to fill from 
within its own organization or under a customary and 
traditional employer-union hiring arrangement, nor 
openings in an educational institution that are restricted 
to students of that institution. 

General 

94.2.1 Regarding any position for which the employee or 
applicant for employment is qualified, the Contractor shall 
not discriminate against the individual because the 
individual is a special disabled or Vietnam Era veteran. 
The Contractor agrees to take affirmative action to 
employ, advance in employment, and otherwise treat 
qualified special disabled and Vietnam Era veterans 
without discrimination based upon their disability or 
veterans' status in all employment practices such as: 

a. Employment; 
b. Upgrading; 
c. Demotion or transfer; 
d. Recruitment; 
e. Advertising; 
f . Layoff or termination; 
g. Rates of pay or other forms of compensation; and 
h. Selection for training, including apprenticeship. 

94.2.2 The Contractor agrees to comply with the rules, 
regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Vietnam Era Veterans' 
Readjustment Assistance Act of 1972 (the Act), as 
amended. 

Listing Openings 

94.3.1 Listing Openings. The Contractor agrees to list all 
suitable employment openings existing at the awarding 
of this Contract or occurring during its performance, at an 
appropriate office of the State employment service system 
in the locality where the opening occurs. These openings 
include those occurring at any Contractor facility, 
including one not connected with performing this 
Contract. An independent corporate affiliate is exempt 
from this requirement. 

94.3.2 State and local government agencies holding 
Federal contracts of S10,000 or more shall also list all their 
suitable openings with the appropriate office of the State 
employment service. 

94.3.3 The listing of suitable employment openings with 
the State employment service system is required at least 
concurrently with using any other recruitment source or 
effort and involves the obligations of placing a bona fide 
job order, including accepting referrals of veterans and 
nonveterans. This listing does not require hiring any 
particular job applicant or hiring from any particular group 
of job applicants and is not intended to relieve the 
Contractor from any requirements of Executive orders or 
regulations concerning nondiscrimination in employment. 
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94.3.4 Whenever the Contractor becomes contractually 
bound to the listing terms of this section, it shall advise 
the State employment service system. in each State where 
it has establishments, of the name and location of each 
hiring location in the State. As long as the Contractor is 
contractually bound to these terms and has so advised the 
State system, it need not advise the State system of 
subsequent contracts. The Contractor may advise the 
State system when it is no longer bound by this section. 

94.3.5 Under the most compelling circumstances, an 
employment opening may not be suitable for listing, 
including situations when (i) the Government's needs 
cannot reasonably be supplied, (ii) listing would be 
contrary to national security, or (iii) the requirement of 
listing would not be in the Government's interest. 

Applicability 

94.4.1 This section does not apply to the listing of 
employment openings which occur and are filled outside 
the 50 states, the District of Columbia, Puerto Rico, Guam, 
Virgin Islands, American Samoa, and the Trust Territory of 
the Pacific Islands. 

94.4.2 The terms of subsections 94.3.1 through 94.3.5 do 
not apply to openings that the Contractor proposes to fill 
from within its own organization or under a customary 
and traditional employer-union hiring arrangement. This 
exclusion does not apply to a particular opening once an 
employer decides to consider applicants outside of its 
own organization or employer-union arrangement for 
that opening. 

c.-, 
• 94.5 Postings 

... 
94.5.1 The Contractor agrees to post employment 
notices stating (i) the Contractor's obligation under the 
law to take affirmative action to employ and advance in 
employment qualified special disabled veterans and 
veterans of the Vietnam Era, and (ii) the rights of 
applicants and employees. 

94.5.2 These notices shall be posted in conspicuous 
places that are available to employees and applicants for 
employment. They shall be in a form prescribed by the 
Director, Office of Federal Contract Compliance Programs, 
Department of Labor (Director), and provided by or 
through KEH. 

94.5.3 The Contractor shall notify each labor union or 
representative of workers with which it has a collective 
bargaining agreement or other contract understanding, 
that the Contractor is bound by the terms of the Act, and 
is committed to take affirmative action to employ, and 
advance in employment, qualified special disabled and 
Vietnam Era veterans. 

94.6 Noncompliance. If the Contractor does not comply with 
the requirements of this section, appropriate actions may be taken 
under the rules, regulations, and relevant orders of the Secretary 
issued pursuant to the Act. 

94.7 Subcontracts. The Contractor shall include the terms of 
this section in every Subcontract or Purchase Order of $10,000 or 
more unless exempted by rules, regulations, or orders of the 
Secretary. The Contractor shall act as specified by the Director to 
enforce the terms, including action for noncompliance. 

SECTION 95 AFFIRMATIVE ACTION FOR HANDICAPPED WORKERS 

(This section 95 is applicable only if the Contract Price exceeds 
$2,500.) 
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95.1 

95.2 

General 

95.1.1 Regarding any position for which the employee or • 
applicant for employment is qualified, the Contractor shall • 
not discriminate against any employee or applicant 
because of physical or mental handicap. The Contractor 
agrees to take affirmative action to employ, advance in 
employment, and otherwise treat qualified handicapped 
individuals without discrimination based upon their 
physical or mental handicap in all employment practices 
such as: 

a. Employment; 
b. Upgrading; 
c. Demotion or transfer; 
d. Recruitment; 
e. Advertising; 
f. Layoff or termination; 
g. Rates of pay or other forms of compensation; and 
h. Selection for training, including apprenticeship. 

95.1.2 The Contractor agrees to comply with the rules, 
regulations, and relevant orders of the Secretary of Labor 
(Secretary) issued under the Rehabilitation Act of 1973 
(29 U.S.C. 793) (the Act), as amended. 

Postings 

95.2.1 The Contractor agrees to post employment notices 
stating (i) the Contractor's obligation under the law to 
take affirmative action to employ and advance in 
employment qualified handicapped individuals, and 
(ii) the rights of applicants and employees. 

95.2.2 These notices shall be posted in conspicuous 
places that are available to employees and applicants for 
employment. They shall be in a form prescribed by the 
Director, Office of Federal Contract Compliance Programs, 
Department of Labor (Director), and provided by or • 
through KEH. • 

95.2.3 The Contractor shall notify each labor union or 
representative of workers with which it has a collective 
bargaining agreement or other contract understanding, 
that the Contractor is bound by the terms of Section 503 of 
the Act and is committed to take affirmative action to 
employ, and advance in employment, qualified physically 
and mentally handicapped individuals. 

95.3 Noncompliance. If the Contractor does not comply with 
the requirements of this section, appropriate actions may be taken 
under the rules, regulations, and relevant orders of the Secretary 
issued pursuant to the Act. 

95.4 Subcontracts. The Contractor shall include the terms of 
this section in every Subcontract or Purchase Order in excess of 
$2,500 unless exempted by rules, regulations, or orders of the 
Secretary. The Contractor shall act as specified by the Director to 
enforce the terms, including action for noncompliance. 

SECTION 96 UTILIZATION OF WOMEN-OWNED SMALL BUSINESSES 

96.1 "Women-owned small businesses," as used in this section, 
means businesses that are at least 51 percent owned by women 
who are United States citizens and who also control and operate 
the business. 

"Control," as used in this section, means exercising the 
power to make policy decisions. 

"Operate," as used in this section means being actively 
involved in the day-to-day management of the business. 

96.2 It is the policy of the United States that women-owned 
small businesses shall have the maximum practicable opportunity ~ 
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to participate in performing contracts awarded by any Federal 
~ agency. 

• 96.3 The Contractor agrees to use its best efforts to given 
women-owned small businesses the maximum practicable 
opportunity to participate in the Subcontracts it awards to the 
fullest extent consistent with the efficient performance of this 
Contract. 

SECTIONS 97 -105 RESERVED 

LABOR (Sections 106-109) 

SECTION 106 NOTICE OF LABOR DISPUTES 

106.1 If the Contractor has knowledge that any actual or 
potential labor dispute is delaying or threatens to delay the timely 
performance of this Contract, the Contractor shall immediately 
give notice including all relevant information to KEH. 

106.2 The Contractor agrees to insert the substance of this 
section, including this subsection 106.2, in any Subcontract to 
which a labor dispute may delay the timely performance of this 
Contract; except that each Subcontract shall provide that in the 
event its timely performance is delayed or threatened by delay by 
any actual or potential labor dispute, the Subcontractor shall 
i.r!!J,ediately notify the next higher tier Subcontractor or the 
Contractor, as the case may be, of all the relevant information 
c cerning the dispute. 

SECTION 107 CONVICT LABOR 

i'iN.1 In connection with the performance or work under this 
Contract, the Contractor agrees not to employ any person 

n ergoing sentence of imprisonment, except as provided by 18 
U.S.C. 4082(c)(2)and Executive Order 11755, December 29, 1973. 

S TION 108 CONSTRUCTION LABOR STANDARDS 

' ... 

Davis Bacon Act (40 use 276a - 276a-7) 

108.1.1 All laborers and mechanics employed or working 
upon the site of the work (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in 
the construction or development of the project), will be 
paid unconditionally and not less often than once a week, 
and without subsequent deduction or rebate on any 
account (except such payroll deductions as are permitted 
by regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR Part 3), the full amount of wages 
and bona fide fringe benefits (or cash equivalents thereof) 
due at time of payment computed at rates not less than 
those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a 
part hereof, regardless of any contractual relationship 
which may be alleged to exist between the Contractor 
and such laborers and mechanics. Contributions made or 
costs reasonably anticipated for bona fide fringe benefits 
under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of 
subsection 108.1.4 hereof; also, regular contributions 
made or cost incurred for more than a weekly period (but 
not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics shall be paid 
the appropriate wage rate and fringe benefits on the 
wage determination for the classification of work actually 
performed, without regard to skill, except as provided in 
the section entitled "Apprentices and Trainees." Laborers 
or mechanics performing work in more than one 
classification may be compensated at the rate specified 
for each classification for the time actually 
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worked therein: Provided, that the employer's payroll 
records accurately set forth the time spent in each 
classification In which work is performed. The wage 
determination (Including any additional classification and 
wage rates conformed under subsections 108.1.2.~ 
through 108.1.2.d hereof) and the Davis-Bacon poster 
(WH-1321) shall be posted at all times by the Contractor 
and its Subcontractors at the site of the Work in a 
prominent and accessible place where it can be easily seen 
by the workers. 

108.1 .2 

a. The Contracting Officer shall require that any class of 
laborers or mechanics which is not listed in the wage 
determination and which is to be employed under the 
Contract shall be classified in conformance with the wage 
determination. The Contracting Officer shall approve an 
additional classification and wage rate and fringe benefits 
therefor only when the following criteria have been met: 

i. The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

ii. The classification is utilized in the area by the 
construction industry; and 

iii. The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 

b. If the Contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the Contracting Officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate) a report 
of the action taken shall be sent by the Contracting Officer 
to the Administrator of the Wage and Hour Division, 
Employment Standards Administration, U.S. Department 
of Labor, Washington, DC 2021 O. The Administrator of the 
Wage and Hour Division, or an authorized representative, 
will approve, modify, or disapprove every additional 
classification action within thirty (30) days of reeeipt and 
so advise the Contracting Officer or will notify the 
Contracting Officer within the thirty (30)-day period that 
additional time is necessary. 

c. In the event the Contractor, the laborers, or mechanics 
to be employed in the classification or thei r 
representatives, and the Contracting Officer do not agree 
on the proposed classification and wage rate (including 
the amount designated for fringe benefits, where 
appropriate), the Contracting Officer shall refer the 
questions, including the views of all interested parties and 
the recommendation of the Contracting Officer, to the 
Administrator for determination. The Administrator of 
the Wage and Hour Division, or an authorized 
representative, will issue a determination within thirty 
(30) days of receipt and so advise the Contracting Officer 
or will notify the Contracting Officer within the thirty (30)­
day period that additional time is necessary. 

d. The wage rate (including fringe benefits where 
appropriate) determined pursuant to subsection s 
108.1.2.b or 108.1 .2.c hereof, shall be paid to all workers 
performing work in the classification under this Contract 
from the first day on which work is performed in the 
classification. 

108.1.3 Whenever the minimum wage rate prescribed in 
the Contract for a class of laborers or mechanics includes a 
fringe benefit which is not expressed as an hourly rate, 
the Contractor shall either pay the benefit as stated in the 
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wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

108.1.4 If the Contractor does not make payments to a 
trustee or other third person, the Contractor may consider 
as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program. 
Provided, that the Secretary of Labor has found, upon the 
written request of the Contractor, that applicable 
standards of the Davis-Bacon Act have been met. The 
Secretary of Labor may require the Contractor to set aside 
in a separate account assets for the meeting of obligations 
under the plan or program. 

108.1.5 Subsection 108.1.1 through 108.1 .4 hereof shall 
apply to this Contract to the extent that it is (1) a prime 
contract with the Government subject to the Davis-Bacon 
Act, or (2) a Subcontract also subject to the Davis-Bacon 
Act under such prime contract. 

108.2 Contract Work Hours and Safety Standards Act - Overtime 
Compensation (40 U.S.C. 327-333). This Contract is subject to the 
Contract Work Hours and Safety Standards Act and to the 
applicable rules, regulations, and interpretations of the Secretary 
,oflabor. 

108.2.1 Overtime requirements. No Contractor or 
Subcontractor contracting for any part of the contract 
work which may require or involve the employment of 
laborers or mechanics (see Federal Acquisition Regulation 
(FAR) 22.300) shall require or permit any such laborers or 
mechanics in any workweek in which the individual is 
employed on such work to work in excess of 
forty (40) hours in such workweek unless such laborer or 
mechanic receives compensation at a rate not less than 
11/2 times the basic rate of pay for all hours worked in 
excess of forty (40) hours in such workweek. 

108.2.2 Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the provisions 
set forth in subsection 108.2.1 hereof, the Contractor and 
any Subcontractor responsible therefor shall be liable for 
the unpaid wages. In addition, such Contractor and 
Subcontractor shall be liable to the United States (in the 
case of work done under contract for the District of 
Columbia or a territory, to such District or to such 
territory) for liquidated damages. Such liquidated 
damages shall be computed with respect to each 
individual laborer or mechanic, employed in violation of 
the provisions set forth in subsection 108.2.1 hereof, in 
the sum of S10 for each calendar day for which such 
individual was required or permitted to work in excess of 
the standard workweek of forty (40) hours without 
payment of the overtime wages required by provisions 
set forth in subsection 108.2.1 hereof. 

108.2.3 Withholding for unpaid wages and liquidated 
damages. The Contracting Officer shall upon his/her own 
action or upon written request of an authorized 
representative of the Department of Labor withhold or 
cause to be withheld, from any monies payable on 
account of work performed by the Contractor or 
Subcontractor under the Contract or any other Federal 
contract with KEH, or any other Federally-assisted 
contract subject to the Contract Work Hours and Safety 
Standards Act which is held by KEH, such sums as may be 
determined to be necessary to satisfy any liabilities of the 
Contractor or Subcontractor for unpaid wages and 
liquidated damages as provided in the provisions set forth 
in subsection 108.2.2 hereof. 

108.3 
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108.2.4 Payrolls and Basic Records 

a. The Contractor or Subcontractor shall maintain payrolls t 
and basic payroll records during the course of the Work 
and shall preserve them for a period of three (3) years 
from the completion of the Contract for all laborers and 
mechanics working on the Contract. Such records shall 
contain the name and address of each such employee, 
social security number, correct classifications, hourly rates 
of wages paid, daily and weekly number of hours worked, 
deductions made, and actual wages paid. Nothing in this 
subsection shall require the duplication of records 
required to be maintained for construction work by 
Department of Labor regulations at 29 CFR 5.5.(a)(3) 
implementing the Davis-Bacon Act. 

b. The records to be maintained under subsection 
108.2.4a hereof shall be made available by the Contractor 
or Subcontractor for inspection, copying, or transcription 
by authorized representatives of the Contracting Officer 
or the Department of Labor. The Contractor or 
Subcontractor shall permit such representatives to 
interview employees during working hours on the job. 

108.2.5 Subcontracts. The Contractor or Subcontractor 
shall insert in any Subcontracts at all lower tiers, the 
provisions set forth in subsections 108.2.1 through 108.2.5 
hereof and also a clause requiring the Subcontractors to 
include these provisions in any lower tier Subcontracts. 
KEH shall be responsible for compliance by Contractor, 
any Subcontractor or lower tier Subcontractor with the 
provisions set forth in subsections 108.2.1 through 108.2.5 
hereof. 

Apprentices and Trainees 

108.3.1 Apprentices. Apprentices will be permitted to 
work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of Labor, 
Employment and Training Administration, Bureau of 
Apprenticeship and Training or with a State 
Apprenticeship Agency recognized by the Bureau, or if a 
person is employed in his or her first ninety (90) days of 
probationary employment as an apprentice in such an 
apprenticeship program, who is not individually 
registered in the program, but who has been certified by 
the Bureau of Apprenticeship and Training or State 
Apprenticeship Agency (where appropriate) to be eligible 
for probationary employment as an apprentice. The 
allowable ratio of apprentices to journeymen on the job­
site in any craft classification shall not be greater than the 
ratio permitted to the Contractor as the entire work force 
under the registered program. Any worker listed on a 
payroll at an apprentice wage rate, who is not registered 
or otherwise employed as stated above, shall be paid not 
less than the applicable wage rate on the wage 
determination for the classification of work actually 
performed. In addition, any apprentice performing work 
on the job-site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate on the wage determination for the 
'-VOrk actually performed. Where a Contractor is 
performing construction on a project in a locality other 
than that in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyman's 
hourly rate) specified in the Contractor's or 
Subcontractor's registered program shall be observed. 
Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's 
level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage ~ 
determination. Apprentices shall be paid fringe benefits ,a 
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in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify 
fringe benefits, apprentices must be paid the full amount 
of fringe benefits listed on the wage determination for 
the applicable classification. If the Administrator 
determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid 
in accordance with that determination. In the event the 
Bureau of Apprenticeship and Training, or a State 
Apprenticeship Agency recognized by the Bureau, 
withdraws approval of an apprenticeship program, the 
Contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate 
for the work performed until an acceptable program is 
approved. 

108.3.2 Trainees. Except as provided in 29 CFR 5.16, 
trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by 
formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of 
trainees to journeyman on the job-site shall not be greater 
than permitted under the plan approved by the 
Employment and Training Administration. Every trainee 
must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees 
shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program 
does not mention fringe benefits, trainees shall be paid 
the full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage and 
Hour Division determines that there is an apprenticeship 
program associated with the corresponding journeyman 
wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices. Any 
employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved 
by the Employment and Training Administration shall be 
paid not less than the applicable wage rate on the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on 
the job-site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate on the wage determination of the 
work actually performed. In the event the Employment 
and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an 
acceptable program is approved. 

108.3.3 Equal employment opportunity. The utilization of 
apprentices, trainees, and journeymen under this part 
shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, as 
amended, and 29 CFR Part 30. 

Payroll and Basic Records 

108.4.1 Payrolls and basic records relating thereto shall be 
maintained by the Contractor during the course of the 
Work and preserved for a period of three (3) years 
thereafter for all laborers and mechanics working at the 
site of the work (or under the United States Housing Act 
of 1937, or under the Housing Act of 1949, in the 
construction or development of the project). Such records 
shall contai~ the name, address, .and social security 
number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates 
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of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof of the types described 
in section 1(b)(2)(B) of the Davis-Bacon Act), daily and 
weekly number of hours worked, deductions made, and 
actual wages paid. Whenever the Secretary of Labor has 
found under subsection 108.1 .4 that the wages of any 
laborer or mechanic include the amount of any costs 
reasonably anticipated in providing benefits under a plan 
or program described in section 1(b)(2)(B) of the Davis­
Bacon Act, the Contractor shall maintain records which 
show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially 
responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or 
the actual cost incurred in providing such benefits. 
Contractors employing apprentices or trainees under 
approved program shall maintain written evidence of the 
registration of apprenticeship programs and certification 
of trainee programs, the registration of the apprentices 
and trainees, and the ratios and wage rates prescribed in 
the applicable programs. 

108.4.2 

a. The Contractor shall submit weekly for each week in 
which any contract work is performed two copies of all 
payrolls to the Contracting Officer if the agency is a party 
to the Contract, but if the agency is not such a party, the 
Contractor will submit the payrolls to KEH for 
transmission to the Contracting Officer. The payrolls 
submitted shall set out accurately and completely all of 
the information required to be maintained under 
subsection 108.4.1 hereof. The information may be 
submitted in any form desired. Optional Form WH-347 is 
available for this purpose and may be purchased from the 
Superintendent of Documents, Government Printing 
Office. The Contractor is responsible for the submission of 
copies of payrolls by all Subcontractors. 

b. Each payroll submitted shall be accompanied by a 
"Statement of Compliance," signed by the Contractor or 
Subcontractor or his or her agent who pays or supervises 
the payment of the persons employed under the Contract 
and shall certify the following: 

i. That the payroll for the payroll period contains the 
information required to be maintained under subsection 
108.4.1 hereof and that such information is correct and 
complete; 

ii. That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the Contract during 
the payroll period has been paid the full weekly wages 
earned, without rebate, either directly or indirectly, and 
that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
Part 3; 

111. That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as 
specified in the applicable wage determination 
incorporated into the Contract. 

c. The weekly submission of a properly executed 
certification, set forth on the reverse side of Optional 
Form WH-347 -shall satisfy the requirement for submission 
of the "Statement of Compliance" required by subsection 
108.4.2.b hereof. 

d. The falsification of any of the above certifications may 
subject the Contractor or Subcontractor to civil or criminal 
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prosecution under Section 1001 of Title 18 and Section 231 
of Title 31 of the United States Code. 

108.4.3 The Contractor or Subcontractor shall make the 
records required under subsection 108.4.1 available for 
inspection, copying, or transcription by the Contracting 
Officer or the Department of Labor or their authorized 
representatives. The Contractor and Subcontractors shall 
permit such representatives to interview employees 
during working hours on the job. If the Contractor or 
Subcontractor fails to submit the required records or to 
make them available, the Contracting Officer may. after 
written notice to the Contractor, take such action as may 
be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, 
failure to submit the required records upon request or to 
make such record available may be grounds for 
debarment action pursuant to 29 CFR 5.12. 

108.5 Compliance with Copeland Act Requirement. The 
Contractor shall comply with the requirements of 29 CFR Part 3, 
which are incorporated by reference in this Contract. 

108.6 Withholding. The Contracting ·officer shall upon his/her 
own action or upon written request of an autho r ized 
representative of the Department of Labor withhold or cause to 
be withheld from the Contractor under this Contract or any other 
Federal contract with KEH, or any other Federally-assisted 
contract subject to Davis-Bacon prevailing wage requirements 
which is held by KEH, so much of the accrued payments or 
advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers employed 
by the Contractor or any Subcontractor the full amount of wages 
required by the Contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or helper, 
employed or working on the Worksite (or under the United States 
Housing Act of 1937 or under the Housing Act of 1949 in the 
construction or development of the project). all or part of the 
wages required by the Contract. the Contracting Officer may. 
after written notice to KEH, take such action as may be necessary 
to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 

108.7 Subcontracts. The Contractor or Subcontractor shall insert 
in any Subcontracts at all lower tiers, the subsections entitled, 
"Davis-Bacon Act," "Contract Work Hours and Safety Standards 
Act-Overtime Compensation," "Apprentices and Trainees," 
"Payrolls and Basic Records," "Compliance with Copeland Act 
Requirements," "Withholding," "Subcontracts," "Contract 
Termination- Debarment," "Disputes Concerning Labor 
Standards," "Compliance With Davis-Bacon and Related Act 
Requirements," and "Certification of Eligibility," and such other 
clauses as the Contracting Officer may by appropriate instructions 
require, and also a clause requiring the Subcontractors to include 
these clauses in any lower tier Subcontracts. KEH shall be 
responsible for compliance by the Contractor, Subcontractor, or 
lower tier Subcontractor with all the Contract sections cited 
above. 

108.8 Contract Termination Debarment. A breach of the 
Contract subsections entitled, "Davis-Bacon Act, " " Contract Work 
Hours and Safety Standards Act - Overtime Compensation , " 
"Apprentices and Trainees," " Payrolls and Basic Records." 
"Compliance with Copeland Act Requirements," " Subcontracts," 
"Compliance With Davis-Bacon and Related Act Requirements," 
and "Certification of Eligibility," may be ground for termination of 
the Contract , and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

108.9 Disputes Concerning Labor Standards. Disputes arising 
out of the labor standards provisions of this Contract shall not be 
subject to the general Disputes section of this Contract. Such 
disputes shdll be resolved in accordance with the procedures of 
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the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. 
Disputes within the meaning of this section include disputes 
between the Contractor (or any of its Subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

108.10 Compliance with Davis -Bacon and Related Act 
Requirements. All rulings and interpretations of the Davis-Bacon 
and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein 
incorporated by reference in this Contract. 

108.11 Certification of Elig.ibility. By entering into this Contract, 
the Contractor certifies that neither it (nor he or she) nor any 
person or firm who has an interest in the Contractor's firm is a 
person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1 ). 

108.11 .1 No part of this Contract shall be subcontracted 
to any person or firm ineligible for award of a 
Government contract by virtue of section 3(a) of the Davis­
Bacon Act or 29 CFR 5.12(a)(1 ). 

108.11.2 The penalty for making false statements is 
prescribed in the U.S. Criminal Code, 18 U.S.C. 1001 . 

SECTION 109 IMPLEMENTATION OF THE HANFORD SITE 
STABILIZATION AGREEMENT 

109.1 The Site Stabilization Agreement for all construction work 
for the DOE at the Hanford Site (hereinafter referred to as "Site 
Sta bilization Agreement" ), which is referenced in this Section 109, 
consists of a Basic Agreement dated September 10, 1984, plus 
appendices thereto, signed by J.A. Jones Construction Services 
Company and Morrison-Knudsen Company, Inc .• The Building and 
Construction Trades Department. AFL -CIO, and its affiliated 
International Unions, and the International Brotherhood of 
Teamsters, Chauffeurs, Warehousemen and Helpers of America . 

In accordance with the Hanford Site Stabilization 
Transition Agreement, dated December 18, 1986, and effective 
12 :01 a.m., March 1, 1987, KEH is recognized as successor in 
interest to those rights, duties, and obligations previously held by 
J. A. Jones Construction Services Company under the terms of the 
Site Stabilization Agreement. 

109.2 This Section 109 applies to employees performing work, 
under contracts (or subcontracts thereunder) administered by the 
Richland Operations Office of the U.S. Department of Energy 
(DOE-RL) which are subject to the Davis -Bacon Act, in the 
classifications set forth in the Site Stabilization Agreement for 
work performed at the Hanford Site. 

109.3 Contractors and Subcontractors at all tiers who are part ies 
to an agreement(s) for construction work with a Local Union 
having jurisdiction over DOE-RL construction work performed at 
the Hanford Site, or who are parties to a national labor agreement 
for such construction work , shall become signatory to the Site 
Stabilization Agreement and shall abide by all of its prov isions, 
including all current appendices thereto. Subcontractors at all 
tiers who have Subcontracts with a signatory contractor or 
Subcontractor shall become signatory to the Site Stabilizat ion 
Agreement and shall abide by all of its provisions, including all 
current appendices thereto. · 

109.4 Contractors and Subcontractors at all t iers who are not 
signatory to the Site Stabilization Agreement and who are not 
required under subsection 109.3 above to become signatory to it, 
shall pay not less and no more than the wages, fringe benefits, 
and other employee compensation set forth in Appendix A thereto 
and shall adhere, except as otherwise directed by the Contracting 
Officer, to the following provisions of the Site Stabil izat ion 
Agreement : 
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109.4.1 Article VII, Employment, Section 2 only. 

109,A:2 Article XII, Non-Signatory Contractor 
~e'q~irements. 

109.4.3 Article XIII, Hours of Work, Shifts, and Overtime. 

109.4.4 Article XIV, Holidays. 

109.4.5 Article XV, Wage Scales and Fringe Benefits, 
Sections 1 and 2 only. 

109.4.6 Article XVII, Payment of Wages-Checking In & Out, 
Section 3 only. 

109.4. 7 Article XX, General Working Conditions. 

109.4.8 Article XXI, Safety and Health. 

109.5 The Contractor agrees to make no contributions in 
connection with this Contract to Industry Promotion Funds, or 
similar funds, except with the prior approval of the Contracting 
Officer. 

109.6 The obligation of the Contractor and its Subcontractors to 
pay fringe benefits shall be discharged by making payments 
required by this Contract in accordance with the provisions of the 
arwdments to the Davis-Bacon Act contained in the Act of July 2, 
196lt (Public Law 88-349-78 Stat. 238-239), and the Department of 
Labor regulations in implementation thereof (29 CFR, Parts 1, 5). 

109.7 The Contracting Officer may, from time to time, direct the 
CoJU!actor to pay amounts for wages, fringe benefits, and other 
employee compensation as the Site Stabilization Agreement, 
including all current appendices thereto, may be modified by the 
p i:tIes thereto from time to time. 

109.8.1 In the event of failure to comply with subsections 
109.3, 109.4, 109.S, 109.6, and 109.7 above, or failure to 
perform any of the obligations imposed upon the 
Contractor and its Subcontractors hereunder, KEH may 
withhold any payments due to the Con.tractor and may 
temttftaw the Contract for default. 

109.8.2 The rights and remedies of KEH provided in this 
Section 109 shall not be exclusive and are in addition to 
any other rights and remedies of KEH provided by law or 
under this Contract. 

109.9 The requirements of this Section 109 are in addition to, 
aQ«iUhall not relieve the Contractor of any obligation imposed by 
ot"lfer sections or subsections of this Contract, including those 
entitled •construction Labor Standards,· "Davis-Bacon Act," 
"Contract Work Hours and Safety Standards Act - Overtime 
Compensation." "Payrolls and Basic Records." "Compliance with 
Copeland Act Requirement." "Withholding", and "Contract 
Termination Debarment." 

109.10 The Contractor agrees to maintain its bid or proposal 
records showing rates and amounts used for computing wages 
and other compensation, and its payroll and personnel records 
during the course of work subject to this Section 109, and to 
preserve such records for a period of three years thereafter, for all 
employees performing such work . Such records will contain the 
name and address of each such employee, his correct 
classification, rate of pay, daily and weekly number of hours 
worked, and dates and hours of the day within which work was 
performed, deductions made, and amounts for wages and other 
compensation covered by subsections 109.3, 109.4, 109.5, 109.6, 
ind 109.7 hereof. The Contractor agree, to make these records 
avaifabte for intpeetion by the Contracting Officer and will permit 
him to interview employees during worki"9 hours Oft the job. 
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109.11 The Contractor agrees to insert the provisions of this 
section 109, including this subsection 109.11, in all Subcontracts 
for the performance of work subject to the Davis-Bacon Act 
administered by DOE-RL at the DO E's Hanford Site. 

SECTION 110 CLEAN AIR AND WATER REGULATIONS 

(This section 110 is applicable only if (a) the Contract Price exceeds 
$100,000, (b) KEH has determined that the work under an 
indefinite quantity contract in any one (1) year will exceed 
$100,000, (c) a facility to be used has been the subject of a 
conviction under the Air Act (42 U.S.C. 7413(c)(1 )) or the Water Act 
(33 U.S.C. 1319(c)) and is listed by EPA as a violating facility, or (d) 
the Contract is not otherwise exempt.) 

110.1 "Air Act," as used in this section means the Clean Air Act 
(42 U.S.C. 7401 et seq.). 

"Clean air standards," as used in this section, means -

(i) Any enforceable rules, regulations, guidelines, 
standards, limitations, orders, controls, prohibitions, work 
practices, or other requirements contained in, issued 
under, or otherwise adopted under the Air Act or 
Executive Order 11738; 

(ii) An applicable implementation plan as described in 
section 110(d) of the Air Act (42 U.S.C. 7410(d)); 

(iii) An approved implementation procedure or plan 
under section 111 (c) or section 111 (d) of the Air Act 
(42 U.S.C. 7411(c) or (d)); or 

(iv) An approved implementation procedure under 
section 112(d) of the Air Act (42 U.S.C. 7412(d)). "Clean 
water standards," as used in this section, means any 
enforceable limitation, control, condition, prohibition, 
standard, or other requirement promulgated under the 
Water Act or contained in a permit issued to a discharger 
by the Environmental Protection Agency or by a State 
under an approved program, as authorized by section 402 
of the Water Act (33 U.S.C. 1342), or by local government 
to ensure compliance with pretreatment regulations as 
requifed by section 307 of the water Act (JJ U.S.C. 1317). 
"Compliance," iS used in this section, means compliance 
with-

(A) Clean air or water standards; or 

(B) A schedule or plan ordered or approved by a court of 
competent jurisdiction, the Environmental Protection 
Agency, or an air or water pollution control agency under 
the requirements of the Air Act or Water Act and related 
regulations. 

"Facility," as used in this clause, means any buildings, 
plant, installation, structure, mine, vessel, or other 
floating craft, location, or site of operations, owned, 
leased, or supervised by a Contractor or Subcontractor, 
used in the performance of the Contract or Subcontract. 
When a location or site of operations includes more than 
one building, plant, installation, or structure, the entire 
location or site shall be deemed a facility except when the 
Administrator, or a designee , of the Environmental 
Protection Agency, determines that independent facilities 
are collocated in one geographical area. 

"Water Act," as used in this clause, means Clean 
Water Act (33 U.S.C. 1251 et seq.). 

110.2 The Contractor agrees -

110.2.1 To comply with iR the requirements of section 114 
of the Clean Air Act (42 U.S.C. 7414) and section 308 of the 
Oean Water Act (33 U.S.C. 1318) relating to inspection, 
monitoring, entry, reports, and information, 
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as well as other requirements specified in section 114 and 
section 308 of the Air Act and the Water Act, and all 
regulations and guidelines issued to implement those acts 
before the award of this Contract; 

110.2.2 That no portion of the work required by this 
Contract will be performed in a facility listed on the 
Environmental Protection Agency List of Violating 
Facilities on the date when this Contract was awarded 
unless and until the EPA eliminates the name of the 
facility from the listing; 

110.2.3 To use best efforts to comply with clean air 
standards and clean water standards at the facility in 
which the Contract is being performed; and 

110.2.4 To insert the substance of this section into any 
nonexempt Subcontract, including this subsection 110.2.4. 

SECTION 111 HAZARDOUS MATERIAL IDENTIFICATION AND 
MATERIAL SAFETY DATA 

111.1 The Contractor agrees to submit a Material Safety Data 
Sheet (Department of Labor Form OSHA-20), as prescribed in 
Federal Standard No. 313C, for all hazardous materials five 
(5) days before delivery of the material, whether or not listed in 
Appendix A of the Standard. This obligation applies to all 
materials delivered under this Contract which will involve 
exposure to hazardous materials or items containing these 
materials. 

111.2 "Hazardous material," as used in this section, is as defined 
in Federal Standard No. 313C, in effect on the date of this 
Contract. 

111 .3 Neither the requirements of this section nor any act or 
failure to act by the Government shall relieve the Contractor of 
any responsibility or liability for the safety of Government, KEH, 
Contractor, or Subcontractor personnel or property. 

111.4 The Contractor shall comply with applicable Federal, state, 
and local laws, codes, ordinances, and regulations (including the 
obtaining of licenses and permits) in connection with hazardous 
material. 

111 ,5 The Government's rights in data furnished under this 
Contract with respect to hazardous material are as follows: 

111 . 5.1 To use, duplicate, and disclose any data to which 
.-. this section is applicable. The purposes of this right are to 

(i) apprise personnel of the hazards to which they may be 
exposed in using, handling, packaging, transporting, or 
disposing of hazardous materials; (ii) obtain medical 
treatment for those affected by the material; and (iii) 
have others use, duplicate, and disclose the data for the 
Government for these purposes. 

111 .5.2 To use, duplicate, and disclose data furnished 
under this section, in accordance with subsection 111 .5.1 
above, in precedence over any other section of this 
Contract providing for rights in data. 

111 .5.3 That the Government is not precluded from using 
similar or identical data acquired from other sources. 

111.5.4 That the data shall not be duplicated, disclosed, or 
released outside the Government, in whole or in part for 
any acquisition or manufacturing purpose, if the 
following legend is marked on each piece of data to which 
this section applies -

"This is furnished under United States 
Government Contract No. __ __,,---- and shall not be 
used, duplicated, or disclosed for any acquisition or 
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manufacturing purpose without the permission of 
______ . This legend shall be marked on any 
reproduction of this data. N • 

111.5.5 That the Contractor shall not place the legend or • 
any other restrictive legend on any data which (i) the 
Contractor or any Subcontractor previously delivered to 
the Government without limitations or (ii) should be 
delivered without limitations under the conditions 
specified in the Federal Acquisition Regulation in the 
clause at 52.227-14, Rights in Data. 

111.6 The Contractor shall insert this section, including this 
subsection 111.6, with appropriate changes in the designation of 
the parties, in Subcontracts at any tier (including purchase 
designations or Purchase Orders) under this Contract involving 
hazardous material. 

SECTION 112 NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT 

(This section is applicable only if the Contract Price exceeds 
$10,000.) 

112.1 The Contractor shall report to the Contracting Officer and 
KEH promptly and in reasonable written detail, each notice of 
claim of patent or copyright infringement based on the 
performance of th is Contract of which the Contractor has 
knowledge. 

112.2 In the event of any cla im or suit against KEH or the 
Government on account of any alleged patent or copyr ight 
infringement arising out of the performance of this Contract or 
out of the use of any supplies furnished or work or services 
performed hereunder, the Contractor shall furnish KEH and the 
Government when requested, all evidence and information in 
possession of the Contractor pertaining to such suit or claim. Such 
evidence and information shall be furnished at the expense of the 
Government except where the Contractor has agreed to indemnify 
the Government. 

112.3 This section shall be included in all Subcontracts. 

SECTION 113 PATENT INDEMNITY 

113.1 If the Contract Price is in excess of $10,000, the Contractor 
shall indemnify the Government and KEH and their officers, 
agents, and employees against liability, including costs , for 
infringement of any United States letter patent (except letters 
patent issued upon an application which is now or may hereafter 
be kept secret or otherwise withheld from issue by order of the 
Government) arising out of the manufacture or delivery of 
supplies or out of construction, alteration, modification, or repair 
of real property (referred to as "construction work" in this section) 
under this Contract, or out of the use or disposal by or for the 
account of KEH or the Government of such supplies or 
construction work . The foregoing indemnity shall not apply 
unless the Contractor shall have been informed as soon as 
practicable by KEH or the Government of the suit or action 
alleging such infringement, and shall have been given such 
opportunity as is afforded by applicable laws, rules, or regulations 
to participate in the defense thereof, and further, such indemnity 
shall not apply to: 

113.1.1 An infringement resulting from compliance with 
specific written instructions of KEH directing a change in 
the supplies to be delivered or in the materials or 
equipment to be used, or directing a manner of 
performances of the Contract not normally used by the 
Contractor; 

113.1.2 A cla imed infringement which is settled without 
the consent of the Contractor, unless required by final 

·decree of a court of competent jurisdiction. 
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SECTION 114 REPORTING OF ROYALTIES 

• 114.1 If this Contract is in an amount which exceeds S10,000 and 
• if any royalty payments are directly involved in the Contract or are 

reflected in the Contract Price to KEH, the Contractor agrees to 
report in writing to the DOE (Patent Counsel) and KEH during the 
performance of this Contract and prior to its completion or final 
settlement the amount of any royalties or other payments paid or 
to be paid by it directly to othe rs in connection with the 
performance of this Contract together with the names and 
addresses of licensors to whom such payments are made and 
either the patent numbers involved or such other information as 
will permit identification of the patents or other basis on which 
the royalties are to be paid. The approval of DOE of any individual 
payments or royalties shall not stop the Government at any time 
from contesting the enforceability. validity or scope of, or title to. 
any patent under which a royalty or payments are made. 

SECTION 115 RIGHTS IN DATA--GENERAL 

115.1 Definitions. 

" Compute r software," as used in this section means 
computer programs, computer data bases, and documentation 
thereof. 

..O " Data, " as used in this section , means recorded 
information, regardless of form or the media on which it may be 
r~ rded. The term includes technical data and computer 
software. The term does not include information incidental to 
contract administration, such as financial, administrative, cost or 
lfffflng, or management information. 

_ " form, fit, and function data," as used in this section, 
means data relating to items, components. or processes that are 
sufficient to enable physical and functional interchangeability, as 
w II as data identifying source, size, configuration, mating, and 
attachment characteristics, functional characteristics, and 
iterformance requirements; except that for computer software it 
means data identifying source, functional characteristics, and 

ormance requirements but specifically excludes the source 
code, algorithm. process, formula, and flow charts of the 
s ~ are. 

"Limited rights data," as used in this section, means data 
(2llJ.er than computer software) developed at private expense 
that embody trade secrets or are commercial or financial and 
confidential or privileged. 

"Technical data," as used in this section, means data 
( er than computer software) which are of a scientific or 
technical nature. 

" Restricted computer software," as used in this section, 
means computer software developed at private expense and that 
is a t rade secret; is commercial or f inancial and is confidential or 
privileged; or is published copyr ighted computer software ; 
including minor modifications of such computer software. 

"Unlimited rights, " as used in this section, means the right 
of KEH and of the Government to use, disclose, reproduce , 
prepare derivative works, distribute copies to the public. and 
perform publicly and display publicly, in any manner and for any 
purpose, and to have or permit others to do so. 

"Limited rights," as used in this section, means the rights 
of KEH and of the Government in limited rights data as set forth in 
the Limited Rights Notice of subsection 115. 7 .2 if included in this 
section. 

"' Restricted rights," as used in this section. means the 
rights of KEH and of the Government in restricted computer 
software, as set forth in a Restricted Rights Notice of subsection 

• 115.7.3 if included in this section, or as otherwise may be provided 
I' in a collateral agreement incorporated in and made part 
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of this Contract, including minor modifications of such computer 
software . 

115.2 Allocations of Rights 

115.2.1 Except as provided in subsection 115.3 below 
regarding copyright, KEH and the Government shall each 
have unlimited rights in -

a. Data first produced in the performance of this 
Contract; 

b. Form, fit, and function data delivered under this 
Contract; 

c. Data delivered under this Contract (except for 
restricted computer software) that constitute manuals or 
instructional and training material for installation. 
operation, or routine maintenance and repair items, 
components, or processes delivered or furnished for use 
under this Contract; and 

d. All other data delivered under this Contract unless 
provided otherwise for limited rights data or restricted 
computer software in accordance with subsection 115. 7 
below . 

115.2.2 The Contractor shall have the right to -

a. Use, release to others, reproduce, distribute, or publish 
any data first produced or specifically used by the 
Contractor in the performance of this Contract, unless 
provided otherwise in subsection 115.4 below; 

b. Protect from unauthorized disclosure and use those 
data which are limited rights data or restricted computer 
software to the extent provided in subsection 115. 7 
below; 

c. Substantiate use of, add or correct lim ited rights, 
restricted rights, or copyright notices and to take other 
appropriate action, in accordance with subsection 115.5 
and 115.6 below; and 

d. Establish claim to copyright subsisting in data first 
produced in the performance of this Contract to the extent 
provided in subsection 115.3.1 below. 

115.3 Copyright 

115.3.1 Data first produced in the performance of this 
Contract. Unless provided otherwise in subsection 115.4 
below, the Contractor may establish, without the prior 
approval of the Contracting Officer, claim to copyright 
subsisting in scientific and technical art icles based on or 
containing data first produced in the performance of this 
Contract and published in academic , technical or 
professional journals, symposia proceedings or similar 
works. The prior, express written permission of the 
Contracting Officer is required to establ ish claim to 
copyright subsisting in all other data first produced in the 
performance of this Contract. When claim to copyright is 
made, the Contractor shall affix the applicable copyr ight 
notices of 17 U.S.C. 401 or 402 and acknowledgment of 
Government sponsorship (including contract number) to 
the data when such data are delivered to KEH, as well as 
when the data are published or deposited for regist ration 
as a published work in the U.S. Copyright Office. For data 
other than computer software. the Contractor grants to 
KEH and to the Government, and others acting on its 
behalf, a paid-up, nonexclusive, irrevocable worldwide 
license in such copyrighted data to reproduce. prepare 
derivative works, distribute copies to the public, and 
perform publicly and display publicly, by or on behalf of 
the Government. For computer software, the Contractor 
grants to KEH and to the Government and others acting 
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in its behalf, a paid-up nonexclusive, irrevocable 
worldwide license in such copyrighted computer software 
to reproduce, prepare derivative works, and perform 
publicly and display publicly by or on behalf of the 
Government. 

115.3.2 Data not first produced in the performance of this 
Contract. The Contractor shall not, without prior written 
permission of the Contracting Officer, incorporate in data 
delivered under this Contract any data not first produced 
in the performance of this contract and which contains the 
copyright notice of 17 U.S.C. 401 and 402, unless the 
Contractor identifies such data and grants to KEH and to 
the Government, or acquires on their behalf, a license of 
the same scope as set forth in subsection 115.3.1 above; 
provided, however, that if such data are computer 
software KEH and the Government shall each acquire a 
copyright license as set forth in subsection 115. 7 .3 below 
if included in this Contract or as otherwise may be 
provided in a collateral agreement incorporated in or 
made part of this Contract. 

115.3.3 Removal of copyright notices. KEH agrees on 
behalf of itself and the Government not to remove any 
copyright notices placed on data pursuant to this 
subsection 115.3 and to include such notices on all 
reproductions of the data. 

115.4 Release, Publication and Use of Data 

115.4.1 The Contractor shall have the right to use, release 
to others, reproduce, distribute, or publish any data first 
produced or specifically used by the Contractor in the 
performance of this Contract, except to the extent such 
data may be subject to the Federal export control or 
national security laws or regulations, or unless otherwise 
provided below in this subsection or expressly set forth in 
this Contract. 

115.4.2 The Contractor agrees that to the extent it 
receives or is given access to data necessary for the 
performance of this Contract which contain restrictive 
markings, the Contractor shall treat the data in 
accordance with such markings unless otherwise 
specifically authorized in writing by the Contracting 
Officer. 

115.4.3 The Contractor agrees not to establish claim to 
copyright in computer software first produced in the 
performance of this Contract without prior written 
permission of the Contracting Officer. When such 
permission is granted, the Contracting Officer shall specify 
appropriate terms to assure dissemination of the 
software. The Contractor shall promptly deliver to the 
Contracting Officer or to the Patent Counsel designated 
by the Contracting Officer a duly executed and approved 
instrument fully confirmatory of all right to which KEH 
and the Government are entitled, and other terms 
pertaining to the computer software to which claim to 
copyright is made. 

115.5 Unauthorized Marking of Data 

115.5.1 Notwithstanding any other provisions of this 
Contract concerning inspection or acceptance, if any data 
delivered under this Contract are marked with the notices 
specified in subsections 115.7.2 or 115.7.3, if included, 
below and use of such is not authorized by this section, or 
if such data bears any other restrictive or limiting 
markings not authorized by this Contract, KEH may at any 
time either return the data to the Contractor, or cancel or 
ignore the markings. However, the following procedures 
shall apply prior to canceling or ignoring the markings. 
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a. KEH shall make written inquiry to the Contractor 
affording the Contractor 30 days from receipt of the 
inquiry to provide written justification to substantiate the . 
propriety of the markings; • 

b. If the Contractor fails to respond or fails to provide 
written justification to substantiate the propriety of the 
markings within the 30-day period (or a longer time not 
exceeding 90 days approved in writing by KEH for good 
cause shown), KEH shall have the right to cancel or ignore 
the markings at any time after said period and the data 
will no longer be made subject to any disclosure 
prohibitions. 

c. If the Contractor provides written justification to 
substantiate the propriety of the markings within the 
period set in subsection 115.5.1.a above, KEH shall 
consider such written justification and determine whether 
or not the markings are to be cancelled or ignored. If KEH, 
with the concurrence of the Contracting Officer, 
determines that the markings are authorized, the 
Contractor shall be so notified in writing. If KEH 
determines, with concurrence of the Contracting Officer 
and the head of the contracting activity, that the markings 
are not authorized, KEH shall furnish the Contractor a 
written determination, which determination shall become 
the final decision regarding the appropriateness of the 
markings unless the Contractor files suit in a court of 
competent jurisdiction within 90 days of receipt of KE H's 
decision. KEH shall continue to abide by the markings 
under this subsection 115.5.1.c until final disposition of 
the matter by court decision if suit is filed (in which 
instance KEH shall thereafter have the right to cancel or 
ignore the markings at any time and the data will no 
longer be made subject to any disclosure prohibitions). 

115.5.2 The time limits in the procedures set forth in 
subsection 115.5.1 above may be modified in accordance. 
with agency regulations implementing the Freedom of. 
Information Act (5 U.S.C. 552) if necessary to respond to a 
request thereunder. 

115.5.3 This subsection 115.5 does not apply if this 
Contract is for a major system or for support of a major 
system by a civilian agency other than NASA and the 
U. S. Coast Guard subject to the provisions of Title Ill of the 
Federal Property and Administrative Services Act of 1949. 

115.6 Omitted or Incorrect Markings 

115.6.1 Data delivered to KEH without either the limited 
rights or restricted rights notice as authorized by 
subsection 115.7 below, or the copyright notice requ ired 
by subsection 115.3 above, shall be deemed to have been 
furnished with unlimited rights, and KEH assumes no 
liability for disclosure, use, or reproduction of such data. 
However, to the extent the data have not been disclosed 
without restriction outside KEH or the Government, or 
others acting on its behalf, the Contractor may request, 
within 6 months (or a longer time approved by KEH for 
good cause shown) after delivery of such data, perm ission 
to have notices placed on qualify ing data at the 
Contractor's expense, and KEH may agree to do so if the 
Contractor -

a. Identifies the data to which the omitted notice is to be 
applied; 

b. Demonstrates that the omission of the notice was 
inadvertent; 
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c. Establishes that the use of the proposed notice is 
authorized; and 

d. Acknowledges that KEH, the Government, and others 
acting on its behalf, have no liability with respect to the 
disclosure, use, or reproduction of any such data made 
prior to the addition of the notice or resulting from the 
omission of the notice. 

115.6.2 KEH may also (i) permit correction at the 
Contractor's expense of incorrect notices if the Contractor 
identifies the data on which correction of the notice is to 
be made, and demonstrates that the correct notice is 
authorized, or (ii) correct any incorrect notices. 

115.7 Protection of Limited Rights Data and Restricted 
Computer Software 

115.7.1 When data other than that listed in subsections 
115.2.1.a, 115.2.1.b, and 115.2.1.c above are specified to 
be delivered under this Contract and qualify as either 
limited rights data or restricted computer software, if the 
Contractor desires to continue protection of such data, 
the Contractor shall withhold such data and not furnish 
them to KEH under this Contract. As a condition to this 
withholding, the Contractor shall identify the data being 
withheld and furnish form, fit, and function data in lieu 
thereof. Limited rights data that are formatted as a 

-0 computer data base for delivery to KEH is to be treated as 
limited rights data and not restricted computer software. 

115.7.2 Not included. 

115. 7 .3 Not included. 

115.8 Subcontracting. The Contractor has the responsibility to 
1,tain from its Subcontractors all data and rights therein 

necessary to fulfill the Contractor's obligations to KEH and the 
Government under this Contract. If a Subcontractor refuses to 
accept terms affording the Government such rights, the 
Contractor shall promptly bring such refusal to the attention of 
· EH and not proceed with Subcontract award without further 
authorization. 

' 'f'i5.9 Relationship to Patents. Nothing contained in this section 
shall imply a license to KEH or to the Government under any 

tent or be construed as affecting the scope of any license or 
other right otherwise granted to KEH or to the Government. 

, 1 5.10 The Contractor agrees, except as may be otherwise 
specified in this Contract, for specified data items listed as not 

et,bject to this section, that the Contracting Officer or an 
authorized representative may, up to three (3) years after 
acceptance of all items to be delivered under this Contract, 
inspect at the Contractor's facility any data withheld pursuant to 
subsection 115. 7 .1 above, for purposes of verifying the 
Contractor's assertion pertaining to the limited rights or 
restricted rights status of the data or for evaluating work 
performance. Where the Contractor whose data are to be 
inspected demonstrates to the Contracting Officer that there 
would be a possible conflict of interest if the inspection were 
made by a particular representative, the Contracting Officer shall 
designate an alternate inspector. 

SECTION 116 ADDITIONAL DATA REQUIREMENTS 

116.1 In addition to the data (as defined in the section entitled 
Rights in Data - General, included in this Contract) specified 
elsewhere in this Contract to be delivered, KEH may, at any time 
during contract performance or within a period of three (3) years 
after acceptance of all items to be delivered under this Contract, 
order any data first produced or specifically used in the 
performance of this Contract. 
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116.2 The Rights in Data • General section included in this 
Contract is applicable to all data ordered under this Additional 
Data Requirements section. Nothing contained in this section 
shall require the Contractor to deliver any data the withholding of 
which is authorized by the Rights in Data - General section of this 
Contract, or data which are specifically identified in this Contract 
as not subject to this section. 

116.3 When data are to be delivered under this section, the 
Contractor will be compensated for converting the data into the 
prescribed form, for reproduction, and for delivery. 

116.4 KEH may release the Contractor from the requirements of 
this section for specifically identified data items at any time 
during the 3-year period set forth in 116.1 above. 

SECTION 117 AUTHORIZATION AND CONSENT 

117.1 The Government has given its authorization and consent 
for all use and manufacture of any invention described in and 
covered by a patent of the United States in the performance of 
this Contract or any part hereof or any amendment hereto or any 
Subcontract hereunder (including all lower-tier subcontracts). 

SECTION 118 BUY AMERICAN ACT 

118 1 The Buy American Act (41 U.S.C. 10) provides that the 
Government give preference to domestic construction material. 

"Components," as used in this section, means those 
articles, materials, and supplies incorporated directly into 
construction materials. 

"Construction material," as used in this section, means 
articles, materials, and supplies brought to the construction site 
for incorporation into the building or Work. 

"Domestic construction material," as used in this section, 
means (1) an unmanufactured construction material mined or 
produced in the United States, or (2) a construction material 
manufactured in the United States, if the cost of its components 
mined, produced, or manufactured in the United States exceeds 
50 percent of the cost of all its components. Components of 
foreign origin of the same class or kind as the construction 
materials determined to be unavailable pursuant to subparagraph 
25.202(a)(3) of the Federal Acquisition Regulation (FAR) shall be 
treated as domestic. 

118.2 The Contractor agrees that only domestic construction 
material will be used by the Contractor, Subcontractors, 
materialmen, and Suppliers in the performance of this Contract, 
except for foreign construction materials, if any, listed in this 
Contract. 

(The foregoing requirements are administered in 
accordance with Executive Order No. 10582, dated 
December 17, 1954, as amended, and Subpart 25.2 of the FAR.) 

SECTION 119 OFFICIALS NOT TO BENEFIT 

119.1 No member of or delegate to Congress or Resident 
Commissioner shall be admitted to any share or part of the 
Contract, or to any benefit that may arise therefrom; but this 
provision shall not be construed to extend to this Contract if made 
with a corporation for its general benefit. 

SECTION 120 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE 
GOVERNMENT 

120.1 Except as provided in subsection 120.2, the Contractor 
shall not enter into any agreement with an actual or prospective 
Subcontractor, nor otherwise act in any manner, which has or 
may have the effect of restricting sales by such Subcontractors 
directly to the Government of any item or process (including 
computer software) made or furnished by the Subcontractor 
under this Contract or under any follow-on production contract. 
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120.2 The prohibition in subsection 120.1 does not preclude the 
Contractor from asserting rights that are otherwise authorized by 
law or regulation. 

120.3 The Contractor agrees to incorporate the substance of 
this section, including this subsection 120.3, in all Subcontracts 
under this Contract. 

SECTION 121 ANTI-KICKBACK PROCEDURES 

121 .1 Definitions 

·Kickback; as used in this section, means any money, 
fee, commission, credit, gift, gratuity, thing of value, or 
compensation of any kind which is provided, directly or indirectly, 
to any prime Contractor, prime Contractor employee, 
subcontractor, or subcontractor employee for the purpose of 
improperly obtaining or rewarding favorable treatment in 
connection with a prime contract or in connection with a 
subcontract relating to a prime contract. 

·Person; as used in this section, means a corporation, 
partnership, business association of any kind, trust, joint-stock 
company, or individual. 

"Prime contract," as used in this section, means a contract 
or contractual action entered into by the United States for the 
purpose of obtaining supplies, materials, equipment, or services 
of any kind. 

"Prime Contractor.· as used in this section, means a 
person who has entered into a prime contract with the United 
States. 

"Prime Contractor employee," as used in this section, 
means any officer, partner, employee, or agent of a prime 
Contractor. 

·subcontract," as used in this section, means a contract or 
contractual action entered into by a prime Contractor or 
subcontractor for the purpose of obtaining supplies, materials, 
equipment, or services of any kind under a prime contract. 

"Subcontractor," as used in this section, (1) means any 
person, other than the prime Contractor, who offers to furnish or 
furnishes any supplies, materials, equipment, or services of any 
kind under a prime contract or a subcontract entered into in 
connection with such prime contract, and (2) includes any person 
who offers to furnish or furnishes general supplies to the prime 
Contractor or a higher tier subcontractor . 

"Subcontractor employee," as used in this section means 
any officer, partner, employee, or agent of a subcontractor. 

121.2 The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), 
prohibits any person from -

121 .3 

121.2.1 Providing or attempting to provide or offering to 
provide any kickbacks; 

121.2.2 Soliciting, accepting, or attempting to accept any 
kickback; or 

121 .2.3 Including, directly or indirectly, the amount of 
any kickback in the contract price charged by a prime 
Contractor to the United States or in the contract price 
charged by a subcontractor to a prime Contractor or 
higher tier subcontractor. 

121.3.1 When the Contractor has reasonable grounds to 
believe that a violation described in subsection 121.2 may 
have occurred, the Contractor shall promptly report in 
writing the possible violation. Such reports shall be made 
to the inspector general of the DOE, the head of the DOE 
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if the agency does not have an inspector general, or the 
Department of Justice. • 

121.3.2 The Contractor shall cooperate fully with any • 
Federal agency investigating a possible violation 
described in subsection 121.2. 

121 .3.3 The Contracting Officer may-

a. Offset the amount of the kickback against any monies 
owed by the United States under the Prime Contract 
and/or 

b. Direct that the Prime Contractor withhold, from sums 
owed a subcontractor under the prime contract the 
amount of any kickback. 

The Contracting officer may order that monies withheld 
under subsection 121.3.3.b be paid over to the 
Government unless the Government has already offset 
those monies under subsection 121.3.3.a. In either case, 
the prime contractor shall notify the Contracting Officer 
when the monies are withheld." 

121.3.4 The Contractor agrees to incorporate the 
substance of this section, including this subsection 
121.3.4, in all subcontracts under this Contract. 

SECTION 122 EMPLOYMENT REPORTS ON SPECIAL DISABLED 
VETERANS AND VETERANS OF THE VIETNAM ERA 

122.1 The Contractor shall report at least annually, as required 
by the Secretary of Labor, on: 

122. 1 .1 The number of special disabled veterans and the 
number of veterans of the Vietnam era in the work force 
of the Contractor by job category and hiring location; and 

122. 1 .2 The total number of new employees hired during 
the period covered by the report, and of that total, the . 
number of special disabled veterans, and the number of . 
veterans of the Vietnam era. 

122.2 The above items shall be reported by completing the form 
entitled "Federal Contractor Veterans' Employment Report 
VETS-100." 

122.3 Reports shall be submitted no later than March 31 of each 
year beginni11g March 31, 1988. 

122.4 The employment activity report required by subsection 
122.1.2 of this Section shall reflect total hires during the most 
recent 12-month period as of the ending date selected for the 
employment profile report required by subsection 122.1.1 of this 
Section. Contractors may select an ending date: (1) As of the end 
of any pay period during the period January through March 1st of 
the year the report is due, or (2) as of December 31 , if the 
contractor has prev ious written approval from the Equal 
Employment Opportunity Commission to do so for purposes of 
submitting the Employer Information Report EEO-1 (Standard 
Form 100). 

122.5 The count of veterans reported according to subsection 
122.1 of this Section shall be based on voluntary disclosure. Each 
contractor subject to the reporting requirements at 38 U.S.C. 
2012(d) shall invite all special disabled veterans and veterans of 
the Vietnam era who wish to benefit under the affirmative action 
program at 38 U.S.C. 2012 to identify themselves to the 
contractor. The invitation shall state that the information is 
voluntarily provided , that the information will be kept 
confidential, that disclosure or refusal to provide the information 
will not subject the applicant or employee to any adverse 
treatment and that the information will be used only in 
accordance with the regulations promulgated under 
38 u.s.c. 2012. 
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122.6 Subcontracts. The Contractor shall include the terms of 
this clause in every subcontract or purchase order of S10,000 or 
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more unless exempted by rules, regulations, or orders of the 
Secretary. 
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General Decision Number WA910009 

Superseded General. Decision No. VA900009 

State: Washington 

Construction Type: 

Building 
Heavy 
Highway 

County(ies): 

BENTON & FRANKLIN COUNTIES (D.O.E. HANFORD SITE ONLY) 
BUILDING, HEAVY & HIGHWAY CONSTRUCTION· 

Modification Number 

1 

Publication Date 

11/08/1991 
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CONSTRUCTION 
DESCRIPTION: BUILDING PROJECTS (Does not include single family 
homes and apartment up to and including (4} four stories}, and 
HEAVY & HIGHWAY PROJECTS 

(D.O.E. Hanford Site Only) 
WAlOOlB 11/08/1991 

ASBESTOES WORKER/INSULATORS 

BOILERMAKERS 

BRICKLAYERS 

CARPENTERS: 
Carpenters, piledrivers 
Boom man 
Sawfiler, stationary power 
woodworking tool 
Millwright & Machine erector 

CEMENT MASONS: 
GROUP 1 
GROUP 2 
GROUP 3 

ELECTRICIANS: 
Electricians 
Cable Splicers 

ELEVATOR MECHANICS: 
Mechanics 
Helpers 

WA910009 - 2 

Basic Fringe 
Hourly Benefits 
Rate 

21.30 4.83 

20.82 5.00 

18.06 2.00 

17.97 3.69 
18.07 3.69 

18.12 3.69 
18.47 3.69 

· · ··• · . . . 

17.07 4.00 
17.57 4.00 
18.07 4.00 

21.21. 5.11+3% 
22.27 . 5.11+3% 

19.33 5.67+a 
13.54 5.67+a 
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Probationary Helpers 

GLAZIERS 

IRONWORKERS 

LINE CONSTRUCTION: 
Cable Splicer, Leadman pole 
sprayer 
Lineman, pole sprayer, heavy line 
equipment man, certified lineman, 
welder 

Tree trimmer (Receives Zone 1 
Rate Only) 

Line e~ipment man 

Head groundman, powderman, 
Jackhammerman 

Groundman 
Zone Differential (add to basic 
hourly rates): Substations whose 
primary function is to feed a 
distribution system are exempt 
from zone pay provisions 

Zone 2 $2.40 - 0 to 20 miles 

Zone 3 3.15 -20 to 35 miles 

Zone 4 3.90 -35 to 50 miles 

Zone 5 5.15 - more than 50 
Kennewick 

MARBLE MASONS (inside) 

PAINTERS: 
Journeyman Painter 
Taper, Finisher 
Spray, Steel painter, Steam 
cleaning, acid etching, sign 
writers 

PLASTERERS 

PLUMBERS/PIPEFITTERS 

ROOFERS 

SHEET METAL WORKERS 

• 

WA910009 - 3 

16.34 

17.92 

21.68 

19.59 

15.35 

16.89 

14.78 

13.90 

radius from 

radius from 

radius from 

miles radius 

17.57 

16.34 
16.59 

16.84 

15.68 

19.43 

16.78 

18.70 

.::, 

2.63 

6.50 

3.90+3.5% 

3-_ 90+3. 5% 

3.25+3.5% 

3.00+3.5% 

3.00+3.5% 

3.25+3.5% 

Kennewick 

Kennewick 

Kennewick 

from 

2.00 

2.63 
2.63 

2.63 

4.00 

5.21 

3.05 

4.34+3% 
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SOFT FLOOR LAYERS 16.34 2.63 

SPRINKLER FITTERS 20.47 4.35 

TILE SETTER and TERRAZZO 
WORKERS 17.39 2.00 

LABORERS: 
GROUP l.. 15.29 3.47 
GROUP 2 15.54 3.47 
GROUP 3 15.79 3.47 
GROUP 4 16.04 3. 47' 
GROUP 5 16.29 3.47 

POWER EQUIPMENT OPERS:. 
GROUP 1 15.93 4.50· 
GROUP 2 16.23 4.50 
GROUP 3 16.78 4.50 
GROUP 4 16.93 4.50 
GROUP 5. 17.0S 4.50 
GROUP 6 17.33 4.50 
GROUP 7 17.58 4.50 
GROUP 8 18.23 4. 50 
GROUP 9 19 ·_ 98 4.50 

TRUCK DRIVERS: 
GROUP 1 14.26 4.25 
GROUP 2 16.45 4.25 
GROUP 3 16.47 4.25 
GROUP 4 16.55 4.25 
GROUP 5 16.64 4.25 
GROUP 6 16.85 4.25 
GROUP 7 16.87 4.25 
GROUP 8 16.95 4.25 
GROUP 9 16.99 4.25 
GROUP 10 17.10 4.25 
GROUP 11 17.14 4.25 
GROUP 12 17.45 4.25 
GROUP 13 17.59 4.25 
GROUP 14 17.75 4.25 
GROUP 15 17.89 4.25 

CEMENT MASONS GROUP DESCRIPTIONS 
GROUP 1 Rodding, Tamping, Floating, Troweling·, Patching, 
Stoning, Rubbing, Sack Rubbing; All exposed aggregate finishing; 
Setting of Screeds, Screeds Forms, Curb and gutter and sidewalk 
forms; Preparation of all concrete for caulking of the joints and 
the caulking of expansion joints; Preparation of concrete for the 
application of hardners, sealers and curing ompounds and their 
application; Grouting and dry packing of Machine Base; Removal of 
Snap Ties and She-Bolts prior to patching of concrete 

GROUP 2 Power Troweling Machine Operator; Troweling of 
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Magnesite, Toroganal or material with epoxy bases of oxichloride 
base; All - power Grinders, Bushing Hammer, -Chipping Gun, Al1 
sandblasting for architectural finishes and exposing of aggregate 
for finish; Concrete sawing and cutting for expansion .joints and 
scoring for decorative patterns; Operating of Clary-type Floats, 
Longitudinal Floats, Rodding Machines and Belting Machines; 
Scarifiers; Working on scaffolds 

GROUP 3 Grinding, Bushing or Chipping of Toxic materials or 
high density concrete; Operating of power tools on a Scaffold 

LABORERES 
GROUP I Brush Hog Feeder; Carpenter Tender; Cement Handler; 
Concrete Ssignalman; Concrete Crewman (to in-elude; Stripping of 
forms, hand operating jacks. on slip form, construction, 
application of concrete curing compounds, Pumpcrete Machine, 
Signaling, handling the Nozzle of Squeezcrete or similar machine-
6 in. and smaller); Crusher Feeder~ Demolition (to include: 
clean-up, burning, loading., wrecking and-0 salvage of all : 
material); Dumpman; Fence Erector (to include; Guard Rail, Guide 
and reference Post, Sign Post, and Right-of-way Markers); General 
Laborer; Grout Machine Header Tender; Nippers; Riprap Man; 
Scaffold Erector, wood or steel; Scaleman; Stake Jumper; 
Structural Mover . (to include; separating foundation, preparation, 
cribbing, shoring, jacking and unloading of structures); 
Tailhoseman (water nozzle); Timber Bucker and Faller (by hand); 
Truck Loader; Wellpoint Man; Window Cleaner; Miner Class "A" -
Bull Gang, Pump Crete Crewman including Distribution Pipe, 
Assembling and Dismantle and Nipper; Flagman, Form Cleaning 
machine feeder, stacker, Sandblast tailhoseman 

GROUP 2 Asphalt Raker; Asphalt Roller, walking; Cement 
Finisher Tender; Concrete Saw, walking; · oemolition Torch; Dope 
Pot Fireman, non-mechanical; Driller Tender (when required to 
move and position machine); paving; Grade Checker using level 
optional; Jackhammer Operator; Nozzleman (to include; Squeeze and 
Flow-crete Nozzle); Nozzleman, wter, air or steam; Pavement 
Breaker (under 90 lbs); Pipelayer, corrugated metal culvert; 
Pipelayer, multi-section; Pot Tender; Power Buggy Operator; Power 
Tool Operator, gas electric~ ~neumatic; Rodder and Spreader; 
Sandblast Tailhoseman; Tamper (to include; operation of Baro, 
Essex and similar Tampers, and Pavement Breakers); Trencher, 
Shawnee; Tugger Operator; Vibrator, under 4 inches; Wagpm Drills ; 
Water Pipe Liner; Wheelbarrow, power driven; Miner Class "B" 
Brakeman , Finisher, Vibrator and Form Setter 

GROUP 3 Air Track Drill; Brush Machine (to include: 
Horizontal Construction Joint Clean-up Brush Machine, power 
propelled); Caisson Worker, free air, Chain saw Operator and 
Faller; Concrete Stack (to include; Laborers when 40 ft high); 
Gunnite (to include; operation of machine and nozzle); High 
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Scaler; Hod Carrier; Grade- Checkers and Elevation contro-1; ( r 
Monitor Operator (track or similar mounting); Mortar Mixer; \\ 
Nozzleman (to include: Jet Blasting NOzzleman, over 1,200 lbs., 
Jet Blast Machine,. power propelled, Sandblast Nozzle); Pipelayer 
(to include; working Topman, Caulker, Collar man, Jointer 
Mortarman, Rigger, Jacker, Shorer, Valve or meter installer 
Pipewrapper; Vibrators (all), Miner Class "C"-Miner and Nozzleman 
for concrete. 

GROUP 4 Drills with dual masts; Miner Class "D"-Raise and 
Shaft Miner on Raises and Shafts 

GROUP 5 - ·· Powderman 
J ... 

POWER EQUIPMENT OPERATORS 
GROUP 1 . Bit Grinders; Bolt Threading Machine; Compressors 
(under 2,000 CFM,. gas., diesel or electric power) ; Crusher Feeder 
(mechanical); Deck Hand; Drillers Tender~ Fireman and Heater 
Tender; Grade Checker; Tender Mechanic or Welder, H>D>; Hydro­
seeder, Mulcher, Nozzleman; Oiler; Oiler and Cable Tender, 
Mucking Machine; Pumpman; Rollers, all types on subgrade (farm 
type, Case, John Deere and similar, or Compacting Vibrator), 
except when pulled by Dozer with operable blade; Steam Cleaner;. 
Welding Machine 

GROUP 2 A-Frame Truck (single drum); Assistant 
Refrigeration Plant (uder 1.000 ton); Assistant Plant Operator, 
Fireman or Pugmixer (asphalt); Bagley or Stationary Scraper; Belt 
Finishing Machine: Blower Operator (cement); Cement Hog; · 
Compresor (2,000 CFM or over, 2 or more, gas, diesel or electric 
power); Concrete Saw (multiple cut); Distributor Leverrnan; Ditch 
Witch or similar; Elevator, hoisting materials; Dope Pots (power 
agitated); Fork Lift or Lumber Stacker, Hydra-lift and similar; 
Gin Trucks (pipeline); Hoist, single drum; Loaders (bucket, 
elevators and conveyors); Longitudinal Float; Mixer (portable 
concrete); Pavement BReaker, Hydra-hammer and similar; Power 
Broom; Spray curing Machine (concrete); Spreader Box (self­
propelled); Straddle Buggle (Ross and similar on construction 
job only); Tractor (Farm type R/T with attachments, except 
Backhoe); Tugger Operator 

GROUP 3 A-Frame Truck (2 or more); Assistant Regrigeration 
Plant and Chiller Operator (over 1000 ton); Backfillers 
(Cleveland and similar); Batch Plant and Wet Mix Operator single 
unit (concrete); Belt-crete Conveyors with power 
pack or similar; Belt Laoder (Kocal or similar); Bend Machine; 
Bob cat; Boring Machine; (rock under 8" bit) (Quarry Master, Joy 
or similar); Bump cutter (Wayne, Saginau or similar); Canal 
Lining Machine (concrete); Chipper (without crane), Cleaning and 
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Doping Machine (pipeline); Deck Engineer; Elevating Belt-type 
Loader (Euclid, Barber Green and similar); Elevating Grader-type 
Loader (Dumor, Adams or similar); Generator Plant Engineers 
(diesel, electric); Gunite Combination Mixer and Compressor; 
Locomotive Engineer; Mixermobile; Posthole Auger or Punch; Pump 
(Grout or Jet); Soil Stabilizer (P & Hor similar); Spreader 
Machine; Tractor (to D-6 or equivalent) and Traxacavator; 
Traverse Finish Machine; Turnhead Operator 

GROUP 4 Blade Operator (Motor Patrol and attachments); 
Concrete Pumps (Squeeze-crete, Flow-crete, Pump-crete, Whitman 
and similar); Curb Extruder (asphalt or concrete); Drills (Churn, 
Core, Calyx, or Diamond); Equipment Serviceman, Greaser and 
Oiler, Hoist (2 or ore drums or Tower Hoist); Loaders ·coverhead 
and Front-end, under 4 yds. R/T); Refrigeration Plant Engineers 
(under 1000 ton): Rubber-tire skidders (R?T with or without 
attachments); Screed Operator; surface Heater and Planer Machine; 
Trenching Machines (under 7 ft depth capacity); Turnhead (with 
re-screening); Vacuum Drill (Reverse Circulation Drill under*" 
bit) 

GROUP 5 Drilling Equipment (8" bit and over) (Robbins, 
Reverse Circulation and similar); Hoe Ram; Paving (dual drum); 
Refrigeration Plant Engineer (1000 tons and over); Signalman 
(Whileys, Highline, Hammerheads or similar) 

GROUP 6 Automatic Subgrader (Ditches and Trimmers) 
(Autograde, ABC R.A. Hansen and similar on grade wire); Backhoe 
(under 1 yd); Batch Plant (over 4 units); Batch and wet Mix 
Operator (mutiple units, 2 and including 4); Boat Operator; 
Cableway Controller (Dispatcher); Cranes (25 tons and under); 
Derricks and Stifflegs (under 65 tons); Drill Doctor; Multiple 
Dozer Units with single blade; Paving Machine (asphalt and 
concrete); Piledriving Engineers; Rollerman (finishing pavement); 
Trenching Machines (7 ft depth and over) 

GROUP 7 Asphalt Plant Operator (Backhoes (1 yd to 3 yds); 
Blade(finish and Bluetop) Automatic, CMI, ABC ad Similar when 
used as automatic; Boom Cats (side); Cableway Operqtors; 
Clamshell Operators (under 3 yds); Concrete Slip Form Paver; 
Cranes (over 25 tons, including 45 tons); crusher, Grizzle and 
Screening Plant Operator; Draglines (under 3 yds); Elevating Eelt 
(Holland type); Gradeall (1 yd to 3 yds); H.D. Welder; Loader 
OPerator (Front-end and Overhead, 4 yards, including 8 yds); 
Mucking Machine; Quadtrack or similar equipment; Rubber-tired 
Scrapers; Shovels (under 3 yds); Tractors (D-6 and equivalent and 
over) 

GROUP 8 Backhoes (3 yds and over); Cranes (over 45 tond, 
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and Derricks and Stifflegs (65 tons and over); Draglines (3 yds 
and over); Loader (360 degrees revolving Koehring Scooper or 
similar); Loaders (Overhead and Front-end, over yds) Helicopter 
Pilot; Shovels (3 yds and over); Whirleys and Hammerheads, all 

GROUP 9 Transi-lift 

TRUCK DRIVERS 

GROUP 1 Escort driver or Pilot car tender and swamper, 
Pickup hauling employees or materials 

GROUP 2 Flat Bed Truck, single rear axle; Fork Lift. 3,000 
lbs and under; Leaverperson loading Trucks at Bunkers; Seeder and 
Mulher; stationary Fuel Operator; Team Driver; Tractor (small 
rubber tired Pulling trailer r similar equipment); Water Tank 
Truck, 1,800 gallons 

GROUP 3 Bus Driver or Employeehaul Driver; Flat Bed Truck, 
dual rear axle; Power Boat hauling employees oor material; 
Tireperson No. 1 

GROUP 4 Buggy Mobile and similar; Bulk Cement Tanker; Oil 
Tank Driver; Power Operated Sweeper; Straddle Carrier (Ross 
Hyster and similar); Transit Mixers and Trucks hauling concrete 
(3 yds and under); Trucks, side, end, and bottom dump (under 6 
yds); water Tank T~ck, 1,801-4,000 gallons 

GROUP 5 Auto Crane, 2,000 lbs capacity; Bulk Cement 
Spreader; Durnptor (6 yds and under); Flat Bed Truck (with 
hydraulic system); Fork Lift (3,001-16,000 lbs); Rubber-tired 
Tunnel Jumbo; Scissor Truck; Slurry Truck Driver, Transit Mixers 
& trucks, hauling concrete over 3 yd to 6 yd.; Wrecker and Tow 
Trucks; Fuel Truck Driver; Steam Cleaner and Washer; Water tank 
truck 4001-6000 gallons 

GROUP 6 Service Greaser; Tireperson No. 2; Truck, side, 
end, and bottom Dump (over 6 yds to 12 yds); Oil Distributor 
Driver (road, Boot Person, Lever Person, Tender); Burner, cutter, 
and welder 

GROUP 7 A-Frame; Water Tank Truck, 6,001 to 8,000 gallons 

GROUP 8 · Dumptor (over 6 yds); Transit Mixers and Trucks 
hauling concrete (6 yrds to 10 yds); Trucks, side, end, and 
bottom dump (over 12 yards including 20 yrds); Semi Truck and 
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Trailer; Lowboy 50 tons and under 

GROUP 9 Low Boy (over 50 ton); Water Tanks Trucks, 8,001 to 
10,000 gallons; Tractor with Steer Trailer; Truck mounted Crane 
with load bearing surface, either mounted or pulled 

GROUP 10 Transit Mixer and Trucks hauling concrete (10 yds 
to 15 yds); Trucks, side, end,, and bottom dump (over 20 yrds 
including 30 yds)· ;; water Tank Truck (10.001 to 12,000 gal.lens); 
Fork Lift, over 16,000 lbs; Flaherty Spreader Box Driver; Flow 
Boys Semi-end Dumps 

GROUP l.l. Mechanic,, Field 

GROUP 12 Tournarocker, D.W.'s and similar, with 2 or 4 wheel 
power tractor with trailer, gallonage or yardage scale, whichever 
is greater; Transit Mixers and Trucks hauling 

GROUP 13 Transit Mixer and Truck hauling concrete (over 20 
yds.); Truck, side, end and bottom dump (over 40 yds to 50 yds) 
and bottom dump (over 40 Y?S to 50 yds) 

GROUP 14 
100 yds) 

Trucks, side, end, and bottom dumps (over 50 yds to 

GROUP 15 Helicopter Pilot hauling employees or material; 
Trucks, side, end, and bottom dump (over 100 yards) 

Truck-Tractor pulling 2 trailers-Add .10 cents yrdage scale for 
second trailer; 3 trailers- add .20 cents for third trailer 

Truck pulling Farm tilt drop, _ utility and pole trailer (except 
semitruck orlowboy)-add .15 cents yardage scale 

Winch Truck-takes classification of Truck on which Winch is 
mounted 

FOOTNOTE: 
A.Employer contributes 8% of basic hourly rate for over 5 years 
service and 6% for 6 months to 5 years service as vacation pay 
credit 

WELDERS-RECEIVE RATE FOR CRAFT PERFORMING OPERATION TO WHICH 
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WELDING IS INCIDENTAL. 

Unlisted classifications needed for work not included within the 
scope of the classifications listed may be added after award only 
as provided in. the labor standards contract clauses (29 CFR 
5.S(a)- l(ii)) . .. 

END OF GENERAL DECISION 
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SUPPLEMENTARY CONDITIONS 

EXCAVATION - GROUT VAULTS 106 THROUGH 109 
HANFORD SITE, RICHLAND, WASHINGTON 

PART I - CONTRACT SPECIFICATIONS AND DRAWINGS 

.. ,, • ~ j'.. 

KEH-5321 (W-125) r { . 
March 9,. 1992 

1.1 Five (5) sets of the specifications and drawings will be 
furnished the. Contractor without charge. Addi ti ona l sets wi 11 be 
furnished on request at the cost of reproduction. Set~ are available in . 
the Contract Administration Manager's office of Kaiser Engineers Hanford. 
Company, 801 First Street, Richland, Washington . 

PART 2 - REVISION OF CONTRACT GENERAL CONDITIONS 

2.1 Section 1~ on Page 1 

2.1.l Add the following definitions : 

Annual Unit Price Contract - A contract consisting of unit 
prices for approximately one year duration to perform a series of Jobs. 

Job - A project performed under a unit price contract. Each Job 
is separat~ and distinct, funded separately from other jobs directed under 
the same Annual Unit Price Contract. 

2.1.2 Delivery Order - A document which describes in detail work to be 
accomplished by the Contractor for Unit Price Items of the contract. 

2.2 Section 7 on Page 3 

2.2.1 Revise Section 7 as follows : 

2.2.1.1 Renumber Subsection 7.2 to 7.J and Subsection 7.3 to 7.~. 

2.2.1.2 Insert a new Subsection 7. 2 as follows: 

"7.2 Payment Bond for Annual Unit Price contracts . If a unit 
price Contract is awarded for a year or more duration or until year's end 
and no work is performed , no payment bond will be required regardless of 
the bid price of the contract. A Payment Bond will be required at such 
time that the total contract price of job orders exceeds $25 ,000.00. The 
Contractor shall furnish, on a form provided by KEH, or similar, payment 
bond as described in Subsection 7.1 above before work on the job order may 
commence." 
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2.2.1.3 Insert a new Subsection 7.4 as follows: 

KEH-5321 (W-125) 
March 9,. 1992 

"7.4 Performance Bond for Annual Unit Price contracts. If~ 
unit price contract is awarded for a year or more duration or until year's 
end and no work is performed, no performance bond will be required 
regardless of the bid price of the Contract. A Performance Bond will be 
requ5red at such time that the total contract price of job orders. exceeds.. 
$25,000.00. The Contractor shall furnish, on a form provided by KEK, or 
similar, a performance bond as described in Subsection 7.3 above before · 
work on the job order may commence. •t 

2.3 Section 8 on Page I 

2.3.1 In the first sentence change "Best Rating of B+XV" to. "Best 
Rating of B+ll". 

2.4 

2.4.1 

Section 16 on Page 5 

Delete subsection 16.4 in its entirety and add the following: 

"16.4 If any change order, or the cumulative effect of some or 
all of the change orders under this section, causes an increase or 
decrease in the Contractor's cost of, or time required for the performance 
of any part of the Work, whether or not changed by any such order, KEH 
shall make an equitable adjustment and modify the Contract in writing to 
be signed by both parties ("Modifications"). However, except for a 
"proposal for equitable adjustment" (hereafter referred to as proposal) 
based on defective Specifications, Contractor shall not be entitled to 
claim costs incurred more than thirty (30) days prior to the submission of 
a proposal (except as may be extended in subsection 16.5) or prior to 
providing the written notice required by this section. In the case of 
defective Specifications for which KEH is responsible, the equitable 
adjustment shall include any increased cost reasonably incurred by the 
Contractor in attempting to comply with the defective Specifications. 

2.5 

2. 5 .1 

Section 27 on Page 20 

Insert new Subsection 27.4 as follows : 

"27.4 As a Contractor to KEH, your employees and subcontractors 
are entitled to use the KEH Employees' Concerns Program and Hotline (376-
7956 this is 24 hours per day, 7 days a week), for any issues in the 
environmental, safety/health, security, and quality compliance areas. 
Messages may be left anonymously, and all concerns are handled with 
confidentiality. Employee concerns may also be submitted in person or in 
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KEH-5321 (W--125) · 
March 9, 1992 

writing to KEH Employee Concerns Office, 1200 Jadwin Ave., TCPC, Richland , 
Washington, by submitting Form #029225A (sample appended to Supplementary 
Conditions} durifig normal ·business ,.hours, Monday through Friday 7:30 a.m. 
to. 4:00 p:..m-'.' , . __ ;:. ,· ,_;· :: ·, ·;; ,. - · 
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___ , Concern Number: _____ _ 
Date: __________ _ 

-
C'' 

-V 

(' 

..., ,, 

o~ 

tmployee Name (OPTIONAL):----------------- Phone/MSIN_· --------

I do not want my name revealed to anyone other than the Employee Concerns Program Manager. 

(Signature) (Date) 

Concern Description - Proposed Resolution: --------------------------

Received by: Div/Dept: Date: 

Primary Investigator: Div/Dept: 

Secondary Investigator: ~ Div/Dept: 

INSTRUCTIONS 

Any KEH employee or subcontractor employee may express a concern about safety, health, security, quality, 
environmental protection, wrongdoing, or working conditions by using this Notice of Employee Concern (NEC) or by 
visiting or phoning the Employee Concerns Program Office (Telephone 6-8595). 
Instructions for using this form follow: 

1. NAME, PHONE, MSIN: You need not identify yourself. However, concerns are often difficult to resolve without 
discussion. 

2. CONFIDENTIALITY: A// concerns are handled in a confidential manner. You may discuss your confidentiality desires 
with the Employee Concerns Office. 

3. DESCRIPTION: Be specific and include important information, such as witnesses, actions, times of events, buildings, 
equipment, documents, etc. You may suggest a resolution. 

4. SUBMITTAL: Send this NEC to the Employee Concerns Program (ECP) office at MSIN E6-64, or any KEH manager of 
your choice. 

5. RESPONSE: You will be notified verbally, or in writing of the results. Anonymous concerns may be posted on Employee 
Concern boards, depending on the confidentiality of the information. 

-----IMPORTANT------
You have an option of reporting or checking on your concerns. 

376-7956 Hotline Number 
376-8595 Employee Concerns Office (E6-64) 
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NOTICE OF EMPLOYEE CONCERN 
Concern Number: 

Date: Page2 

-upplemental Information and Resolution Summary: 

l.f .. 

0: 

-
C'. 

'q 

O' 
Employee Concern Completlon Date: 

(\ , Primary Investigator: Date: MSIN: 
(Signature) 

- Individual Notifying Employee: Date: 
' 

KEH ECP Manager Completing Closure: Date: 
0 "' 

Presldentlal Review/Approval (OPTIONAL): Date: 

Method of Employee Notification: 

Employee agrees that actions and feedback were responsive to concern? 0 YES • NO ON/A 

Employee Initial: ECP Manager Initial: 

Employee's Comments at Closure: 
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PART 1 - GENERAL 

1.1 INTRODUCTION 

SECTION 01010 

SUMMARY OF WORK 

1.1.1 Project W-0125 for construction of grout disposal vaults is 
located near the 200 East Area in the Controlled Access Area of the Hanford 
Site, approximately 28 road miles north of Richland, Washington. 

1.1.2 This Specification provides for earthwork activities and 
diffusion barrier placement for vaults 106 through 109 and as shown on the 
Drawings. 

1.2 STATEMENT OF WORK 

1.2.1 Scope: Work consists of furnishing labor, equipment, and 
materials for the earthwork and diffusion barrier placement portion of 
facility in accordance with the Contract Documents. 

1.2.2 Work Included: Following itemization is intended to be broad in 
scope to identify major work elements and is not all inclusive. 

1.2.2.1 Construct access and haul roads. 

1.2.2.2 Excavate access ramp and construction base at elevation 604 for 
4 vaults. 

1.2.2.3 Structural excavation for concrete basin and leachate collection 
sump below elevation 604 . 

1.2.2.4 Install shoring. 

1.2.2.5 Protection of ground water monitoring wells and sealing of 
boreholes. 

1.2.2.6 Diffusion barrier placement. 

1.2.2.7 Backfill placement. 

1.2.2.8 Construct berms for run-on drainage control. 

1.2.2.9 Stabilize berms. 

1.2.2.10 Maintain berms, access roads, haul road, and access ramp. 

1.3 DRAWINGS 

1.3.1 Drawings which show work to be accomplished by the Contract 
Documents are listed in Schedule of Drawings. 

Wl25Cl.SP.2889 01010 - 1 W-125-Cl 
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Not Used 

PART 3 - EXECUTION 

Not Used 
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SECTION 01019 

ITEMS FURNISHED FOR CONSTRUCTION 

PART I - GENERAL 

I.I REFERENCES 

I.I.I Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 Code of Federal Regulations (CFR) 

Title 30 Mineral Resources 

Part 56 

1.2 SUBMITTALS: Not Used 

1.3 GENERAL 

Safety and Health Standards -
Surface Metal and Nonmetal 
Mines 

1.3.l Material and equipment furnished or made available for 
incorporation into the Work are set forth in this Section. Other services 
and utilities provided are covered in other sections of this Specification . 

1.3.2 Meet the provisions of Section 9 of the Contract General 
Conditions for items furnished for construction. 

1.3.3 Provide KEH access to premises where items furnished for 
construction are stored before incorporation into the Work . 

1.4 MATERIAL AND EQUIPMENT 

1.4.1 Gravel and Sand 

1.4.1.1 Unmined natural deposits are available at no cost from sites 
designated by KEH within 6 miles of Project site. Materials will not meet 
physical properties required in this Specification without adequate 
processing. 

1.4.1.2 If Contractor elects to utilize available gravel sites he shall 
furnish equipment and labor required to excavate, process, load, transport, 
and place material. 

1.4.1.3 Material shall be used only for the Work covered by this 
Specification and no gravel or sand, processed or unprocessed, shall be 
transported off the Hanford Site. 

W125Cl. SP . 2889 01019 - 1 W-125-Cl 
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1.4.1.4 Access to gravel sites and travel between gravel and construction 
sites shall be on roads designated by KEH and use shall be in accordance 
with Section 01500. 

1.4.1.5 Operations of gravel sites shall meet the following requirements. ( 

a. Confine removal of overburden and top soil to areas 
designated by KEH. Stabilize blow sand areas after surface has been 
disturbed, with gravel or other approved method to prevent wind erosion. 

b. Make no excavation or bank cut within 100 feet of power 
lines, paved roads, railroads, security fences, or other permanent 
structures. 

c. Excavating and processing shall be in accordance with 
30 CFR 56. Correct operations identified by KEH to be hazardous to life or 
property. 

d. Explosives are prohibited articles described in Section 56 
of the Contract General Conditions and shall not be brought to the Hanford 
Site or proposed for use without written KEH approval. 

e. Temporary structures are permitted at gravel site for 
offices, storage or repair facilities necessary for gravel removal and 
processing. No facility for habitation will be permitted. 

f. Use of gravel sites are nonexclusive. Others may also enter 
to excavate material required for other work. 

g. Upon completion of operations clear gravel site of debris, 
temporary structures, and equipment. Grade excavated area, properly slope 
banks, and stabilize to prevent wind erosion. Conditions identified by KEH 
as not meeting these requirements shall be corrected before final acceptance 
of the Work. 

h. Right to use gravel sites may be terminated by KEH for 
failure to meet the requirements set forth or for abandonment of operations 
under this Contract. Right to use gravel will terminate without notice upon 
acceptance of Work under this Contract. 

1.4.2 Backfill material will be furnished by KEH, for incorporation 
into the Work. Backfill material is presently stockpiled at the Site 
approximately 1/2 mile from the Project. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

SECTION 01025 

MEASUREMENT AND PAYMENT 

1.1 REFERENCES: Not Used 

1.2 SUBMITTALS: Not Used 

1.3 ESTIMATED QUANTITIES 

1.3.1 The quantities of the unit price items listed below are estimates 
only. The Contractor will be required to complete the work specified in 
accordance with the contract unit price even though the actual quantities 
involved may be less than estimated. For any work which exceeds the 
estimated quantity, an equitable adjustment will be made as provided by the 
appropriate clause of the Contract General Conditions. 

Item No. Description Unit Estimated Oty 

1. Earth Excavation for job 1 
Grout Vaults 

2. Access Road Excavation Bank Cubic 125,000 
Above Elevation 670.00 Yard 

1.4 MEASUREMENT AND PAYMENT 

1.4.1 It is mutually agreed that the contract unit prices for the 
following items as described in the Schedule of Unit Price Items and in the 
following paragraphs, shall be full compensation for furnishing all 
materials, equipment and labor, and for all other expenses incidental to 
this contract, in accordance with the requirements of the specifications and 
drawings, and no further compensation of any kind or description will be 
made . 

1.4.2 Earthwork excavation for grout vaults. (Item l} 

1.4.2.1 All work for the earthwork excavation for grout vaults, 
including certain related work, as specified in the contract specifications 
and indicated on the construction drawings is established as 1 job. Payment 
will be made at the contract price for 1 job (item 1). Item 1 includes all 
contract work not included in Item 2. Item 1 related work includes 
excavation (excavation below 670.00}, shoring, diffusion barrier work, 
handrails, construction of berms, stabiliation, construction of access and 
haul road. 

1.4.3 Excavation of Existing Stockpile Area {Item 2) 

1.4.3.1 It is anticipated that an indeterminate amount of excavation 
(Item 2) will be necessary for construction of the access road as shown on 
drawing H-2-79695 sheet 1. Therefore, all excavation work above elevation 
670.00, and between W43950 and W45394 of the Hanford Plant Grid shall be 

Wl25Cl. SP. 2889 01025 - 1 W-125-Cl 
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designated as item 2. The Contractor shall furnish all labor, material, 
equipment, and other incidental resources as required to complete this work. 
The quantity of this work shall be determined by calculating the in-place 
volume (bank cubic yards) of the earthwork to be excavated. KEH will _/ 
perform a topographical survey of the area to be excavated prior to the 
start of the work and will calculate the volume using the Average End Area 
Method. Compensation will be made to the Contractor at the unit price rate 
for the volume of earthwork excavation calculated by KEH. This compensation 
shall constitute a final and complete equitable payment for the work 
regardless of the actual manhours, equipment, material, or incidental 
resources used in performing the work. It is expected this work may be 
executed concurrent with other Contractor effort, but it is not intended to 
interfere with critical path activities. Therefore, there will be no 
adjustment in the contract time for work performed. 

1.4.3.2 A lesser variation of the estimated quantity of actual work 
performed will not be the basis for an adjustment in contract unit price. 
For any work which exceeds the estimated quantity by 25 percent in the Unit 
Price Schedule, an equitable adjustment will be made as provided by the 
appropriate clause of the Contract General Conditions. There is no warranty 
made that the actual quantity of work will equal the estimated quantity of 
work. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART I - GENERAL 

SECTION 01027 

APPLICATIONS FOR PAYMENT 

I.I REFERENCES: Not Used 

1.2 SUBMITTALS: Not Used 

1.3 FORMAT 

1.3.1 Complete Form KEH-1026.00, Progress Estimate Backup, sample 
appended. Contractor developed substitutes for form may be used with prior 
approval of KEH. 

1.3.2 Complete Form KEH-0959.00, Monthly Estimate of Work Completed, 
sample appended, or include following in letter requesting payment. 

Subtotal Value of All Pay Items sx,xxx.xx 
Complete to date (Include modifications) 

Allowance for Material Stored on Site: 
Previous Net Allowance 
Minus Materials Placed 
Plus Materials Stored 

Net Allowance 

Subtotal Value Completed to Date 
Less Previous Payments 
Less Other Charges from KEH 

Subtotal Deductions 

Total Payment Requested 

Less Retainage at_% 

Total Payment Allowed 

1.4 APPLICATION PROCEDURE 

sx,xxx.xx 
sx,xxx.xx 
sx,xxx.xx 

sx,xxx.xx 
sx,xxx.xx 

sx,xxx.xx 
sx,xxx.xx 

sx,xxx.xx 
sx,xxx.xx 
sx,xxx.xx 
sx,xxx .xx 

1.4.1 Payments to Contractor specified in Section 15 of Contract 
General Conditions are initiated by Contractor making application as 
follows. 

1.4.1.1 Begin application by completing Form KEH-1026.00. For lump sum 
contracts, each application shall include , as minimum, breakdown of Contract 
price for items listed in Section 01310 and percent complete for each item. 

1.4.1.2 Review backup sheets with KEH approximately 5 days before end of 
pay period and adjust data if required by KEH. 

1.4.1.3 Finalize application by meeting requirements of Paragraph 1.3.2. 
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1.5 PAYMENT PROCEDURE 

1.5.1 Upon receipt of application, KEH will audit data and check for 
compliance with requirements of Section 01720. When satisfied that Contract 
requirements are up-to-date, Form KEH-0959.00 will be signed by KEH. 

1.5.2 Copy of signed Form KEH-0959.00 showing amount of payment to be 
made will be furnished to contractor. 

1.5.3 KEH will mail check to Contractor's designated address. 

1.6 ADDITIONAL DATA REQUIRED 

1.6.1 When processing applications for payment and preparing payment 
documents, KEH may require data to substantiate and justify amounts 
requested. Processing of payment documents may be delayed if data is not 
forwarded expeditiously to KEH. 

1.6.2 Requests for payment for equipment or material which Contractor 
has received, but has not installed, shall be accompanied by invoice or 
other data to provide evidence that title to equipment or material is held 
by Contractor. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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Contr.:ictor: 

Subject: 
' 
! 

KAISER ENGINEERS 
1 HANFORD 

PROGRESS ESTIMATE BACKUP 

Contract No.: 

j a~ckup For Progrt>u Estimate No.: Dated: 
i 
I 

Estimated Weighted Percent 
Item Description Complete 

Cost Percent to Date 
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KAISER ENGINEERS 
HANFOna 

Conu.ict o, t• .O. No. 

N•"''-' of Contr•etor 

j "latur •1 of work 
I 

1 lnrt:• ! Amo1.1:11 of Conm,ct 

I s 
0.s<riplion 

Other Ch.or911s 
(l • Pl••n Ue1ow) 

Toul D.-durtions 

A<ljust.-d P3yment Requ.sted 

LeH Ret•inage@ ____ % 

$ 

$ 

MONTHLY ESTIMATE OF WORK COMPLETED 

Total Adjusted Contn,ct Amount 

$ $ 

Amount 

(S 

s 

I certify th•1 I have verified this pe11od1ul estimate dated ________________ lo, S ________ _ 

•nd th,11 tu the best of my knowltdgt.! and behel it ii a true and couect sutemt.!nt of wo,k perfo,med and tMt the contractor's su1emen1 of 

his .ccount •nd •mount due him is correct and just. 1nd the qu1nt1tits included in this esti1n.tt Mvt bffn p.trfo,mtd in full •ccord•nct w11h 

the ,,..,ms •nd conditions of the corresponding construction documents. 

ron THE CONTRACTOR 

Oy ----------------

KAISER ENGINEERS HANFORD COMPANY 

By-------------------

By-----------------

END OF SECTION 
01027 - 4 

Field Conttact Engineer 
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PART 1 - GENERAL 

SECTION 01040 

COORDINATION 

I.I REFERENCES: Not Used 

1.2 SUBMITTALS: Not Used 

1.3 CONSTRUCTION ACTIVITIES 

1.3.1 Coordinate construction activities to ensure efficient and 
orderly sequence of work, with provisions for acconrnodating items to be 
installed later. 

1.3.2 As noted in Section 29 of the Contract General Conditions, other 
contracts may be under construction concurrently with the Work included in 
this Specification. Coordinate activities with other contractors for mutual 
benefit. Coordination meetings may be required in addition to progress 
meetings to keep parties informed of scheduled activities at interface 
points. 

1.3.3 Certain onsite construction work related to Project will be 
performed by others. Cooperate and coordinate work to eliminate 
interferences and delays. Removal of contaminated soil will be done by 
others. Assistance may be required during removal to expedite work and 
minimize downtime. 

1.4 WORK IN EXISTING FACILITIES 

1.4.1 Existing site for grout vaults 102 through 105 is facility 
currently under construction. Plan and schedule work to prevent 
interference with current construction activities and access, and sustain 
safety of construction personnel. 

1.4.2 Maintain access to existing work areas as directed by KEH to 
minimize disruptions to work force. 

1.4.3 Keep work area safe and orderly for construction and operating 
personnel. Clean work area after each work period and stack tools and 
materials away from traffic areas. 

1.4.4 Restrict excavation and access road construction to avoid 
interference or disruption of construction access along existing access road 
to Vaults 102 through 105. 

1.4.5 Traffic on new access road shall be shared and coordinated with 
Contractor for Vaults 102 through 105. 

1.4.6 Maintain new access road in satisfactory and safe conditions for 
duration of Contract. 
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1.4.7 Construct haul road as necessary to safely transport required 
excavation to designated disposal area. Construct to provide safe merging 
with access road. ( 

1.4.7.1 Locate haul road to avoid area within 10 feet of site for ground 
water monitoring well shown on the Drawings. 

1.5 CONNECTIONS TO EXISTING SYSTEMS 

1.5.1 Advance notice of work that will affect existing systems shall be 
given to KEH. Careful planning and scheduling of work is required to 
coordinate operations of existing systems to keep disruptions at minimum. 

1.5.2 As required in subsection 50.7 of the Contract General 
Conditions, connections to existing systems shall be scheduled well in 
advance for work to be done. KEH will coordinate schedul~ with Contractor 
and ut il ity. 

1.6 ACCESS TO WORK AFTER POSSESSION 

1.6.1 Access to warranty work as specified in Section 24 of the 
Contract General Conditions or access to work after possession as specified 
in Section 20 of the Contract General Conditions will be coordinated by KEH 
with other contractors, and users of facility. Notify KEH in advance of 
proposed work to minimize disruptions. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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SECTION 01043 

JOB SITE ADMINISTRATION 

PART 1 - GENERAL 

1.1 REFERENCES: 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications including documents referenced therein, form part of this 
Section to extent designated herein. 

1.1.1.1 American National Standards Institute (ANSI) 

Z41-1983 Personal Protection-Protective 
Footwear 

ZS. 71-1989 Practice for Occupational and 
Educational Eye and Face 
Protection 

1.2 SUBMITTALS: Not Used 

1.3 WORKING HOURS 

1.3.1 Regular day shift working hours are from 7:00 am to 3:30 pm, 
Monday through Friday, excluding holidays. 

1.3.2 For other than regular day shift work refer to Section 51 of 
Contract General Conditions. 

1.4 BADGE, DOSIMETER, AND ORIENTATION 

1.4.1 Work being within Controlled Access Area of Hanford Site, but 
outside Limited Areas, badge and orientation requirements will be in 
accordance with Section 56 of Contract General Conditions, but basic 
dosimeters will not be required. 

1.4.2 Badges will not be provided until notice to proceed letter has 
been signed and returned to KEH, supervisors have attended KEH safety 
training course, requirements of Section 55 of Contract General Conditions 
have been received and approved by KEH, and site labor conference and 
preconstruction meeting specified in Section 01200 have been completed. 

1.4.3 Radiological training, medical examination, and other 
requirements for work in radiation zones are specified in Section 01100. 

1.5 EMERGENCY RESPONSE DRILLS 

1.5.1 Personnel working on Hanford Site shall participate in emergency 
response drills held approximately once every 3 months and lasting 
approximately one hour. 
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1.5.2 Maintain daily log or other suitable record of personnel names, 
including subcontractors, working on Hanford Site. 

1.6 SECURITY 

1.6.1 Policy and Procedures: Contractor employees shall meet with 
security policies and procedures specified in Sections 56 and 87 of Contract 
General Conditions. Copies of KEH Security Procedures will be provided upon 
request after award of Contract. 

1.7 SAFETY REQUIREMENTS 

1.7.1 Fire Safety 

1.7.1.1 Address fire safety as part of construction safety plan required 
by Section 55 of Contract General Conditions . Incorporate following 
requirements into plan. 

a. Utilizing portable shields wherever welding, cutting, or 
grinding. 

b. Maintaining fire watch minimum 1/2 hour after welding, 
cutting, or grinding. 

c. Having fully charged fire extinguisher available whenever 
welding, cutting, or grinding. 

d. Method to control ignition of brush fires. 

1.7.1.2 See Section 01500 for off-road driving and grass fire prevention ! 
requirements. 

1.7.2 Safety Apparel: All personnel are required to wear the following 
in recognized construction areas or when on business at KEH's shop or yards. 
Exception to these requirements for specific work tasks require approval 
from KEH in advance. 

1.7.2.1 Steel-toed type shoes meeting the requirements of ANSI Z41. 
Shoes shall be constructed of substantial material, preferably leather. 
Shoes shall be in good condition; damaged or exposed footwear is not 
acceptable. Tennis shoes, canvas type shoes, or other athletic type shoes, 
including those with steel toe protection, are not acceptable. 

1.7.2.2 Approved eye protection with eye shield devices meeting the 
requirements of ANSI Z87.l. 

1.7.2.3 Hardhats. 

1.7 .2.4 Appropriate clothing . Tank-top type shirts, sleeveless shirts, 
dresses or other than full length pants are not allowed in construction 
areas. 
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1.7.3 Job Safety Analysis 

1.7.3.1 Job safety analysis required by subsection 55.2 of Contract 
General Conditions shall address following work items as minimum. Add items 
not included which require safety consideration. 

a. Excavations. 

b. Hazardous materials. 

c. Shoring. 

d. Welding or cutting. 

e. Heat stress during diffusion barrier installation. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

SECTION 01050 

FIELD ENGINEERING 

1.1 REFERENCES: Not Used 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Initial Survey Report: Submit Initial Survey Report identified 
in Paragraph 1.5.5. 

1.2.2 Final Survey Report: Submit Final Survey Report indicating 
grade point elevations with coordinate description for excavated area, 
including construction berms and diffusion barrier placement identified in 
Paragraph 1. 5. 6. 

1.3 QUALITY CONTROL 

1.3.1 Establishing alignment, support location, grades, and survey 
before and after placement of diffusion barrier shall be the responsibility 
of a Land Surveyor registered in the State of Washington and acceptable to 
KEH. 

1.3.2 Deliver field notes, records, and documentation to KEH to review 
and verify procedures used and accuracy of work. 

1.4 SURVEY DATA 

1.4.1 Basic reference points with coordinate descriptions and bench 
mark with elevation identified will be located by others. 

1.4.2 Preserve bench marks and reference points, including stakes or 
other markers established until removal is authorized by KEH. 

1.4.3 From information and dimensions shown on the Drawings, perform 
survey/layout required by the Work. 

1.5 PROCEDURES 

1.5.1 Before initial layout, field verify horizontal and vertical data. 
Report discrepancies to KEH. 

1.5.2 Establish adequate permanent reference points to be used during 
construction, referenced to original control points. Record locations with 
horizontal and vertical data on project record documents. 

1.5.3 Protect and preserve control and reference points, until Work is 
complete. Report loss or destruction of control points to KEH. Report 
relocation or change in data affecting reference points. 

1.5.4 Periodically verify data for control and reference points, and 
construction stakes to maintain construction accuracy. 
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1.5.5 After completion of excavation and construction of berms but 
before diffusion barrier placement, survey area (grid size, 10'-0 x 10'-0 
maximum in vault excavation) and provide survey notes to KEH. 

1.5.6 After completion of diffusion barrier placement, perform final 
survey (grid size 10'-0 x 10'-0 maximum) for the area containing diffusion 
barrier. 

PART 2 - PRODUCTS 

Not Used . 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

SECTION 01065 

PERMITS 

1.1 REFERENCES: Not Used 

1.2 SUBMITTALS : Not Used 

1.3 FEDERAL, STATE, AND MUNICIPAL LAWS, CODES, AND REGULATIONS 

1.3.1 Required permits or licenses to do business are responsibility of 
Contractor as specified in Section 6 of the Contract General Conditions. 

1.4 HANFORD SITE PERMITS 

1.4.1 General: Before certain types of work can be done at Hanford, 
Contractor is required to have a permit. Permits are provided by KEH at no 
cost, however, furnish information required and notify KEH in advance of 
work requiring permit. Meet the requirements and restrictions set forth in 
each permit. Keep permits visibly posted at site of work being performed . 

1.4.2 Excavation: Do not excavate without permit specified in 
subsection 50.9 of the Contract General Conditions. Permit will be issued 
before start of construction and is for duration of the Work. 

1.4.3 Backfill: Permit required for each element of fill and backfill 
and good for 5 days or duration of work element provided Work does not stop 
for 5 consecutive days. Complete permit form, furnished by KEH, and return 
to KEH for approval before starting work. 

1.4.4 Tie- in: Separate permit required for each utility tie-in and is 
valid until tie - in is complete . Permits furnished by KEH with 5 days 
notice . 

1.4.5 Hazardous Work Permit: Start no work without permit . Permit 
will provide personnel protection requirements and restrictions for work 
involving welding and cutting, confined spaces, hazardous materials, or 
other hazardous working conditions. Permit is good for duration of 
Contract . 

1.4.6 Oversize Load: In addition to Washington State permit, obtain 
permits for each movement of each oversize vehicle or load with in the 
Hanford Site. Permits will be furnished by KEH with 48 hour notice of 
width, height, and length of oversized load and proposed route of travel . 
Verify proposed route has been traveled and limitations have been 
identified. See Section 01500, subparagraph 1.6.3.2 for additional 
requirements. 
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Not Used 

PART 3 - EXECUTION 

Not Used 

... ,-

W125Cl.SP.2889 

ENO OF SECTION 

01065 - 2 W-125-Cl 
Rev 0 

/ 

l 



.... 

SECTION 01100 

SPECIAL PROJECT PROCEDURES 

PART 1 - GENERAL 

I.I REFERENCES 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications including documents referenced therein, form part of this 
Section to extent designated herein. 

1.1.1.1 Federal Standards (FED STD} 

FED-STD-313C Material Safety Data, 
Transportation Data, And 
Disposal Data For Hazardous 
Materials Furnished To 
Government Activities 

1.1.1.2 Washington Administrative Code (WAC} 

Title 173, Department of Ecology 

Chapter 173-303 Dangerous Waste Regulations 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures 

1.2.1 Hazardous Materials: Submit list of hazardous materials to be 
used. Include current Material Safety Data Sheet for each material. 

1.2.2 Hazardous Material Storage: Submit proposed method for storage 
of materials. 

1.2.3 Hazardous Waste: Submit physical descriptions and quantity of 
waste and waste containers to be generated. 

1.3 HAZARDOUS MATERIAL REQUIREMENTS 

1.3.1 Hazardous products, defined in Section Ill of the Contract 
General Conditions, whether specified, reconvnended, or voluntarily 
requisitioned by Contractor, shall be governed by requirements of 
FED-STD-313 and Section Ill of the Contract General Conditions. 

1.4 DANGEROUS WASTE HANDLING REQUIREMENTS 

1.4.1 Dangerous waste, defined in WAC Chapter 173-303, generated by 
Contractor at Project shall be turned over to KEH for disposal. 

1.4.2 Contractor personnel who handle, transfer, accumulate, or 
otherwise work with dangerous waste shall be trained by KEH to the 
requirements of WAC Chapter 173-303-330. 
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1.4.3 Report dangerous waste or hazardous material spills to KEH 
immediately. 

1.4.4 After identification of dangerous waste to be generated, a 
satellite accumulation area will be designated for Contractor to deposit 
waste. 

1.4.5 KEH will provide 55 gallon disposal barrels for use by Contractor 
to dispose of hazardous waste. 

1.4.6 Identify and package dangerous wastes including accidental spills 
as approved or directed by KEH. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART I - GENERAL 

SECTION 01200 

PROJECT MEETINGS 

I.I REFERENCES: Not Used 

1.2 SUBMITTALS: Not Used 

1.3 PROCEDURES 

1.3.1 Representatives from KEH and Contractor, including major 
subcontractors, shall participate in project conference and meetings. 
Representatives from Operating Contractor and DOE may attend as required by 
items to be discussed. 

1.3.2 Meeting times and locations shall be mutually agreed to by 
Contractor and KEH and will be held at the Hanford Site in Richland, 
Washington, except informal design reviews. KEH will issue notices of 
meetings and prepare meeting minutes which will be distributed to project 
participants. 

1.4 SITE LABOR CONFERENCE 

1.4.1 Before starting construction onsite, conduct informational 
conference on Hanford Site labor requirements applicable to Project. KEH 
will provide meeting notice to representatives from labor organizations, 
identified by Contractor, whose members may be utilized in construction and 
are to attend conference. Contractor shall present proposed work plan and 
craft utilization, and review Contract General Conditions relating to labor. 

1.5 PRECONSTRUCTION 

1.5.1 Meeting will be scheduled by KEH before start of onsite work. 
Authorized representatives of Contractor and major subcontractors shall 
attend and KEH will advise others having interest in Work. Meeting will be 
chaired by KEH. 

1.5.2 Following items, as minimum, will be incorporated into agenda for 
meeting. 

1.5.2.1 Point of contact and key personnel representing Operating 
Contractor, Safety, QA/QC, Acceptance Inspectors, Construction Engineers, 
and Contracts personnel. 

1.5.2.2 Schedule requirements and restraints, submittals and work 
limitations . 

1.5.2.3 Safety, construction progress meetings and frequency, and 
certified payrolls. 

1.5.2.4 Report requirements and frequency. 

Wl25Cl.SP.2889 01200 - I W-125-Cl 
Rev 0 



0 

.. 

1.5.2.5 

1.5.2.6 

1.5.2.7 

1.6 

Quality requirements. 

Major material and equipment lists. 

Other pertinent items. 

CONSTRUCTION PROGRESS 

1.6.1 Meetings held weekly at time and location determined at 
preconstruction meeting will be approximately one hour long. 

1.6.2 KEH will chair meeting and request attendance of key personnel 
required. Authorized representatives of Contractor and pertinent 
subcontractors shall attend. 

1.6.3 Purpose of meetings is to monitor status and provide forum for 
exchange of pertinent information related to the Work. Major topics may 
include, but not be limited to, following. 

Schedule, cost, and construction status. 

Design and scope changes. 

1.6.3.1 

1.6.3.2 

1.6.3.3 

1.6.3.4 

1.6.3.5 

1.6.3.6 

1.6.3.7 

Submittal status, key material, and equipment delivery status. 

Potential problem areas. 

Inspection and testing status. 

Action item status, goals for next meeting. 

Other appropriate items. 

1.6.4 Meeting minutes will be issued by KEH as promptly as possible 
following meeting. Action items will be identified with assigned follow-up. 
Issues resolved wi l l be reported in minutes, as well as closed action items. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

1.1 DESCRIPTION 

SECTION 01300 

SUBMITTALS 

1.1.1 This Section summarizes submittals required in Contract General 
Conditions and Part 1 of each section of this Specification. It explains 
type of submittals required, and describes procedures for submittals and 
review. 

1.1.2 Submittals required are summarized in Article 1.3. Each 
submittal is identified by General Conditions and Specifications 
Section/Paragraph Number and Title. Submittals are required for either 
•Review and Approval" or "Review for Record". 

1.1.2.1 Submittals requiring review and approval are to receive approval 
before procurement, fabrication, or construction is started. 

1.1.2.2 Submittals requiring review for record are those on which 
procurement, fabrication, construction or acceptance testing may proceed, 
but acceptance is contingent upon compliance with Drawings and 
Specifications. 

1.2 SUBMITTAL PROCEDURES 

1.2.1 Transmit submittals to KEH by Data Transmittal/Review form 
KEH-1838, furnished by KEH. 

1.2.2 Identify each submittal by Section/Paragraph Number and Title 
noted in Article 1.3. Number of copies required for retention by KEH are 
shown in Summary and include 2 copies to be returned to Contractor. 
Additional copies required for Contractor uses shall be added. 

1.2.3 Review each submittal for completeness, compliance with Contract 
Documents, and proper identification before sending to KEH. Submittal data 
shall either be stamped showing review process has taken place or Data 
Transmittal form may be signed with statement of "Reviewed for Compliance." 
Submittals not stamped or signed to show review will be returned without 
consideration. 

1.2.4 Submittals requiring review and approval will be stamped by KEH 
and marked "Approved", "Approved with Exception" or "Not Approved, Revise 
and Resubmit." Approval of submittals does not relieve Contractor of 
responsibility for errors contained therein. 

1.2.4.1 Approved submittals are identified by submittal stamp with 
"Approved" or "Approved with Exception" box checked. "Approved" signifies 
general concurrence to achieve conformance with design concept of Project 
and compliance with requirements of Contract Documents. "Approved with 
Exception" signifies general concurrence with noteworthy comments or 
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clarifications. Approval of specific item shall not be construed as 
approval of system or assembly of which item is a component. 

1.2.4.2 A submittal which is not approved is identified as •Not Approved, r 
Revise and Resubmit." Submittal is considered by KEH to be technically f 
deficient or incomplete and therefore, unacceptable. Resubmittal is 
required, hence fabrication, procurement, or performance of procedures shall 
not proceed. 

1.2.4.3 Upon receipt of deficient submittal data, make corrections noted 
on transmittal and resubmit data to KEH within 10 calendar days. 

1.2.5 Materials and equipment fabricated or installed without required 
approved submittal s, or which differ from approved Drawings or vendor data 
are subject to rejection and replacement at Contractor's expense. 

1.2.6 Delays arising from failure to submit, in timely manner, required 
Drawings, and other related data described in Contract Documents, shall not 
constitute excusable delays for extensions, unless excusable under other 
provisions of Contract. Allow 15 calendar days for KEH review and 
disposition of submittals, including shop drawings and vendor information, 
required to be furnished. Time period will be measured from date of receipt 
of submittal in KEH's office to date of return mailing. 

1.2.7 Contractor is responsible for dimensions to be confirmed and 
correlated at Project site. 

1.2.8 Submittals for review and record will be reviewed and filed. 
Incomplete or inaccurate data will be returned marked "Resubmit" with 
appropriate comments, and items procured or work performed shall be 
corrected. Payment for equipment will not be made unless required Vendor 
Information has been furnished. 

1.2.9 Supplemental submittals shall contain sufficient data to show 
substantial compliance with Drawings and Specifications. Identify each 
submittal by Specification Section number and Paragraph number or referenced 
Drawing number and detail. Improperly identified or incomplete submittals 
will be returned without consideration . 

1.2.10 Procedures for performing certain items of work are required to 
be submitted for review and approval before work is commenced. Those work 
procedures which have been approved by KEH for work similar to that to be 
accomplished on Project may not need to be reapproved. Forward one copy of 
previously approved procedure to KEH by Data Transmittal/Review form and 
identify by Section/Paragraph Number, Title, and either procedure number or 
project number for which procedure was approved. Submittal will be reviewed 
by KEH and if acceptable retained for record. If previously approved 
procedure is not acceptable submittal will be returned with requirements for 
resubmittal. 
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1.3 SUMMARY OF SUBMITTALS 

General 
Conditions 

Section/Para. Submittal 
Number Title Quantity 

CONTRACT GENERAL CONDITIONS 
55.1 Certificates of First 5 

Aid Training {WISHA 
requirements) 

55.2 Safety Program and 5 
Job Safety Analysis 

55.3 Industrial Injury/ 5 
Illness Experience 

55.5.l OSHA Form 200 5 

55.6 Equipment Certi- 5 
fication 

"' . Specifications ' . 
Section/Para. Submi tta 1 

Number Title Quantity 

FIELD ENGINEERING 
01050/1. 2 .1 Initial Survey Report 10 

01050/1. 2. 2 Final Survey Report 10 

SPECIAL PROJECT PROCEDURES 
01100/1. 2 .1 Hazardous Materials 10 

and Material Safety 
Data Sheet 

01100/1. 2. 2 Hazardous Materials 10 
Storage 

Wl25Cl. SP. 2889 01300 - 3 

Review and Review 
Approval For Record 

Before 
badging 

Before 
badging 

Before 
badging 

5th 
working 
day, each 
month 

Before 
badging 

Review and Review 
Approval For Record 

Before diffusion 
barrier placement 

Before final 
acceptance 

5 days 
before 
material 
delivery 

5 days 
before 
material 
delivery 
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Specifications 
Section/Para. Submittal 

Number Title Quantity 

SPECIAL PROJECT PROCEDURES (Continued) 
01100/1.2.3 Hazardous Waste 5 

PROGRESS SCHEDULES 
01310/1. 2 .1 Progress Schedule 10 

CONSTRUCTION FACI LITIES AND TEMPORARY CONTROLS 
01500/1.2.1 Anchoring and 5 

Enclosure Methods 

DIFFUSION BARRIER 
02147/1.2.1 Laboratory Reports 15 

02147/1.2.2 Handling, Placing 15 
and Compaction 
Procedure 

. "' 
02147/1.2.3 Log of Barrier 15 

O"" Placement 
,,. . 

• 

'') EARTHWORK 
02200/1. 2 .1 Method to Prevent 5 

Damage During 
Excavation 

02200/1.2.2 Shoring Design 10 

Wl25Cl.SP.2889 01300 - 4 

Review and Review 
Approval For Record 

5 days 
before 
materi a 1 
delivery 

10 days 
after notice 
to proceed 

Before placing 
field office 

Before 
producing 
asphalt 

Before 
field 
demonstration 

7 days 
after 
placement 
is 
completed 

Before 
excavation 
commences 

Before 
shoring 
install a-
tion 
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PART 2 - PRODUCTS 

Not Used 

( PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

SECTION 01310 

PROGRESS SCHEDULES 

I.I REFERENCES: Not Used 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Progress Schedules: Submit following schedules required in 
Article 1.3. 

1.3 PROGRESS SCHEDULES 

1.3.1 Schedules identified in Section 5 of the Contract General 
Conditions shall ~e in accordance with following. 

1.3.1.1 Show order Contractor proposes to carry on the Work, starting 
dates of the several salient features of the Work including procurement of 
materials and equipment, and contemplated dates for completion. Each 
schedule shall be in form of bar chart of suitable scale to show percentage 
of Work scheduled for completion at any time with separate bar for each 
activity. At end of each week or at end of other periods of time specified 
in Contract, prepare and submit one copy of chart showing actual progress at 
end of period. 

1.3.2 Organize schedule to show activities relative to each major 
subcontractor and supplier. Provide subschedule to define critical portions 
of entire schedule. 

1.3.3 Schedule shall include design activities and milestones, delivery 
date of design documents, construction activities, progress milestones, and 
include, but not be limited to, following activities. 

Bond and insurance. 

Submittal schedule. 

Mobilization. 

Survey. 

Clearing. 

Excavate access and haul roads. 

Excavate construction base for vaults. 

Install shoring. 

1.3.3.1 

1.3.3.2 

1.3.3.3 

1.3.3.4 

1.3.3.5 

1.3.3.6 

1.3.3.7 

1.3.3.8 

1.3.3.9 Foundation excavation for Vaults 106, 107, 108, and 109. 
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1.3.3.10 Produce diffusion barrier material for installation under Catch 
Basin for Vaults 106, 107, 108, and 109. 

1.3.3.11 Placement of diffusion material. 

1.3.3.12 Backfil 1 . 

1.3.3.13 Construct berms. 

1.3.3.14 Stabilization. 

1.3.3.15 General cleanup. 

1.3.3.16 Deliver record documents. 

1.3.3.17 Contract closeout. 

1.3.3.18 Punchlist and demobilize. 

1.3.4 Schedule shall show, as minimum, accumulated percentage of 
completion of each activity and total percentage of work completed as of 
last work day of each month. 

1.3.4.1 Develop an "S" curve from percentage of total work figures and 
superimpose on schedule. 

1.3.4.2 Show dollar value or percentage of total next to each activity 
shown on schedule. Figures will be basis for determining progress payments 
described in Section 01027. 

1.4 REVISIONS TO SCHEDULES 

1.4.1 
actual and 
completion 
schedules. 

Whenever KEH determines there are significant variances between 
scheduled progress, endangering completion within Contract 
time, Contractor may be required to prepare and submit revised 

1.4.2 Monthly, submit a copy of the schedule progress to date with 
projected completion date of each activity. Identify activities modified 
since previous submittal, major changes in scope, and other identifiable 
changes. Indicate percent complete for each activity to determine monthly 
progress payment. 

1.4.3 Provide narrative report to define problem areas, anticipated 
delays, and impact on schedule. Report corrective action taken, or 
proposed, and its effect, including changes on schedules of separate 
contractors. 

1.4.4 Distribute copies of revised schedules to KEH Project file, 
subcontractors, suppliers, and other concerned entities. Instruct 
recipients to promptly report, in writing, problems anticipated by 
projections shown in revised schedules. 
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1.4.5 If Contractor fails to submit progress schedule specified in 
Paragraphs 1.4 . 1 or 1.4.2 within requested time, KEH may withhold approval 
of progress payments until Contractor submits required schedules. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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SECTION 01400 

QUALITY ASSURANCE 
---­/ 

( PART 1 - GENERAL 

1.1 REFERENCES: Not Used 

1.2 SUBMITTALS: Not Used 

1.3 INSPECTING AND TESTING 

1.3.1 In accordance with Section 19 of Contract General Conditions, KEH 
will perform following. 

1.3.1.1 

1.3.1.2 

1.3.1.3 

1.3.1.4 

1.3.2 

Soil compaction testing. 

Diffusion barrier compaction testing. 

Witness specific inspection and witness points. 

Perform final acceptance inspection. 

Specific Inspection and Witness Points 

1.3.2.1 Adhere to inspection points required. Ensure personnel have 
completed inspections of and approved portions of work in accordance with 
Contract requirements before notifying KEH. 

a. Specific inspection points are defined as follows. 

I) Construction inspection (H}: Required for witnessing 
of specific construction features, before further construction is allowed to 
proceed . 

2) Witness (W}: Selected for inspection at the option of 
KEH. Work may proceed upon verbal release by KEH or upon expiration of one 
hour beyond scheduled time of witnessing. 

b. H points. Except where longer period is specified, notify 
KEH at least 4 working hours before each point. 

H & W points are listed in Article 1.5. 1.3.2.2 

1.4 OPEN ITEM DEFICIENCY AND NONCONFORMANCE REPORTING 

1.4.1 KEH utilizes Open Items Reports and Nonconformance Reports (NCR} 
to document deviations from Contract requirements. 

1.4.1.1 Open item reporting: Documented on the Open Items List available 
from KEH. Items shall be corrected by the Contractor without additional 
direction. Correction shall bring item into compliance with Contract 
requirements, using approved rework procedures or standards, without 
violating contract requirements. 
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1.4.1.2 Nonconformance report: Documented on nonconformance report {NCR) 
forms. NCRs document deviations from Contract requirements when 
characteristic, documentation, or procedure renders quality of an item or r 
activity unacceptable, or indeterminate. Nonconformances are identified by I 
a red construction hold tag, or blue NCR tag. A hold tag prohibits 
movement, installation, processing, or further fabrication of nonconforming 
items pending approval of the NCR disposition. An NCR tag identifies a 
nonconformance, but allows work to proceed based on an approved NCR 
disposition. No action shall be taken to correct or alter an actual 
condition before receipt of an approved disposition. Tags are not to be 
removed by anyone other than the agency who applied the tag. 

1.4.2 Contractor shall ensure its organization is represented by 
individuals with sufficient authority to co11111it Contractor to corrective 
action requirements identified by KEH. 

1.4.3 Open item deficiencies and nonconformances reported during 
performance of Contract require resolution before completion and final 
payment. 

1.5 SCHEDULE FOR H, AND W POINTS 

Section 
Number Subject 

DIFFUSION BARRIER 
02147/1 Initial mixing of 

aggregate with 
hydrated lime 

02147/2 

All mixi ng of 
aggregate with 
hydrated lime 

Initial asphalt 
coating of aggregate 
for diffusion barrier 
under concrete basin 

All asphalt coating 
of aggregate for 
diffusion barrier 
under concrete basin 

Type 

H 

w 

H 

w 

* Off-site requires 3 working days notification 
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Section 
Number Subject Type 

DIFFUSION BARRIER (Continued) 

02147/3 All compaction H 
demonstration 

02147/4 All placement of H 
diffusion barrier 

02147/5 All backfill H 
operations 

EARTHWORK 
02200/1 Initial excavation w 

02200/2 Cutting, sealing, and removing H 
bore hole casings 

02200/3 Protection of ground w 
monitoring wells 

02200/4 Compaction procedure H 
demonstration 

02200/5 Backfill operations H 

02200/6 Initial berming activities w 

". 02200/7 Initial installation of w . .., stabilization material 

02200/8 Road surfacing w 

SITE APPURTENANCES 
02850/1 Backfill operations w 

PART 2 - PRODUCTS 

Not used 

PART 3 - EXECUTION 

Not used 

END OF SECTION 
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SECTION 01500 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART I - GENERAL 

I.I REFERENCES 

I.I.I Reference Standards and Specifications: The following standards 
and specifications, including documents· referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 

1.1.1.2 

1.2 

National Fire Protection Association (NFPA) 

NFPA 701 Methods of Fire Tests for 
Flame-Resistant Textiles and 
Films, 1989 Edition 

Washington State Department of Transportation (WSDOT) 

M41-10-91 Road, Bridge, and Municipal 
Construction 

SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Anchoring and Enclosure Methods: Submit methods proposed for 
anchoring portable structures and enclosing underfloor area to meet the 
requirements of this Section. 

1.3 CONSTRUCTION FACILITIES 

a,, 1.3.1 First Aid: Facilities are available at Building 2719EA in the 
200 East Area to provide first line medical attention . .... 

"' 

' ,. 

L_ 

1.3.2 Operation and Storage Areas: Confine onsite operations, 
including storage of materials, to laydown area designated by KEH. 

1.3.3 Disposal Site for Waste: Dispose of construction material (wood, 
paper, metal, plastics, etc.) at the Central landfill, approximately 7 road 
miles from Project. The Central Landfill is open only during regular 
working hours. Dispose broken asphalt at Pit 10 approximately 13 road miles 
from Project. Pit 10 is secured by a locked gate and requires l day 
notification for access. 

1.4 TEMPORARY UTILITIES 

1.4.l Water 

1.4.1.1 Construction: Available from standpipe located outside 200 East 
perimeter fence adjacent to Project. Furnish hauling, dispensing, and 
temporary piping. Contractor furnished fittings for connection to water 
source shall be approved by KEH before installation. Remove temporary 
piping, hoses, fittings, and valves before final acceptance of the Work. 
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Stand pipe valve is not freeze protected for cold weather use. Contractor 
shall provide protection when used in cold weather. 

1.4.1.2 Drinking: Furnish adequate drinking water, that meets health and 
safety requirements, to employees. 

1.4.2 Electric Power: Provide temporary. Remove temporary 
installations upon completion of construction. 

1.4.3 Telephone: None available. 

1.4.4 Sanitary Facilities: Furnish and service chemical or other 
approved sanitary toilets for employee use. Facilities shall meet 
requirements of KEH which are available upon request . 

1.5 ACCESS ROADS AND PARKING AREAS 

1.5.1 Access to Project shall be by existing grout perimeter access 
road, having no load restrictions, located outside 200 East Area. 

1.5.2 Parking for Contractor's vehicles will be available at designated 
storage and laydown or office areas. 

1.5.3 Grass Fire Prevention: To reduce potential for grass fires, keep 
off-road driving to minimum. Vehicles driving off-road or to remote 
locations, shall carry a minimum 10 pound ABC dry chemical portable fire 
extinguisher, communications equipment consisting of 2 way radio or mobil 
phone (CB type radios are not acceptable), and shovel. Report fires 
i11111ediately to nearest Hanford Patrol, telephone 373-1780, and Hanford Fire 
Department, telephone 373-1311. 

1.6 TEMPORARY CONTROLS 

1.6.1 Dust Control: Maintain work areas to prevent hazard or nuisance 
to others. Accomplish dust control by sprinkling or other methods approved 
by KEH. Repeat sprinkling at necessary intervals to keep disturbed area 
damp at all times. Keep sufficient equipment on Project to accomplish dust 
control as work proceeds and whenever dust nuisance or hazard occurs. No 
separate or direct payment will be made for dust control and cost shall be 
considered incidental to and included in Contract price. 

1.6.2 Temporary Enclosures: Plastic sheeting materials used to form 
enclosures shall be minimum 14 mils thick and have fire retardant properties 
meeting the requirements of NFPA 701. Acceptable manufacturers are Winman 
Corp (Plastic Division), St. Cloud, Minnesota; Lanes Industries, Kirkland, 
Washington; and Protective Plastics, Inc, Greer, South Carolina. 

1.6.3 Traffic Control: Temporary traffic control and barricades in 
accordance with WSDOT M41-10, Section 1-07.23(3). 
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1.6.3.1 Vehicle and equipment movement 

a. Slow moving vehicles and equipment shall not travel on 
Hanford Site roads during heavy traffic periods between 6:30 and 8:00 am, 
and 3:30 and 5:30 pm. 

b. Do not block existing roads. 

c. Do not park on roadway shoulders. 

1.6.3.2 Oversized vehicles and loads 

a. Permits specified in Section 01065 are required for vehicles 
or loads exceeding following dimensions. 

1) Width: 8'-6". 

2) Height: 14 feet. 

3) Length: Single unit, 40 feet. Single trailing unit, 
48 feet. 

b. Additional requirements for vehicles and loads exceeding 
8'-6" width. 

1) Display oversize load sign on front of towing vehicle 
and rear of trailing unit. 

2) Attach red flags to each corner. 

3) Notify KEH 5 days before moving loads. 

4) Travel between 9:00 am and 2:30 pm unless special 
arrangements are made. 

c. Escort vehicle requirements. 

1) Equip with oversize load signs and amber lights. 

2) Vehicles or loads over 10 feet wide: Provide escort 
cars in front and rear on 2 lane highways. 

3) Vehicles or loads over 14 feet wide: Provide escort 
car in rear on multiple lane highways. 

4) Vehicles or loads over 20 feet wide: Provide escort 
cars in front and rear on multiple lane highways. 

d. Electrical escort requirements: KEH will provide qualified 
electrical escorts, at no cost to Contractor when load or vehicle reaches 
height of 14 feet or more from road surface, or when clearance of at least 
6 feet cannot be maintained from overhead electrical or signal lines. 
Notify KEH at least 3 working days before day escort is required. 
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1.7 FIELD OFFICE 

1.7.1 Field office is required to keep copies of Drawings, 
Specifications, and other information pertinent to the Work at Project site. ( 
KEH shall have access 'to documents at all times. Should Contractor elect to 
utilize portable or relocatable structures, requirements of Paragraph 1.7.2 
shall apply. 

1.7.2 Anchor or tie down portable or relocatable structures , including 
trailers for field offices and storage, to prevent overturning or lateral 
movement in winds up to 70 mph. Enclose or skirt underfloor area with 
material that wil l not burn or support combustion to prevent accumulation of 
wind-blown debris and use of underfloor space for material storage. 
Complete anchoring and enclosing, in accordance with approved submittal, 
within 14 days of arrival onsite. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUT ION 

Not Used 
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SECTION 01720 

PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 
I.I REFERENCES: 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 Washington Administrative Code (WAC) 

Title 296 Labor and Industries 

Chapter 296-155 Safety Standards for 
Construction Work 

1.2 SUBMITTALS: Not Used 

1.3 RECORD REQUIREMENTS 

1.3.1 The nature of work at the Hanford Site requires certain 
documents, defined herein, be held to record construction process and 
administration of the Contract. KEH will assemble pertinent data for final 
disposition. Prepare, preserve, and deliver project record documents to KEH 
required by this Contract. Documents are in addition to submittals required 
in Section 01300 . 

1.3.2 Mark project record documents to identify copies for record and 
to prevent use for construction. Keep record copies of construction 
documents and make available to KEH during progress of Work. 

1.3.3 Some data required for project records shall be delivered to KEH 
during course of construction and contract administration, while others 
shall be assembled after completion of construction for delivery to KEH. 
Document delivery by retaining copy of reports delivered during course of 
work until construction completion, retaining copy of letter of transmittal 
itemizing delivered items, or other means acceptable to KEH. 

1.4 DOCUMENT IDENTIFICATION 

1.4.1 General: Documents required for project records are itemized 
herein. Identify complete documents by title or number. Notes or markings 
added by hand shall be legible utilizing permanent nonsmearing marking 
media, such as ink or felt tip markers, in contrasting color. 

1.4.2 Contract Documents: St ~r~ one set in the field office, apart 
from documents used in constructfo,·,. ·, nd maintain in clean, dry, and legible 
condition. Leg ~t:: mark items to r ~~J r d actual construction, including 
changes to dimensions and details, manufacturer's name, and catalog number. 
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1.4.3 Activity and Administrative Documents: Deliver or retain in 
accordance· with following. 

1.4.3.1 Weekly Certified Payrolls: Each week deliver certified payrolls, 
as required by Section 108 of Contract General Conditions, to KEH, and keep 
copies in the field office until Contract completion. Progress payments 
will not be processed unless certified payrolls for work periods have been 
received by KEH. 

1.4.3.2 Daily Force and Equipment Reports: Before noon each day, deliver 
one copy of a detailed daily force report, covering labor and supervision of 
Contractor and subcontractors for previous day. Report shall include a 
general description of work performed, and list major items of equipment on 
site. 

1.4.3.3 Weekly Manpower Reports: Prepare weekly manpower reports and 
deliver, before 10 am on Monday, for previous week, during performance of 
Contract. Forms will be furnished by KEH. 

1.4.3.4 Weekly Safety Meetings: Conduct weekly walkaround safety 
inspections and safety meetings in accordance with WAC-296-155-110. Deliver 
one copy of meeting minutes t9 KEH, as completed. 

1.4.3.5 Periodic Equipment Inspections: Document initial and followup, 
periodic heavy equipment inspections by the Contractor. Deliver one copy to 
KEH, as completed. 

1.4.3.6 Subcontracting Plan Reports: Deliver reports documenting 
conformance with Subcontracting Plan, as required by Section 89 of Contract 
General Conditions. 

1.4.3.7 Backfill Permit: Retain backfill permits approved for work 
required in Division 2. 

1.4.3.8 Soil Compaction Procedure: Retain Forms KEH 0382 completed for 
work required in Division 2. 

1.4.3.9 Survey Notes: Deliver survey notes specified in Section 01050. 

1.4.4 Product Samples and Manufacturer's Instructions: In addition to 
submittals required in Section 01300, and requirements of this Section, 
information received by Contractor (from suppliers) that documents products 
used, and how they were installed, shall be delivered to KEH for Project 
Records. 

PART 2 - PRODUCTS 

Not Used 

PART 3 - EXECUTION 

Not Used 
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PART 1 - GENERAL 

1.1 REFERENCES 

SEc::T ION 02147 

DIF FUSION BARRIER 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 

1.1.1.2 

American Society for Testing and Materials (ASTM) 

C 136-84a 

C 207-79 (1988) 

C 294-86 (1991) 

C 295-90 

C 977-88 

D ~42-85 (1990) 

D 1664-80 (1985) 

D 3381-83 

Method for Sieve Analysis of 
Fine and Coarse Aggregates 

Hydrated Lime for Masonry 
Purposes 

Descriptive Nomenclature for 
Constituents of Natural Mineral 
Aggregates 

Practice for Petrographic 
Examination of Aggregates for 
Concrete 

Quicklime and Hydrated Lime for 
Soil Stabilization 

Mineral Filler for Bituminous 
Paving Mixtures 

Test Method for Coating and 
Stripping of Bitumen-Aggregate 
Mixtures 

Viscosity-Graded Asphalt Cement 
for Use in Pavement 
Construction 

Washington State Department of Transportation (WSDOT) 

M41-0l-84 
w/revisions through June 90 

M41-10-91 

Construction Manual 

Road, Bridge, and Municipal 
Construction 
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1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Laboratory Reports: Submit reports from independent laboratory 
showing following. ( -

1.2.1.1 Proposed aggregate source will produce gravel classified as 
igneous or metamorphic rock in accordance with ASTM C 294. Examine 
aggregate in accordance with ASTM C 295. 

1.2.1.2 Aggregate meets the requirements of Paragraph 2.1.1. 

1.2.1.3 Liquid asphalt meeting the requirements of Paragraph 2.1.2 with 
submittal required for each delivered load. 

1.2.1.4 Anti-stripping additive meeting the requirements of 
Paragraph 2.1.3. 

1.2.2 Handling, Placing, and Compacting Procedures: Submit proposed 
procedures defining methods for each of the following functions: 

1.2.2.1 Handling: Methods used during handling, placing, and spreading 
to ensure requirements of Paragraphs 1.3.1 and 3.3.1 are met. 

1.2.2.2 Placement: Methods used during placing and spreading to ensure 
requirements of Paragraph 3.3.1 are met. Include type and size of equipment 
used. 

1.2.2.3 Compaction: Methods used for compaction. Include type and size 
of equipment used. 

1.2.3 Log for Diffusion Barrier Placement: Submit log delineating 
approximate placed location and limits of each load including lift 
thickness. Traceability shall be tied to each batched or trucked unit of 
mix as delivered to Site and noted on log. 

1.3 DELIVERY, STORAGE, AND HANDLING 

1.3.1 Diffusion Barrier Aggregate 

1.3.1.1 Construct stockpiles in accordance with WSDOT M41-10, 
Section 3-02.2(6). 

1.3.1.2 Remove aggregate from stockpiles in accordance with WSDOT M41-10, 
Section 3-02.2(7). 

1.3.1.3 Mix and age aggregate, 48 hours minimum, in stockpile after 
treatment with anti-stripping additive in accordance with Article 2.2. 
Treated aggregate mixtures stored over 30 days after treatment will be 
examined by KEH for retreatment before use in diffusion barrier mix. 

1.3.1.4 Handling equipment shall meet the requirements of 
Paragraph 3.3.1. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

2.1.1 Aggregate: Composed of crushed stone or gravel aggregates 
classified in ASTM C 294 as either igneous or metamorphic rocks, and meeting 
following requirements. 

2.1.1.1 Aggregate production: In accordance with WSDOT M41-10, 
Section 3-01. 

2.1.1.2 Grading in accordance with ASTM C 136. 

a. Amounts finer than each laboratory sieve (square-openings), 
weight percent. 

Nominal Square Opening 
Sieve Size 
5/8 in. 
1/2 in. 
3/8 in. 
No. 4 
No. 16 
No. 30 
No. 50 
No. 200 

Aggregate 
Percent 

100 
92 to 100 
85 to 95 
65 to 75 
35 to 41 
25 to 31 
14 to 20 
3.5 to 7.5 

Blended 
Percent 

100 
92 to 100 
85 to 95 
65 to 75 
36 to 42 
27 to 33 
16 to 22 
6.0 to 10.5 

b. Deleterious materials: Particles of specific gravity less 
than 1.95, maximum 1 percent by weight. 

c. Limits for fractured faces by percent weight: Minimum of 
2 fractured faces on 85 percent and at least 1 fractured face on 90 percent 
of materi a~ retained on No. 10 and above sieves, as determined by 
WSDOT M41-0l Test Method No. 103. 

2.1.2 Asphalt: Meeting the requirements of ASTM D 3381, Grade AR-6000. 

2 .1.3 Anti-Stripping Additive 

2.1.3.1 Diffusion barrier aggregi' : ~~ all be treated with anti-stripping 
additive in accordance with Article 2. ; Requirement for use shall be 
determined by KEH based on temperature and pH modified ASTM D 1664 for each 
aggregate source. 

2.1.3.2 Meet the requirements of ASTM D 242 for physical requirements, 
sampling, and testing. 

2.1.3.3 Hydrated lime meeting chemical composition of ASTM C 207, Type N 
or S, or ASTM · :, ~ with a minimum 90% passing the 200 sieve. 
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2.2 MIXES 

2.2.1 Proportions 

2.2.1.1 Size, grade, and quantity of materials, when proportioned and 
mixed shall produce mixture meeting following requirements . 

a. Asphalt: 7.5 percent, plus or minus 0.5 percent by weight 
of total asphalt mixture. Determination of asphalt content will be in 
accordance with WSDOT M41-0l Test Method 711. 

b. Anti-stripping additive: 3 percent, plus or minus 0.25 
percent by weight of total dry aggregate mixture. Aggregate coating after 
mixing and aging in stockpile and before mixing with asphalt shall be 
adequate to meet the requirements of subparagraph 2.2.2.4. 

2.2.2 Mixing 

2.2.2.1 Asphalt mixing plants: Meet the requirements of 
WSDOT M41-10, Section 5-04.3(1). Collect and reintroduce lime driven from 
aggregate during drying and heating in batch plant into product at mixing 
unit. 

2.2.2.2 Remove aggregates from stockpiles to ensure minimum segregation 
when being moved to plant for processing into final mixture. Treat 
aggregates with anti-stripping additive in accordance with 
subparagraph 2.2.2.4 and store in accordance with subparagraph 1.3.1.3 
before introduction to mixing process. 

2.2.2.3 Heat aggregates to minimum of 250°F and maximum of 350°F. 

2.2.2.4 Anti-stripping additive: Lime treatment to meet 95 percent 
m1n1mum coverage determined by visual examination . Mix water and aggregate 
thoroughly in pugmill or other approved mechanical mixer with lime spec i fied 
in subparagraph 2.2.1.lb and 5 percent water, plus or minus 0.5 percent . 
Use aggregate weight to determine water content. 

2. 2.2.5 Quantity of asphalt material shall not be reduced by quantity of 
anti-stripping additive. 

2.2.2.6 Heat AR6000 asphalt to minimum 275°F and maximum 375°F . Avoid 
local overheating and provide continuous supply of material to mixer. 

2.2.2.7 Asphalt wet mixing time: Sufficient to produce 95 percent coated 
particles determined by WSDOT M41-0l, Test Method 714. 

2.2.2.8 

2.2.2.9 

Mix temperature: Not exceed 340°F at batch plant. 

Mix temperature: Not less than 260°F during placing. 

2.2.2.10 Asphalt from each specific source or supplier shall not be 
blended or mixed with other asphalt sources or suppliers. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

3 .1.1 Placement ( s) of Diffusion Barri er: Check interface s.urfaces for 
cleanliness. 

3.2 PREPARATION 

3.2.1 Subgrade: Prepare subgrade in accordance with Section 02200, 
Paragraph 3.2.7, within 3 weeks before placing diffusion barrier. 

3.3 INSTALLATION 

3.3.1 Diffusion Barrier 

3.3.1.1 Before placement demonstrate to KEH, by trial placement at site, 
procedure proposed for placing and compacting diffusion barrier. Prepare 
"Soil Compaction Procedure" Form KEH-382, sample appended, in accordance 
with printed instructions, for following types. Forms will be furnished by 
KEH. 

a. Machine placed using self propelled automated asphalt paving 
machine. 

b. Hand placed using vibratory plate compactors, hand tampers, 
walk behind rollers, etc. 

3.3.1.2 Keep surrounding area free of dust by watering during placing 
operation. 

3.3.1.3 Equipment used to mix, or place diffusion barrier shall be pre-
heated before use to minimum temperature required to achieve specified mix, 
delivery, or placement temperatures. 

3.3.1.4 Clean dirt or gravel from equipment used for hauling, placing, 
spreading, and compacting before handling diffusion barrier material. 

3.3.1.5 Conveyors or other equipment used for placement or spreading 
shall not segregate or damage material. 

3.3.1.7 Compaction shall be only by dual drive, double drum vibratory 
roller except where hand or small compaction equipment is required for 
placement or compaction. 

3.3.1.8 Compaction rolling shall be completed before cooling of in place 
mix to average lift mix temperature of 190°F. 

3.3.1.9 Place diffusion barrier in layers not to exceed nominal 7 inches 
loose measurement unless approval of KEH is obtained. Compact areas 
inaccessible to large hauling equipment by small vibratory mechanical 
compactors. Roll or compact until acceptable consolidation is achieved. 
KEH will determine type and number of passes required for particular 
compacting equipment used based on trial placement in subparagraph 3.3.1.1. 
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a. It is anticipated that desired compaction can be obtained 
for design mix with 4 to 6 passes of double drum, vibratory steel roller 
weighing at least 8 to 10 tons . 

b. Acceptable level of compaction shall be minimum 96 percent r 
of maximum density determined by WSDOT M46-0l Test Method 705. 

c. Joints in diffusion barrier layers placed under the basin 
structure shall be offset a minimum of 6 inches from the layer immediately 
below. 

d. Raise backfill progressively around the diffusion break 
placement. Maximum depth of diffusion break shall be 12 inches without 
backfilling. 

3.3.1 . 10 Mixture load temperature at time of placement shall not vary more 
than 20°F from delivery temperature at vault site, except in those areas 
using hand placement methods the minimum temperature referenced in 
subparagraph 2.2.2.9 shall control. 

3.3.1.11 Weather limitations for placing shall be in accordance with 
WSDOT M41-10, Section 5-04.3(16) except surface course shall be same as 
subsurface course for thickness more than 0.35 foot. 

3.3.1.12 Hauling equipment shall meet the requirements of WSDOT M41-10, 
Section 5-04.3(2) with following additional requirements. 

a. Hauling equipment shall be designed or equipped so that heat 
loss during transport of mix is less than 50°F from mixing temperature to 
delivery temperature at the job site. 

b. Hauling equipment shall not be allowed to be driven on 
diffusion barrier unless thoroughly cleaned. 

c. Asphalt mix shall be covered during transportation. 

3.3.2 Construction Requirements 

3.3.2.1 Diffusion barrier placed in large areas shall be placed using 
asphalt paver. 

a. Asphalt pavers shall be self-contained, power propelled 
units, provided with activated screed or strike-off assembly, heated and 
capable of spreading and finishing courses of mix mater i al in widths 
applicable to sect ion and thickness shown on the Drawings. 

b. Screed and strike-off assembly shall effectively produce 
finished surface without tearing, shoving, or gouging mixture. 

c. Bolt-on extensions over 1 foot in length on either side of 
paver shall have same equipment as rest of paver. Hydraulic extenders 
without screeds, augers, and vibration shall not be used except in irregular 
shaped and minor areas. 
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3.3.2.2 Hand placement or other approved methods of placing diffusion 
barrier shall be in manner to minimize segregation of material and ravelling 
of surface. Segregated rocks on surface shall be collected and discarded 
from surface. 

3.4 FIELD QUALITY CONTROL 

3.4.1 Verify placement and compaction of diffusion barrier as specified 
in Paragraph 3.3.2 and subparagraph 3.3 . 1.1. 

3.4 .2 Sampling and testing of aggregate and diffusion barrier will be 
performed by KEH. Rolling and compaction requirements will be controlled 
based on subparagraph 3.3.1.9. Patching or repair materials shall be 
supplied by Con t r actor. 

3.4.2.1 Acceptance testing for gradation, prior to anti-stripping 
treatment, shall be performed as follows: 

a. For startup testing, basis of acceptance sampling shall be 
based on WSDOT M41-0l, Section 9-5.4 with no tolerance bands outside the 
specified limits. 

b. After startup testing is approved, and it has been 
demonstrated by the Contractor that material meets the specified gradation, 
further assurance testing shall be ba sed en a running average of 5 
consecutive te sts. 

c. The above acceptance testing shall remain valid for a 
continuous operation of gradation. If the continuous operation of gradation 
is interrupted for 60 consecutive days or more, the testing sequence shall 
be repeated for additional gradation as shown in Paragraphs a and b. 

3. 4.2 . 2 Acceptance testing for diffusion barrier shall be performed as 
follows: 

a. Basis of acceptance sampling criteria shall be WSDOT M41-0l , 
Section 9-5 .4 with no tolerance bands outside the specified limit for 
blended material. 

b. Assurance testing shall be based on a running average of 
5 consecutive tests. 

3.4.3 KEH will examine equipment referenced in subparagraph 3.3.1.4 for 
cleanliness . 

3.4.4 Samples 

3.4 . 4. 1 KEH will observe stockpiled material before each day or partial 
days production of diffusion barrier material to verify lime coverage is in 
accordance with subparagraph 2. 2.2.4. 

3.4.4.2 KEH will collect a minmum of one acceptance test per 1000 ton for 
gradation. 
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3.4.4.3 KEH wi ll collect a minimum of one acceptance test per day or 
1000 ton or port i on thereof in accordance with WSDOT M41-0l, Section 9-5.7 
for diffusion break. 
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INSTRUCTIONS 

This Soil Compaction Procedure- form, when approved by the 
Engineer/Constructor Inspector, documents witnessing and verifying the 
compaction procedure. 

Sec:tion A is the responsibility or the Construction Contractor. It is to be 
completed at the time of back fill compaction demonstration and 
presented to the Engineer/Constructor Inspector. 

Section B is completed by the Engineer/Constructor Inspector. Data 
entered is obtained from the agency or individual that performed testing. 

Section C is completed by the Engineer/Constructor Inspector as the 
demonstration is performed. Using the applicable formula, the percent 
compaction achieved is determined and entered. Acceptance is based on 
the results as compared with the corttpaction percent required in 
Section A. 

Section D is signed and dated by the Construction Contractor 
Representative acknowledging responsibility for this procedure and 
compliance thereto for applicable back fill operations. Section D is signed 
and dated by the Engineer/Constructor Inspector to signify witnessing and . 
verification. 

KEH-0382.00R (03/89) 

END OF SECTION 
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PART 1 - GENERAL 

1.1 REFERENCES 

SECTION 02200 

EARTHWORK 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 American Society for Testing and Materials (ASTM) 

D653-90a Terminology Relating to Soil, 
Rock, and Contained Fluids 

1.1.1.2 Washington Administrative Code (WAC) 

Title 296, Labor and Industries 

Chapter 296-155, Safety Standards for Construction Work 

Part N Excavation, Trenching, and 
Shoring 

1.1.1.3 Washington State Department of Transportation (WSDOT) 

M41-10-91 Road, Bridge, and Municipal 
Construction 

1.2 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

1.2.1 Method to Prevent Damage During Excavation: Submit procedure 
proposed to _: r~vcnt undercutting existing access road or interrupting 
service to ex is t ~ng facilities. 

1.2.2 Shoring Design: Submit shoring design including calculations to 
ensure requirements of Paragraph 3.3.1. 

1.3 FURNISHED MATERIAL: Backfill. See Section 01019. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

2.1.1 General: Obtain soils from excavation or other designated 
locations. Obtain onsite approval for soils. 

2.1.2 Terms: Standard terminology relating to soil and rock shall be 
defined in accordance with ASTM 0653. 
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2.1.3 Fill or Backfill 

2.1.3.l Structural: Well graded soil mixtures which may contain gravels 
up to 3 inches in greatest dimension if uniformly distributed and not 
constituting more than 20 percent of volume of each lift. 

2.1.3.2 Common Structural: Well graded soil mixtures which may contain 
cobbles up to 8 inches in greatest dimension if uniformly distributed and 
not constituting more than 20 percent of volume of each lift. 

2.1.3.3 Common: Well graded soil mixtures containing gravel and cobbles 
up to 8 inches in greatest dimension if uniformly distributed and not 
constituting more than 40 percent of volume of each lift. 

2.1.4 Road Surfacing: Crushed gravel, meeting the requirements of 
WSDOT M41-10, Sect ion 9-03.9(3), Base Course Classification. 

2.1.5 Gravel Stabilization: Crushed gravel. Same as Paragraph 2.1.4. 

2.1.6 Soil Sterilant: Soil residual herbicide registered by the 
Washington State Department of Agriculture. 

PART 3 - EXECUTION 

3.1 PREPARATION 

3.1.1 Clearing and Grubbing: Clear debris and organic materials from 
'q"' areas to be excavated, filled, or to be used for stockpile, and dispose of 

at site designated in Section 01500, Paragraph 1.3.3. 

3.2 EXCAVATION 

~· 3.2 .1 Before performing excavation, obtain excavation permit. 
Excavation permits will be furnished as set forth in Section 01065. 

3.2 .2 Slope sides of excavations or trenches more than 4 feet deep in 
accordance with WAC Chapter 296-155, Part N, Table N-1. 

3.2.3 Locate and expose underground utilities by hand tools. Use of 
heavy equipment and machinery is subject to approval of KEH. 

3.2.4 Cut and remove bore hole casings, if encountered, after obtaining 
concurrence from KEH. 

3.2.5 Store excavated material at stockpile areas shown on the 
Drawings. Water stockpile to ensure dust control during excavation, stock 
piling of excavated material, construction of access road, and until the 
project is completed. 

3.2.6 Wherever slopes of excavations will intersect existing 
underground lines or structures such as underground piping, electrical ducts 
or direct buried electrical lines, install shoring or other means of support 
to prevent overstressing existing structure or underground lines or to 
prevent interrupting service to existing buildings. 
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3.2.7 Subgrade 

-~ 3.2.7.1 Hake excavations to depth shown on the Drawings. Hake bottom of 
( excavation, level, true, and free of loose material. Moisten subgrade soil 

as required and compact to 95 percent of maximum density before· placing 
diffusion barrier. 

0 

: 

3.2.7.2 If over-excavation occurs, correct by placement of structural 
backfill, compacted in accordance with subparagraph 3.3.2.2a. 

3.3 INSTALLATION 

3.3.1 Shoring: Design and install shoring where shown on Drawings in 
accordance with WAC Chapter 296-155, Part N. Design calculations shall be 
prepared and stamped by a registered Professional Engineer. Soil properties 
for shoring design are as follows: 

3.3.2 

3.3.2.1 

Classification: 

Density: 

Active Earth Pressure 
Coefficient: 

Fill and Backfill 

General 

Loose to medium dense, silty 
fine sand 

116 pcf 

0.23 (k1 ) 

a. Backfill Permit: Do not start fill or backfill without 
approved permit as set forth in Section 01065. 

b. Use only select material : for fill or backfill. Materials 
from KEH stockpile or other source used for backfilling shall be free of the 
following: 

1) Hard lumps or cobbles (larger than 3 inches for 
structural and larger than 8 inches for convnon or common structural fill or 
backfill) . 

2) Frozen particles defined as solidly frozen lumps or 
pieces larger than three inches that cannot be broken down and dispersed 
randomly throughout unfrozen backfill. 

3) Organic matter and trash. 

Occasional inclusion of one or more of the above mentioned items will be 
acceptable, provided the compaction of backfill meets the requirements of 
control tests in accordance with WSDOT (subparagraphs 3.3.2.2.b, and 
3.3.2.2.c of this section). 

c. Do not place fill or backfill on frozen ground. A light 
frost cover during backfill operations, nominally greater than 1/2 inch 
shall be broken up and dispersed throughout backfill . Deeper frost layers, 
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if encountered during backfilling, shall be r emoved and replaced with 
unfrosted/unfrozen material on as-required basis. 

d. Filling or backfilling by sluicing or flooding with water r_ 

will not be permi tted. I 

3.3.2.2 Struct ural 

a. Before compaction or placement of backfill, demonstrate to 
KEH by physical test at site, that procedure proposed for installation and 
compaction of so i ls will provide degree of compaction specified. Prepare 
"Soil Compaction Procedure" Form KEH-0382, sample appended, in accordance 
with printed instructions. Forms will be furnished by KEH. 

Structural fill/backfill shall be used for the following areas: 

1) Under diffusion barrier if over excavated . 

2) Within I foot around the perimeter of diffusion 
barrier. 

Common structural ffll/backfill shall be used on all other areas around 
diffusion barrier placement and for access roads. 

b. Place backfill in accordance with WSOOT M41-10, 
Section 2-03.3(14)C and approved procedure as follows. 

1) Use Method C under and around diffusion barrier 
placement areas as shown on Drawings. 

2) Use Method B under access roads. 

c. Compaction control tests will be in accordance with 
WSOOT M41-10, Section 2-03.3(14)0 . 

3.3.2.3 Common 

a. Place fill or backfill in layers not more than 12 inches 
thick, loose measurement for berms. 

b. Compact each layer, full width, by at least one pass of 
vibratory or rammer type compactor, pneumatic-tired roller, loaded scraper 
wheel, grader wheel or power roller. 

3.3.3 Place road surfacing on construction and office access roads as 
shown on the Drawings. Compact road surfacing in accordance with 
WSDOT M41-10, Section 4-04.3(5). 

3.3.4 Finish Grading and Stabilization 

3.3.4.1 Rake area (along access road and berms, east of coordinate W44000 
and office access road shown on Drawings) disturbed by work, remove surface 
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stones larger than 6 inches and dispose of excess material and debris at 
area designated by KEH. Broken asphalt shall be disposed per Section 01500 , 
Paragragph 1.3.3. 

3.3.4 . 2 Stabilize berms as shown on the -Drawings. Use soil sterilant 
before placing crushed gravel. Apply soil sterilant in accordance with 
manufacturer's instructions and application rates. 

3.4 FIELD QUALITY CONTROL 

3.4.1 Soil Compaction Tests: Sampling and test i ng of compacted fill, 
road surfacing and backfill will be performed by KEH . 
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INSTRUCTIONS 

This Soil Compaction Procedure form, when approved by the 
Engineer/Constructor Inspector, documents witnessing and verifying the 
compaction procedure. 

Section A is the respor,sibility of the Construction Contractor. It is to be 
completed a l the time- of backfill compaction demonstration and 
presented to the Engineer/Constructor Inspector. 

-~ 
Section B is completed by the Engineer/Constructor Inspector. Data 
entered is obtained from the agency or individual that performed testing . 

Section C is completed by the Engineer/Constructor Inspector as the 
demonstration is performed. Using the applicable formula, the percent 
compaction achieved is determined and entered. Acceptance is based on 
the results as compared with the corilpaction percent required in 
Section A. 

Section D is s'igned and dated by the Construction Contractor 
Representat ive acknowledging responsibility for this procedure and 
compliance thereto for applicable backfill operations. Section O is signed 
and dated by the Engineer/Constructor Inspector to signify witnessing and 
verification. 

KEH-0382 .00R (03/89) 
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PART 1 - GENERAL 

1.1 REFERENCES 

SECTION 02850 

SITE APPURTENANCES 

1.1.1 Reference Standards and Specifications: The following standards 
and specifications, including documents referenced therein, form part of 
this Section to extent designated herein. 

1.1.1.1 American Wood-Preservers Association (AWPA) 

Cl-88 

C2-89 

P5-89 

P8-89 

All Timber Products-­
Preservative Treatment by 
Pressure Processes 

Lumber, Timbers, Bridge Ties 
and Mine Ties--Preservative 
Treatment by Pressure Processes 

Water-Borne Preservatives 

Oil-Borne Preservatives 

1.1.1.2 Painting and Decorating Contractors of America (POCA) 

1984 Architectural Specification Manual 

1.1.1.3 West Coast Lumber Inspection Bureau (WCLIB) 

16-1970 (R 1984) 

1.2 PAINT STORAGE AND PROTECTION 

Grading Rules for West 
Coast Lumber 

1.2.1 Store and mix materials at minimum ambient temperature of 45•f in 
well ventilated and heated area or areas in accordance with manufacturer's 
recommendations. 

1.2.2 Take precautions to prevent fire hazards and spontaneous 
combustion. Place cotton waste, cloths, and hazardous materials in 
containers and remove from site daily. 

1.3 SUBMITTALS: Refer to Section 01300 for submittal procedures. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

2.1.1 Fill or Backfill: Meet the requirements of Section 02200, 
Paragraph 2.1.1. 
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2.1.2 Guardrail and Posts, and Marker Pos ts : Douglas fir, light 
framing construct i on grade in accordance with WCLIB 16. 

2.1.2.1 Guardrail: Minimum 2 inch by 4 inch nominal. 

2.1.2.2 Posts: Minimum 4 inch by 4 inch nominal, treated in accordance 
with AWPA Cl, C2, PS or PS to at least 4 inches above line of embedment. 

2.1.3 Painting Materials 

2.1.3.1 Furnish materials identified in POCA Architectural Specification 
Manual, Chapters 5, and 7 for systems scheduled in Article 3.4. 

2.1.3.2 Furnish ready-mixed materials . 

PART 3 - EXECUTION 

3.1 INSTALLATION 

3.1.1 Install guardrail posts by drilling or digging only. Install 
vertically at locations, spaced, and to depths shown on the Drawings. 

3.1.1.l Backfi l l voids around posts and thoroughly tamp. 

3.1.2 Attach guardrails to posts with nails or bolts and space rails as 
shown on the Drawi ngs. 

3.2 PREPARATION OF PAINTED SURFACES 

3.2.1 Prepare surfaces in accordance with recommendations for finish 
material manufacturer and POCA Architectural Specification Manual, 
Chapter 3, for finish system specified. 

3.3 APPLICATION OF PAINT 

3.3.1 Perform work in accordance with manufacturer's directions, POCA 
Architectural Specification Manual, and this Section. 

3.3.2 Environmental Requirements 

3.3.2.1 Temperature: Unless otherwise recommended by paint manufacturer, 
apply coatings when ambient and surface temperatures are between 45 and gs•F 
except water-thinned paints and other special coatings. Apply water-thinned 
paints when ambient and surface temperature is between 50 and go•F. 

3.3.2.2 Weather 

a. Do no exterior work on unprotected surfaces if i t is ra1n1ng 
or moisture .from other source is present or expected before applied finishes 
can dry or attain proper cure without damage. 

b. Al low surfaces to dry and attain required temperatures and 
conditions specified before proceeding with work or continuation of 
previously started work. 
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3.3.2.3 

3.4 

3 .4.1 

3.4.2 

3.4.2.1 

c. Do not apply finish in areas where dust is being generated. 

Humidity: Follow manufacturer's directions for extremes. 

SCHEDULES 

Color: Unless otherwise noted, color shall be safety yellow. 

Paint and Finish, Exterior 

Woodwork: Guardrail and posts 

Ext 1-A, Custom Grade, gloss 

ENO OF SECTION 
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SCHEDULE OF DRAWINGS 

A. CONSTRUCTION DRAWINGS 

Drawing 
Number Descrigtion 

H-2-79694 Civil Site Plan 

H-2-79695 Civil Construction Road Excavation Plan 
Sheet 1 

H-2-79695 Civil Construction Road Profile and Misc 
Sheet 2 

H-2-79696 Civil Vault Excavation Plan 

H-2-79697 Civil Diffusion Barrier 
Sheet 1 
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Details 0 
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H-2-79697 Civil Diffusion Barrier Placement Sections 0 
Sheet 2 
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SCHEDULE OF PERMITS 
AND ACCEPTANCE TEST PROCEDURES 

A. PERMITS 

KEH-5321 (W-125) 
March 9, 1992 

Refer to Section 01065 of Construction Specification W-125-Cl, Rev. 0. 

B. ACCEPTANCE TEST PROCEDURES 

(Reserved) 
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